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THIS AMENDED AND RESTATED POWER PURCHASE AND OPERATING AGREEMENT (the
“Agreement”) is entered ‘into as of this 18 day of _August | 2025 (the “Agreement Date™) between
the PUERTO RICO ELECTRIC POWER AUTHORITY (including any successor thereto, “I'REPPA™),
a public corporation and governmental instrumentality of the Commonwealth of Puerto Rico, created by
Act of May 2, 1941, No. 83, as amended,, represented in this act by its Executive Director, Mary C. Zapata
Acosta, of legal age, married, engineer and resident of San Juan, Puerto Rico; and YFN YABUCOA
SOLAR, LLC (“Resource Provider™), a Puerto Rico limited liability company, authorized to do business
in Puerto Rico, with its principal office at 701 Ave. Ponce De Ledn, Suite 304, Edif. Centro de Seguros,
San Juan, Puerto Rico, and represented in this act by its Chief Executive Officer, Mr. Leslic Hulstetler
Oquendo, of legal age, single, and a resident of San Juan, Pucrto Rico, authorized to sign this Agreement
on behalf of Resource Provider as certified by the Resolution dated June 28, 2022, PREPA and Resource
Provider are herein individually referred to as a “*Party” and collectively referred to as “Parties™;

RECITALS
WHEREAS,

A. To procure rencwable cnergy generation and encrgy storage services at sites across the island of
P'uerto Rico in accordance with the requirements of the Puerto Rico Energy Public Policy Act (Act
17-2019), the Pucrto Rico Energy Diversification Policy through Sustainable and Alternative
Renewable Energy Act(Act 82-2010), PRERs Final Resolution and Order on PREPA’s Integrated
Resource Plan in Casc No. CEPR-AP-2018-0001 issued on August 24, 2020, and PRER’s
Resolution and Order on PREPA’s Draft Procurement Plan in Case No. NEPR-MI-2020-012 issued
on December 8, 2020, PREPA has conducted a competitive procurement process based upon ils
issuance of Request for Proposals No. 112648, Renewable Energy and Energy Storage Eesonrces,
Tranche | of 6, on February 22, 2021 (as amended, the “RFP") to select one or more developers to
(i) design, construct, install, interconnect, test, commission, operate and maintain renewable cnergy
gencration, virtual power plants, and/or encrgy storage resources, and (i) enter into agreement(s)
with PREPA for the same;

B. Resource Provider, among other bidders, (i) submitted a proposal in response to the RFP on June
18,2021 and separately submitted an on-demand letter of credit as security for Resource Provider’s
satisfaction of the requirements of the RFP (the “Bid Security™) and (ii) desires to (a) develop,
finance, construct, own, operate and maintain a 32.1 MW AC photovoltaic solar energy generation
tacility (the “Project”), and (b) sell and make available exclusively to PREPA all of the capacity,
Met Electrical Output, Ancillary Services and Green Credits of/from such facility in accordance
with this Agreement; and

i On Junc 30, 2022, PREPA and Resource Provider executed that certain Power Purchase and
Operating Agreement, amended pursuant to that certain Amendment No. 1, dated February 24,
2023, that certain Amendment No. 2, dated April 26, 2023 and that certain Amendment No. 3 dated
May 31, 2023 (the “2022 PPOA™) pursuant to which PREPA agreed to purchase all of the capacity,

/J{/'y Net Electrical Output, Ancillary Services and Green Credits of/from such facility in accordance

with this Agreement.

NOW THEREFORE, in consideralion of these premises and ol the mutual covenants and agreements set
forth herein, the sufliciency of which is acknowledged, the Parties, intending to be legally bound, hereby
agree to the following:

[AM_ACTIVE 406491477 2]
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Mo~

DEFINITIONS & INTERPRETATION

Definitions

In this Agreement:

#2022 PPOA™ has the meaning set forth in the preamble of this Agreement.

“AC” means altermating electrical current.

“Act 29" means Act No. 29 of the Legislative Assembly of Puerto Rico, enacted on June 8, 2009,
*Additional Costs™ has the meaning sel forth in paragraph (a) of Section 17.1 (Change in Law).
“Affected Party” has the meaning set forth in Section 14.1 (General).

“Affiliate” means, with respect to any Person, any other Person that, directly or indirectly, through
onc or more intermediaries, Controls (e.g., a parent or grandparent company), is Controlled by (e.g.,
a subsidiary company), or is under common Control (¢.g., a sister company) with, such specificd
Person.

“Agreement” has the meaning set forth in the preamble of this Agreement.
“Agreement Date” has the meaning set forth in the preamble of this Agreement.

“Agreement Date Obligations™ has the meaning set forth in paragraph (a) of Section 2.3 (/nitial
Effectiveness & Closing Date).

“Agreement Year” means each period of twelve (12) consecutive Months, provided that (i) the
first such period shall begin on the Commercial Operation Date, (ii) each subsequent year shall
begin on the corresponding anniversary of the Commercial Operation Date, and (iii) the last such
period shall expire al the end of the Supply Period.

“Ambient Conditions” has the meaning set forth in paragraph (a) of Section 2 (Facility
Performeance Model) of Appendix G (Determination of Fxpected & Deemed NE()).

“Ancillary Services” means any services required by the MTRs or otherwise capable of being
made available to the Grid System by the Facility (other than the delivery of Net Electrical Qutput)
from time to time, including automatic generation control, encrgy storage or spinning rescrve,
synchronous condenser mode, reactive power support, operating reserve, frequency control, ramp
rate control, voltage control, black start capability, voltage support, emergency stand-by support,
or others, as applicable.

“Applicable Law™ or “Law™ means, with respect to any Person, any conslilution, bilaleral or
multilateral treaty, statute, law, rule, regulation, ordinance, judgment, order, decree, governmental
consent, or approval or any published directive, guideling, requirement or other governmental
restriction, which has the force of law, or any determination, or interpretation of any of the
foregoing, by any judicial authority, which legally binds such Person or its property whether in
effect as of the Agreement Date or therealier.



Amended and Restated PPOA (Solar Standalone Version) — PREPA & YFN Yabucoa Solar L1.C

“Applicable Standards™ means the MTRs, the DCDs, any other applicable PREPA standards that
PREPA has made available or identified to Resource Provider as applicable to Resource Provider's
performance of its obligations under this Agreement, and any other codes, standards or
requirements set forth in any Applicable Law, including any applicable fcderal, state or local code,
the latest standards of the Institute of Electrical and Electronic Engineers (IEEE), National
Electrical Manufacturer’s Association (NEMA), American Conercte Institute (ACD, American
Mational Standards Institule (ANSI), International Code Council Code (ICC), National Fire
Protection Association and the North American Electric Reliability Corporation (NERC), as well
as the latest editions of the National Flectrical Code and the National Electrical Safety Code
(NESC), to the exlenl not inconsistent with the foregoing, in each case as modified from time to
time.

“Approved Design” has the meaning set forth in paragraph (c) of Section 4.1 (Proposed Design).
“Arbitration Rules™ has the meaning sct forth in paragraph (a) of Scetion 21.5 (drbitration).
“Arbitrator” has the meaning set forth in paragraph (a) of Section 21.5 (Arbitration).

“Balance” has the meaning set forth in paragraph (b) of Section 17.3 (Tracking Account).

“Base Rate” or “BR" has the meaning sel forth in Section 3 (Base Rafe) of Appendix F
(Compensation).

“Bid Security” has the meaning set forth in Recital B in the preamble of this Agreement.

“Billing Period” means a Month, provided that (i) the first such period shall begin on the Initial
Synchronization Date and end on the final Day of the Month in which the Initial Synchronization
Date oceurs, and (ii) the last such period shall begin on the first Day of the Month in which the
Supply Period will expire and end on final Day of the Supply Period.

“Bulk-Power System EQ” means E.O. 13920 of May 1, 2020, as supplemented by and including
the rules and regulations published by the U.S. Department of Energy in connection therewith, as
such may be modified fom time to fime.

“Business Day” means a Day other than (i) a Saturday, a Sunday or a Day on which commercial
banks in San Juan, Puerto Rico are required or authorized to close, or (ii) any other Day recognized
as a holiday by PREPA as listed in Appendix A (Holidays) hereto or notified to Resource Provider
from lime Lo time.

“Capacity Shortfall Liquidated Damages™ has the meaning set forth in item (2), paragraph (b) of
Section 5.3 (Initial Performance Tests).

*Change in Law™ means any of the following events or conditions occurring on or after the Resource
P'rovider Execution Date that has had, or is reasonably expected to have, a material adverse effect on the
performance or the cost of performance by the Parties of their respective obligations under this Agreement
(other than payment obligations), or on the construction, operation, or maintenance of the Facility:

a. the adoption, promulgation or issuance of a modification or writien change in the Applicable
Law or the administrative or judicial interprefation thereof, unless such maodification or written
change was duly adopted, promulgated or issued in final form prior to the Resource Provider
Execution Date and becomes effective without any further action by any Governmental Body or
governmental official having jurisdiction;
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b. any order or judgment of any Governmental Body 1o the extent such order or judgment is not the
result of willful misconduct or negligent action or omission or lack of reasonable diligence of the
Parly claiming the occurrence of a Change in Law; provided, however, that the contesting in good
faith or the failure in good faith to contest any such order or judgment shall not constitute or be
construed as such willful misconduct or negligent action or omission of, or lack of reasonable
diligence by, the Party; or

¢. the denial of an application for, the material delay in the review, issuance or rencwal of, or the
suspension, termination, intcrruplion, imposition of a new condition in connection with, the
issuance, renewal or the failure of issuance or renewal of any Governmental Approval to the extent
that such denial, delay, suspension, termination, interruption, imposition of a new condition or
failure (A) interferes in any material respect with the performance of this Agreement and (B) is not
the result of willful misconduct or negligent action or omission or a lack ol reasonable diligence of
the Party claiming the oceurrence of a Change in Law; provided, however, that the contesting in
goad faith or the failure in good faith to contest any such denial, delay, suspension, termination,
interruption, imposition of a new condition or failure shall not be construed as such willful
misconduct or negligent action or omission of, or lack of reasonable diligence by, the Parly;

provided that “Change in Law"” shall not include (x) the imposition of a Tax, or an increase in
Taxes, unless the imposition or increasc has a materially disproportionate impact on any of
Resource Provider or private resource providers of solar facilities in the Commonwealth or
Conltraclors (as defined in Act 29) compared to any other entities that operate in the power and
electricity sector in the Commonwealth; or (y) the delay or denial of any request to approve
performance relicl, cxcept where arising out of the Title I11 Case.

“Change in Regulatory Law” means any change, amendment or modification to any
Commeoenwealth of Puerto Rico Applicable Law (and not, for the avoidance of doubt, the Applicable
Law of any other jurisdiction) or any adoption of, or change to, any administrative or judicial
interpretation (having the force of law) of any Commonwealth of Puerto Rico Applicable Law or
any regulation promulgated or regulatory action taken under any Commonwealth of Puerto Rico
Applicable Law, in each case occurring on or afier the Resource Provider Execution Date, that:

a. alters the scope of PRER’s statufory oversight over Resource Provider or PREPA in a manner
that materially and adversely affects Resource Provider’s abilily to perform its obligations
under this Agreement,

b. renders unenforceable or invalid, in whole or in part, any material right or privilege granted to
Resource Provider under this Agreement, including by invalidating Resource Provider's
sclection under the RFP;

¢. subjects Resource Provider to rate or other substantive regulation by PREB in a manner that
materially and adversely affects Resource Provider’s ability 1o perform its obligations under
this Agreement to the extent nol otherwise mitigated by the terms of this Agreement, and such
effect continues unremedied for a period of one hundred eighty (180) days following such
wrillen notice; or

d. caps or has the effect of capping rates charged to customers in respect of purchased power,
other than a tcmporary cap on rates to address an Event Interval, and the effeets are to prevent
PREPA from fulfilling its obligations under this Agreement.
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“Claims” means all claims, aclions, suits, demands, or proceedings brought by any Person for
ligbilities, judgments, losses, costs (including courl costs, reasonable attorneys® fees, and costs of
investigation), fines, penalties, expenses, and damages of whatsoever kind or nature, arising in
contract, tort, or otherwise.

“Closing Date” has the meaning set [orth in paragraph (a) of Section 2.3 (Initial Effectiveness &
Closing Date).

“Closing of Financing” means the date in which Resource Provider and the Project Lenders
exccute the material contracts and/or other documents necessary for the financing of the
construction of the Facility and the PREPA Interconnection Facilities.

“COD Termination Event” means the occurrence of the Long-Stop Date prior to the Commercial
Operation Date.

“Commereial Operation™ means satisfaction of the requirements sel forth in a certificate issued
by Resource Provider in accordance with paragraph () of Section 5.3 (Initial Performance Tests)
in a form substantially similar to that set forth in Appendix V (Form of Commercial Operation
Date Certificate).

*Commercial Operation Date” means the date on which Resource Provider first achieves
Commercial Operation.

“Commonwealth”™ means the Commonwealth of Puerto Rico.

“Conditions Subsequent” has the meaning set forth in paragraph (b) of Section 2.3 (Mmitial
Effectiveness, Closing Date & Conditions Subsequent).

“Construction Start” mcans satisfaction of all requirements set forth in a certificate issued by
Resource Provider in the form set forth in Appendix U (Form of Construction Start Date
Certificate).

*Construction Start Date” means the date on which Resource Provider achicves Construction
Starl, as evidenced by a certificate issued by Resource Provider to PREPA in a form substantially
similar to that set forth in Appendix U (Form of Construction Start Date Certificate).

“Construction Start Default” means Resource Provider’s failure to achieve the Construction Start
Date by the Closing of Financing.

“Consulting Technical Expert” has thc mcaning sel forth in paragraph (a) of Section 3.1
(Consulting Technical Expert and Independent Experi.).

“Contract Capacity” means, al any given time, the lesser of (i) the Maximum Dispatch Limit, and
(ii) the Generating Capacity.

“Contract Rate” has the meaning set forth n Appendix F (Compensation).

“Control” mcans (i) the ownership (whether directly or indirectly) of more than fifty percent
(>50%) of the total issued voting share capital or other voling interest of that company or
corporation, or (ii) the ability to unilaterally appoint a majority of the board directors or equivalent
body of that company or corporation through the ownership of securities with voting power or
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otherwise, withoul the need of the vote or approval of another, or (iii) the ability to unilaterally
direct the business aflairs and/or operations of that company or corporation, without the need of the
vole or approval of another; and the terms “Contrals,” “Controlled,” and “Controlling” shall have
a corresponding meaning, provided that il two (2) shareholders each own fifty percent (50%) of the
total issued and outstanding shares of a corporation, then neither sharcholder controls such
corporation.

“COR3J” means the Central Recovery and Reconstruction Office of Puerto Rico.
“Critical Project” has the meaning set forth in Title V of PROMESA.

“Day” means a period of twenty-four (24) consecutive hours, beginning at 00:00 hours on any
Giregorian calendar day and ending at 24:00 hours on such day, Puerto Rico time.

“IMC" means direct electrical current,

“Deemed Completion™ means the occurrence of each of the following cvents: (i) the completion
of the installation of the Facility in all material respects (other than punch list items), and (ii) a
delay of the commencement of the Initial Performance Tests, or interruption of an ongoing Initial
Performance Tests, for a period of al least fifteen (15) consceutive Days as determined under
Section 3.4 (Extensions of Time), as a result of a PREPA Risk Event, provided that Resource
Provider delivers to PREPA a cerlificate, co-signed by the Independent Expert, certifying (A) the
truth and correctness of each of the foregoing events, and (B) the date on which Resource Provider
would have achicved Commercial Operation but for the occurrence of the PREPA Risk Event(s);
provided that Deemed Completion shall never occur earlier than the Guaranteed Commercial
Operation Date.

“Deemed NEO™ means, for any Deemed NEO Period, the quantity of energy deemed available at
the Interconnection Point (up to the Expected NEO for such period), but not taken by PREPA as a
result of a PREPA Risk Event, in each case as determined in accordance with Appendix G
(Determination of Expected & Deemed NEO).

“Deemed NEQ Period™ has the meaning set forth in Section | (Deemed NEQ Periods) of Appendix
G (Determination of Expected & Deemed NEO).

“Default” means a Resource Provider Default or a PREPA Delaull.
“Delayed Party” has the meaning set forth in Section 3.4 (Extensions of Time).

“Derated Quantity” means, for each Event Interval, the quantity of energy by which the Expected
NEO for such interval exceeds the Net Electrical Output during such interval, provided that if the
Net Electrical Output equals or exceeds the Expected NEO for such interval, then the Derated
Quantity for such interval shall equal zero (0).

“Derating” mcans, for any Time Interval, Resource Provider’s inabilily or failure to make any and
all Net Electrical Output available at the Interconnection Point in a quantity corresponding to the
Expected NEO for such interval, but excluding any period of Outage.

“Designated Person™ has the meaning set forth in paragraph (a) of Section 21.3 (Negotiation).

f
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“Development Abandonment™ means the permanent cessation after Satisfaction of Conditions
Subsequent and prior to the Commercial Operation Date by Resource Provider of the development
and construction of the Facility or the PREPA Interconnection Facilities being installed by
Resource Provider, as evidenced by Resource Provider’s or its construction confractors’ personnel
having withdrawn from the Site (unless Resource Provider demonsirates otherwise) and Resource
Provider having otherwise ccased development and construction activities related to the Facility for
more than one hundred twenty (120) consecutive Days for any reason other than as a result of Force
Majeure affecting Resource Provider or a PREPA Risk Event.

“Disclosing Party” has the meaning set forth in paragraph (a) of Section 12.9 (Confidentiality).

“Dispatch Notice™ means the operating instruction and any subsequent updates given by PREPA
(dircetly or through the SCADA system) to Resource Provider, directing the Facility to make
available a specified quantity of Net Electrical Qutput.

“Dispute” has the meaning set forth in Seetion 21.1 (Scope of the Dispute Resolution Provisions).

“Dispute Notice” has the meaning set forth in paragraph (a) of Section 21.2 (Commencement of
the Dispute Resolution Procedure).

“Dispute Resolution Procedure” has the meaning sel forth in Section 21.1 (Seope af the Dispute
Resolution Provisions).

“dollars” and “8" means United States dollars.
“DSM™ has the meaning set forth in Section 2 of Appendix M (Operating Procedures).

“Emergency” means an operational condition or situation allecting the Grid System (including
system security and reliability or a declaration of an emergency event under Applicable Law or by
any Governmental Authority) or the Facilily, which has resulted in, or will likely result in, imminent
significant disruption of service to a significant number of customers or likely endangers life or

property.

“Energy Yield Assessment Report” means a report, prepared by Resource Provider, that sets out
an ¢stimate of the energy (kWh) expeeted to be delivered by the Facility (daily, monthly, and
annually) to the Inlerconnection Point and specifically defines the Facility’s P50 Energy Yield
applicable to each Agreement Year during the Term.

“Environmental Costs” means any and all fixed and variable costs incurred by Resource Provider
as the owner or operator of the Facilily imposed or assessed by a Governmental Authority applying
Environmental Law.

“Environmental Law” mcans (1) any law, statute, ordinance, code, rule, regulation, order, writ,
injunction, deeree, ruling, determination, award, standard, permit or variance of any Governmental
Authority, or any binding agreement with any Governmental Authority, and (ii) any consent order
or decree, selilemenl agreement or other similar agreement between PREPA and the Puerto Rico
Department of Matural and Environmental Resources, EPA or other relevant Governmental
Authority, in each case having the foree of law and applicable from time to time, relating to (A) the
conservation, profection, pollution, contamination or remediation of the environment or natural
resources, (B) any hazardous material, including investigation, study, remediation or abatement of
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such hazardous malterial, (C) the storage, treatment, disposal, recycling or transportation of any
hazardous malerial, or (D) human health or safety.

“EPPA” means the United States Environmental Protection Agency.

*Equity” means any (i) capital paid in cash or caused to be paid in cash 1o Resource Provider by
or on behalf of Resource Provider's Sharcholders or their Affiliates for shares or membership
interests in Resource Provider or (ii) shareholder loans to Resource Provider that by their terms are
subordinated to any indebtedness for borrowed money incurred by Resource Provider under
Financing Documents.

“Equity Transfer” has the meaning set forth in Section 19.4 (Restrictions on Equity Transfers).

“Equivalent Force Majeure Derated Hours™ means, for any Agreement Year, the number of
hours equal to (i) the sum of the fractions oblained by dividing the Derated Quantity for cach Force
Majeure Event Inferval to date during such Agreement Year by the Expected NEO applicable to
such Force Majeure Event Interval divided by (i) six (6).

“Equivalent G:rid System Derated Hours” means, for any Agreement Year, the number of hours
equal to (i) the sum of the [ractions obtained by dividing the Derated Quantity for each Grid System
Event Interval to date during such Agreement Year by the Expected NEO applicable to such Grid
System Event Interval divided by (ii) six (6).

“Escalator” has the meaning set forth in Scetion 3 (Base Rate) of Appendix F (Compensation).

“Event Day” has the meaning set forth in Appendix G (Determination of Expected & Deemed
NEQ).

“Event Interval” means any Time Interval (without double counting) in which (i) the Facility has
the capability (including technically, subjeet to any Derating or Outage, and with sufficient solar
irradiation) to make Expccted NEO for such Time Interval available for delivery at the
Interconnection Point, (ii) Resource Provider has provided PREPA with written notice of such
capability in accordance with Section 6.2 (Availability Estimates), and (iii) a PREPA Risk Event
results in the inability or failure of PREPA {o take a quantity of net electrical energy made available
by Resource Provider at, but not delivered to, the Interconnection Point, up to the Expected NEO
for such Time Interval.

“Expected Losses” means (i) incidence angle irradiance losses, (1) irradiance losses due to module
soiling, (iii) conversion losses due to irradiance level, (iv) conversion losses due to cell temperature
above STP efficiency, (v) conversion losses due o module quality, (vi) conversion losses due to
light induced module degradation, (vii) conversion losses due to mismatched modules and strings,
(viii) DC ohmic wiring and combiner losses, (ix) DC to AC inverter conversion losses, (x) step-up
field transformer losses, (xi) inverter nighttime power consumption, (xii) AC ohmic wiring field
collection losscs, (xiii) collector substation losses, (xiv) battery in charger losses, (xv) batlery global
losses, (xvi) battery out inverter losses, (xvii) Facility and auxiliaries power consumption, and
(xviii) Inlerconnection Facilities and main step-up transformer losses.

“Expected NEO" has the meaning set forth in Appendix G (Defermination of Expected & Deemed
NEO).
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“Exceptions” means liability arising from:
a, Resource Provider’s [raud, willlul misconduct or gross negligence;

b. Resource Provider's indemnity obligation under Section 13.1 (General) for personal injury
or death of a third parly;

& Resource Provider’'s indemnity obligation under Section 13.3 (Claims Arising From
FEnvironmenitaf Harm); or

d. Resource Provider’s obligation Lo pay/provide a eredil for Liguidated Damages under this
Agreement.

“Expedifed Permilling Process™ means either (i) the permilting process [or Critical Projects set
forth in Title V of PROMESA or (ii) the expedited permitting process established under Act 76-
2000.

“Facility” means the energy production facility known as Yabucoa Solar Farm, located at the Site
and capable of making Generating Capacity up to the Maximum Dispatch Limil available at the
Interconnection Point, including the Resource Provider Interconnection Facilities and any
integrated energy storage system, capacity expansion or other upgrades to such energy system from
time to time.

“Facility Availability” has the meaning set forth in Section 3 (Facility Availability) of Appendix
G (Determination of Expected & Deemed NEO).

“Facility Construction Contract” means the primary contract for the construction of the Facility
entered (or to be entered) into between Resource Provider and ong or more contractors.

“Facility Performance Model” has the meaning set forth in Appendix G (Determination af
Expected & Deemed NEO).

“Facility Study” means, for each proposal selected by PREPA for phase 111 evaluation and contract
negoliation of proposals under the RFP, an engincering study to determine required additions or
modifications to the Grid System, including the cost and scheduled completion date for such
additions or modifications thal would be required lo provide grid support services needed to
integrate the Facility into the Grid System.

“Feasibility Study” means, for each proposal selected by PREPA for phase I project committee
review and recommendation under the RFP, a study of the feasibility of such proposal, including
the interconnection of the Facility with the Grid System.

“Financing Documents™ means any and all loan agreements, notes, bonds. indentures, security
agreements, direct agreements, assignments and acknowledgements, registration or disclosure
statements, subordination agreements, mortgages, deeds of trust, credit agreements, intercreditor
agreements, note or bond purchase agreements, hedging agreements, participation agreements other
documents entered into by the Resource Provider (or by any Affiliate of the Resource Provider)
relating to the financing of the Facility and/or the refinancing thereof provided by any Project
Lender, including any modifications, supplements, extensions, renewals and replacements of any
such Nnancing or refinancing.
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“FOMB” means the Financial Oversight and Management Board for Puerto Rico, or any successor
thereto.

*FOMB Certification™ has the mcaning set forth in paragraph (a) of Section 16.3 (Cerfain
Material Breaches).

“Force Majeure” has the meaning sel forth in Article 14 (Force Majewre).

“Force Majeure Event Interval” means, for any Agreement Year, an Event Interval in which a
PREPA Risk Event oceurs pursuant to paragraph (a) of the definition of PREPA Risk Event.

“Force Majeure Waiting Period” mcans, for cach Agreement Year, three hundred sixty (360)
hours.

“GAAP” mcans Generally Accepled Accounting Principles, as promulgated by the Financial
Accounting Standards Board or its predecessors or successors.

“Generating Capacity” means, at any given time, the instantaneous net AC electrical generating
power output of the photovoltaic solar field (expressed in kW and exclusive of battery power
output), which the Facility can make available at the Interconnection Point as forecasted by the
Facility Performance Model (and verilied by the Performance Tests), based upon the prevailing
Ambient Conditions at such time net of Expected Losses.

“GK™ has the meaning set forth in Section (3), paragraph (b) of Section 2 (Facility Performance
Madel) of Appendix G ( Determination of Expected & Deemed NEO).

“Governmental Authority” means any court, tribunal or governmental or quasi-governmental
body, regulatory body, agency, authority, office, department, commission, board, bureau, public
corporation, municipality or instrumentality, in cach case at any federal, state, Commonwealth of
Puerto Rico, county, municipal, or local level, having jurisdiction over a Party, the Facility or the
Site, including FOMB and PREB, but excluding PREPA.

“G:reen Credits” means “renewable energy certificates™ and “environmental and social attributes,”
as defined in the Green Energy Incentives Act of Puerto Rico (Act No. 83 of July 19, 2010),
renewable energy credits, environmental attributes, emissions reductions, offsets, allowances or
benefits, however entitled {or payments in lieu thereof), whether monetary, fiscal or in the form of
physical property, which are now or in the future may be available to the Facility, as a facility that
generates or produces electricity by means of “green energy” (as defined in Act No. 83 of July 19,
2010), or from renewable or non-polluting resources, granted or available to Resource Provider as
the owner or operator of the Facility or otherwise, in each case, from any Governmental Authority
or third party, including renewable energy credits established pursuant to Act No. 83 of July 19,
2010, but shall exclude (i) any Tax Credits and grants in lieu thereof, (ii) other tax incentives,
benefits or credits, including those available under Puerlo Rico Act 60-2019, (iii) any accclerated
depreciation, and (iv) proceeds from (i) through (iii), in cach casc, associated with the Facility or
otherwise available to Resource Provider, each of which (i) through (iii) Resource Provider
expressly reserves.

“Grid System™ means the interconnected network of high voltage transmission lines, low voltage
distribution lines, and associated electric substations owned by PREPA (including the PREPA
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Interconnection Facilities after completion), located on PREPA’s side of the Interconnection Point,
which transmit and distribute electricity to customers in the Commonwealth of Puerlo Rico.

“Grid System Event” means any condition in the Grid System or act or omission of PREPA or
T&D Operator that prevents or impairs PREPA from receiving and laking delivery of, or pursuant
to which PREPA clects not to receive or take delivery of, a quantity of energy made available by
Resource Provider at the Interconnection Point, including (i) any curtailment, reduction, or
disconnection instructions issued by PREPA in a Dispatch Notice issued by PREPA (or otherwise)
for any reason, including as a result of low demand [or electricity in the Commonwealth of Puerlo
Rico and including any instruction from T&D Operator preventing Resource Provider from
reconnecting, or (ii) any condition in the Grid System (including an Emergency affecting such
system) that causes or may cause physical damage to the Facility or life endangerment, and any
damage to or the tripping of protection relays installed in the Facility with settings as instructed by
PREPA, but in each case excluding (A) any such event resulting from Force Majeure affecting
Resource Provider or a PREPA Risk Event pursuant to paragraphs (a), (¢), (d), and (c) ol such
definition and (B) any curtailment or reduction of the Net Power Output, or disconnection of, the
Facility, in accordance with Section 7.2 (Curtailment for Breach).

“Grid System Event Interval” mcans, for any Agrcement Year, an Event Interval in which a
PREPA Risk Event occurs pursuant to paragraph (b) of such definition.

“Grid System Wailing Period™ means, lor cach Agreement Year, cighty (80) hours.

“Guaranteed Commercial Operation Date”™ means August 1, 2026, as adjusted in accordance
with Section 3.4 (Extensions of Time).

“hour” means cach period of sixty (60) minutes, with the first such period for any Day beginning
al 00:00 (Puerto Rico Time) and including cach sixty (60)-minute interval thereatter.

“IF Completion Notice” has the meaning set forth in paragraph (c) of Scclion 4.4 (Pre-
Synchronization Testing).

“Indemnitees” means, with respect to either PREPA or Resource Provider, (i) permitted successors
and assigns, and (ii) as to both the Party and its permitted successors and assigns, their respective
lenders, Affiliates, directors, officers, equity-holders, partners, employees, representatives, agents
and contractors, and each of their respective heirs, successors and assigns.

“Indemnifying Party” has the meaning set forth in Section 13.1 (General).

“Independent Expert” has the meaning set forth in paragraph (b) of Section 3.1(Consulting
Technical Expert and Independent Expert.).

“Initial Performance Tests™ has the meaning set forth in paragraph (a) of Section 5.3 (Mnitial
Performance Tests).

“Inmitial Synchronization™ means the first time that Resource Provider synchronizes the Facility
with the Grid System.

“Initial Synchronization Date” means the date on which Initial Synchronization oceurs.

11
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“Insolvency Event” means any bankruptey, insolvency, reorganization, arrangement,
readjustment, composition, liguidation or similar proceeding with respect to a Party or any of ils
respective propertics, or any action taken by any trustee or receiver of a Party or by any court in
any such proceeding (other than the current Title 111 Case), in each case initialed al any lime after
the Agreement Date.

“Interconnection Agreement” means the interconnection agreement entered into between
Resource Provider and PREPA, which sets out the terms upon which the Facility will connect and

remain connected to the Grid System.

“Interconnection Cost Recovery Component™ has the meaning set forth in Section 3 (Base Rare)
of Appendix T (Compensation & Example of Price Calculation).

“Interconnection Facilities” means the PREPA Interconnection Facilities and the Resource
Provider Interconnection Facilities.

“Interconnection Point™ means the physical point, at which the Facility connects to the Grid
System, as specified in Section | (Description of the Intercomection Facilities) of Appendix 1
(Interconmection Description and Specifications).

“Interest” means the compensation for the accrual of monetary obligations under this Agreement
computed Monthly and prorated daily [rom the time each such obligation becomes past due based
on an annual interest rate equal to the lesser of: (i) (a) for payments made during the first five (5)
Days after such a payment becomes due, in cach case, the Prime Commercial Lending Rate as set
by Citibank NA., New York, New York or any other bank as mutually agreed by the Parties or any
other equivalent rate as mutually agreed by the Parties (for the purposes of this definition, the
“Prime Rate™), and (b) for payments made beginning on the sixth (6™) Day after such a payment
is due, the Prime Rate plus five percent (5%): and (ii) the maximum rate allowable under Article
1169 of the Puerto Rico Civil Code or successor slatute applicable to past due amounts. The
provisions of this definition shall not be construed to limit the applicable rate of interest on the
project debt.

“kW" means kilowatt.
“kWh™ means kilowatt hour.

“Legal Challenge” means any action, suit or proceeding brought or commenced by a third party
(excluding any Affiliate of a Parly) seeking lo eontest the validity of this Agreement, any Permits
or the development, construction, or operation of the Facility or PREPA Interconnection Facilities,
which action, suit or proceeding materially impairs the ability of PREPA to perform its obligations
hereunder or delays the development, [inancing, construction or operation of the PREPA
Interconnection Facilities.

“Liguidated Damages” means, collectively, Capacity Shortfall Liguidated Damages and Resource
Provider Delay Liquidated Damages.

“Long-Stop Date” means the earlier to occur of (i) the first date on which accrued Resource
Provider Delay Ligquidated Damages (determined without reference to the operation of paragraph
(¢) of Section 3.5 (Delay Liguidated Damages)) exceed the Security Amount, and (ii) the one
hundred eightieth (180th) Day after the Guaranteed Commercial Operation Date.

12
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“m®” means square meter.
“Main Meters” has the meaning set forth in Scction 8.1 (Meter Ownership & Maintenance).

“Malware” means computer software, code or instructions that: (i) intentionally, and with malice
intent by a third party, adversely affect the operation, sccurity or integrity of a computing,
telecommunications or other digital operating or processing system or environment, including other
programs, data, dalabases, computer libraries and compuler and communications equipment, by
altering, destroying, disrupting or inhibiting such operation, security or integrity: (ii) without
functional purpose, self-replicate written manual intervention: (iii) purport to perform a usclul
function but which actually performs either a destructive or harmful function, or perform no useful
function other than utilize substantial computer, telecommunications or memory resources with the
intent of causing harm; or (iv) without authorization collect and/or transmit (o third partics any
information or data, including such software, code or instructions commonly known as viruses,
trojans, logic bombs, worms, adware and spyware.

“Maximum Dispatch Limit” means 32,100 KW,

“Milestone” means any of the milestone events set out in the column caplioned “Mifesrone™ in the
table set forth in the Milestone Schedule.

“Milestone Schedule” means the schedule set out in Appendix D (Milestone Schedule).

“Minimum Acceptance Capacity” has the meaning set forth in item (2), paragraph (b) of Section
5.3 (Mmitial Performance Tests).

“Maodification Limit” means four hundred eighty-nine thousand four hundred twenty-two dollars
($489,422), representing one percent (1.0%) of Resource Provider’s total estimated cost for the
construction, testing, and commissioning of the Facility as of the Agreement Date.

*Month” means a calendar month, which shall begin at 00:00 on the first Day of such calendar
month and end at 00:00 on the first Day of the next calendar month.

“Monthly Payment™ has the meaning set forth in Section | (Monthly Payment) of Appendix F
(Compenscation).

“MTRs” means the minimum technical requirements applicable to the Facility for connection of
the Facility to the Grid System set forth in Appendix L (Mininnan Technical Requirements), as

PREPA may modify or replace from time to time afler the Closing Date in accordance with Section
4.2 (Modifications).

“*MW"” means megawatl.
“MWh™ means megawatt hour.

“Nameplate Capacity” means the rated AC electrical generating capacity of the photovoltaic solar
field (expressed in kW and exclusive of battery power output).

“Natural Force Majeure” means any event of Force Majeure other than a Political Force Majeure.
“Negotiation Period™ has the meaning set forth in paragraph (a) of Section 21.3 (Negotiation).

13
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“Net Electrical Output” or “NEO™ means, for any period of time, all of the net electrical energy
output of the Facility (expressed in kWh) during such period, as measured at the Interconnection
Point in accordance with Section 8.4 (Meter Reading).

“Net Power Ouipul™ mcans, al any given time, the instantaneous net AC electrical power oulput
(expressed in kW) made available from the Facility at the Interconnection Point.

“Non-Affected Party™ has the meaning set forth in paragraph (d) of Section 14.1 (General).

“Non-Refundable Fee” means a non-refundable fee of one hundred sixty six thousand two hundred
fourteen dollars and thirty one cents (3166,214.31), which (i) partially offsets PREPA’s cost to
conduct a System Impact Study and a Facility Study of all proposals in the RFP process, including
the propasal submitted by Resource Provider in response to the RFP, and (ii) has been determined
by dividing the total cost of such studics proportionally among the proposals expected at the time
ol this Agreement 1o resull in a fully effective agreement with PREPA based on the installed kW
capacily of such proposals.

*Non-Scheduled Derating” means any Derating other than a Scheduled Derating.
*Non-Scheduled Outage” means any Outage other than a Scheduled Outage.
“Owner-Controlled Insurance Program™ or “OCIP” has the meaning set forth in Section 18.1.

“OMA” means the Operation and Maintenance Agreement, dated June 22, 2020, among PREPA,
P3A, LUMA Energy LLC and LUMA Energy Serveo LLC.

“Operating Characteristics” has the meaning set forth in Appendix K (Operating
Characteristics).

“Operating Procedures™ means the procedures for the Facility’s operation and integration into the
Grid System, as sct out in Appendix M (Operating Procedires), as amended from time (o lime,

“Other Minimum Acceptance Criterin” means, collectively. the MTRs, Operaling
Characteristics, and any other criteria set out in the Testing Protocol and Operating Procedures.

“Quiage” means, for any Time Interval, Resource Provider’s failure or inability to make Nel
Electrical Output available at the Interconnection Poinl for any reason.

“P3A” means the Public-Private Partnership Authority of Puerto Rico or any successor thereto.

“P50 Energy Yicld” means, for each Agreement Year, an estimate of the Net Electrical Output,
expressed as KWh, that the Facility can deliver to the Inferconncetion Point with a probability of
occurrence of fifty percent (50%) for such year, as set out in the Energy Yield Assessment Report,
based on forecasted Ambient Conditions and the assumption that the Facility (i) after the first (1%
Agreement Year, degrades at a rate of seven-tenths of one percent (0.7%) and (ii) will make the
Contract Capacity fully available at the Interconnection Point during such year.

“Party” and “Parties™ has the meaning set forth in the preamble of this Agreement.

“Payment Guarantee” mcans a completed version of a guarantee in the form set forth in Appendix
BB (Form of Payment Guarantee), duly executed by an authorized representative of the Permitted
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(iuarantor, or such other document acceptable to PREPA pursuant to which the full and prompt
payment of Resource Provider’s payment obligations under the PPOA arising during the period
thal commences on the Satisfaction of Conditions Subsequent and expires on the Commercial
Operation Date arc absolutely, unconditionally and irrevocably guaranteed.

“Payment Guarantce Cross-Default” means, during the Term (as defined in Scetion 1.1
(Creneral) of the Payment Guarantee), the occurrence of the following two events: (i) a breach of
any of the representations made by the Permitted Guarantor under Section 2.1 (Representations),
or any of the obligations of the Permitted Guarantor arising out of Section 2.2 (Covenants), of the
Payment Guarantee, and (ii) Resource Provider’s failure to rectify such breach within sixty (60)
Days of the occurrence of such breach, including through the delivery ol a replacement Payment
Guarantee executed by an Affiliate of Resource Provider that satisfies the “Unrestricted Net Worth
Requirement” (as defined in Section 1.1 ((7eneral) of the Payment Guarantee).

“Peniding Permit Delay™ means, for any Permit for which Resource Provider has duly and properly
applied and has exercised / continues to exercise diligent efforts to obtain, the denial of or delay n
granting such Permit by the relevant Governmental Authorily for any reason, other than Resource
Provider’s failure to comply with the requirements for the issuance of such Permit, which denial or
delay materially impairs the ability of Resource Provider to achieve Commereial Operation or
otherwise perform its obligations under this Agreement.

“Performance Guarantee”™ means the guarantee set forth in Appendix Q (Performance
Crivcirenifee).

*Performance Security” has the meaning set forth in paragraph (a) ol Section 2.5 (Performance
Security).

“Performance Tests” means tests which (i) establish the Contract Capacity and confirm that the
Generating Capacity can meet the Maximum Dispatch Limit under appropriate Ambient Conditions
and otherwise complies with this Agreement, (ii) verify the relation betwcen the Facility
Performance Model and the initial power curves established upon Commercial Operation, including
whether the actual NEO for Ambient Conditions during such tests equals the Expected NEO within
an applicable margin of error, assuming full Facility Availability, and (iii) verify that the Facility
complics with each of the Other Minimum Acceptance Criteria, in each case in accordance with
the Testing Protocal.

“Permits” means all permits, licenses, approvals, authorizations, consents, variances, or waivers
issued by a Governmental Authority with jurisdiction over Resource Provider and the Facility
which Resource Provider or its contractors will require for the development, construction,
ownership, start-up, operation, maintenance, or financing of the Facility and/or the Interconnection
Facilities, including those set out in Appendix E (Resource Provider Permits).

“Permitted Derating” means, for any Time Inlerval, a Derating that occurs as a result of a
Scheduled Derating, Force Majeure affecting Resource Provider or a PREPA Risk Event.

“Permitted Guarantor™ means any Person that (i) has an Unrestricted Net Worth of at least
seventy-five million dollars ($75,000,000) and (ii) directly or indirectly holds an ownership interest
of at least twenty-five percent (25%) in Resource Provider, or any other Person deemed acceptable
by PREPA to execute and deliver a Paymenl Guaranlee,

15
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“Permitted Outage” means, for any Time Interval, an Outage that occurs as a result of a Scheduled
Oulage, Force Majeure affecting Resource Provider or a PREPA Risk Event.

“Person” means an individual, partnership, corporation, limited liability company, joint venture,
association, joint-stock company, trust, unincorporated organization, or a government or agency or
political subdivision thercof.

“Political Force Majeure” mcans any event specified in sub-paragraph (i) of Section 14.2
(Instances of Force Majeure), provided that such event satisfics the requirements for Force Majeure
set out in Section 14.1 (General).

“Post-Agreement Date Environmental Costs” means all Environmental Costs resulting from
measures required (o comply with Applicable Law cnacted, approved or issued after the Agreement
Date.

“Post-Agreement Date Taxes™ means all Taxes resulting from measures required to comply with
Applicable Law cnacted, approved, or issued after the Agreement Date.

“Pre-Operation Period™ means the period of time from (and including) the Closing Date up to
(but excluding) the Commercial Operation Date.

“PREB” means the P"uerto Rico Energy Bureau or any successor thereto.

“*PREB Extension Approval” has the meaning given in paragraph (b) of Section 3.4 (/vfensions
of Time).

“PREPA”™ has the meaning set forth in the preamble of this Agreement.

“PREPA Bankruptcy” means the proceeding commenced pursuant 1o the Puerto Rico Oversight,
Management, and Economic Stability Act (PROMESA), pending as of the Agreement Date in the
PROMESA Court, Case No, 1 7-4780.

“PREPA Default” has the meaning set forth in Section 16.2 (Event of Default by PREPA).

“PREPA Delay Liquidated Damages” has the meaning set forth in paragraph (a) of Section 3.5
(Delay Liguidated Damuages).

“PREPA Design Criteria Documents” or “DCDs” has the meaning set forth in section (1) of
paragraph (a) of Section 2 (Imterconnection Point Specifications) of Appendix | (fnterconnection
Description and Specifications).

“PREPA Interconnection and System Upgrade Cost” means PREPA’s estimale of the cost of
the PREPA Interconnection Facilities Works, as notified by PREPA to Resource Provider in
accordance with the Facility Study and the System Impact Study.

“PREPA Interconncction Facilities™ means all equipment and [acilitics (including the Main
Meters) located on PREPA’s side of the Interconnection Point, constructed and installed or
upgraded for the purpose of interconnecting the Facility with the remainder of the Grid System, as
further described in Appendix | (Jnterconnection Description and Specifications) and not including
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communication, control, or protection equipment for which this Agreement assigns responsibility
to Resource Provider.

“PREPA Interconnection Facilities Works™ has the meaning sct forth in paragraph (b) of Section
3.2 (Resonrce Provider's Development Obligations).

“PREPA Risk Event” means any of the [ollowing events:
a. Force Majeure or a Legal Challenge in each case affecting PREPA;
b, a Grid System Event;

c. a breach, delay, or failure by PREPA, as applicable, in performing any material obligation
under this Agreement or the Interconncetion Agreement;

d. following any modifications to the MTRs, DCDs or the requirements for protective devices
in the Interconnection Facilities under Section 4.2 (Medifications), the duration of the delay
caused by, or the Facility’s unavailability resulting from, the period reasonably required by
Resource Provider to carry out changes to the Facility to comply with such modifications:
or

e, any delay in the completion of the PREPA Interconnection Facilities Works beyond the
date identified as the time for completionfoccurrence of the Milestone for Initial
Synchronization in the table set forth in Appendix D (Milestone Schedule) as adjusted in

accordance with Section 3.4 ( Extensions of Time) by either Party,

which, in each casc, did not result from an act or omission of Resource Provider, Natural Force
Majeure alfecting Resource Provider or the circumstances described in Section 7.2 (Curtailment
Jor Breach).

“Product” means all Net Electrical Output, Ancillary Services and Green Credits made available
from or otherwise derived in connection with the operation of the Facility.

“Project™ has the meaning set forth in Recital B of the preamble of this Agreement.

“Project Lenders” mcans any Person providing, arranging, insuring or guaranteeing all or part of
the construction or permanent financing, refinancing or other funding, including any tax equity
financing, for the Facility, the PREPA Inlerconnection Facilities, or any portion thereof, or any

agent, trustee or other Person representing or acting on behalf of any such Person.

“PROMESA” means Public Law No: 114-187 (June 30, 2016), otherwise known as the Pucrto
Rico Oversight, Management, and Economic Stability Act.

“PROMESA Court” means the United States District Court for the District of Puerto Rico.
“Proposed Design™ has the meaning set forth in paragraph (b) of Scction 4.1 (Propased Design).

“Proposed Initial Synchronization Date” has the meaning set forth in Section 5.1 (Scheduling
Syarchvonization).
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“Prudent Utility Practices™ mcans the spectrum of possible practices, methods, conduct, and
actions (including the practices, methods, conduct, and actions engaged in or approved by a
significant portion of the power industry in the United States) that, at a particular time, in the
exercise of reasonable discretion at the time a decision was made, could have been expected to
accomplish the desired result in a manner consistent with Applicable Laws and Applicable
Standards for reliability, safety and economy.

“PSS/E” means power syslem simulation for engineering, a commercial software product
developed by Siemens PTI Inc.

“Pucrto Rico Controller” means the Office of the Controller for the Commonwealth of Puerto
Rico.

*Qualificd Bank” means a national bank, national association, commercial bank or other linancial
institution registered in the United States, having a branch located within Puerto Rico or the
contiguous United States, in each case that has a long-term issuer rating of at least (i) if
headquartered within Puerio Rico, then “B+” by Standard & Poor’s Ratings Services, “BI™ by
Moody’s Investors Services Inc., or “B+" by Fitch Ratings Inc. or (ii) if headquartered outside of
Puerto Rico, then “A-" by Standard & Poor’s Ratings Services, “A3" by Moody’s Investors
Services Inc., or “A-" by Fitch Ratings Inc., or in each case il the relevant rating agencies cease to
engage in business or rate the obligations in question, then an equivalent rating from another
internationally recognized rating agency selected by Resource Provider with the written consent of
PREPA; provided that, if such financial institution’s ratings satisfy such minimum ratings, no other
credit rating agency shall have placed such financial institution on credit watch with negative
implications.

*Qualified Operator” means Resource Provider, an Affiliate of Resource Provider or a Sponsor,
or, il a third-party contractor of Resource Provider or its Affiliate, an entity with at least two (2)
years’ experience operating facilitics of a similar type and size as the Facility or another qualified
and experienced operator reasonably acceptable to PREPA.

“Qualified Sponsor™ has the meaning set forth in item (3) of paragraph (a) of Section 19.4
(Restrictions on Equity Transfers).

“Receiving Party” has the meaning set forth in paragraph (a) of Section 12.9 (Confidentiality).

“Reference Pyranometers” has the meaning set forth in item (3), paragraph (b) of Section 2
(Facility Performance Madel) of Appendix G (Determination of Fxpected & Deemed NEO).

“Registry” has the meaning sel forth in paragraph (a) of Section 9.5 (Green Credits).
“Resource Provider™ has the meaning sel forth in the preamble of this Agreement.

“Resource Provider Default” has the meaning set forth in Section 16.1 (Events of Resource
Provider Defanlt).

“Resource Provider Delay Liguidated Damages™ or “RPDLD™ mcans the amount per Day of
delay set forth in the column captioned “Resource Provider Delay Liquidated Damages™, which
corresponds to the Milestone captioned “Commercial Operation”, expressed as $ per Day, in the
Milestone Schedule.
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“Resource Provider Execution Date” means June 30, 2022,

“Resource Provider Interconnection Facilities” means all equipment and facilities (including
Resource rovider’s meters and metering equipment), located on Resource Provider’s side of the
Interconneetion Point, constructed and installed for the purpose of interconnecting the Facility with
the Grid System, as further described in Appendix 1 (Iwercomnection Description nd
Specifications).

“Resource Provider Liability Cap” means twelve million two hundred thirty-five thousand five
hundred fifty-six dollars ($12,235,556), representing twenty-five percent (25%) of the Resource
Provider’s estimated Project costs.

“Restricted Person” means any Person that has been, or that has any AfTiliate that has been, within
the past ten (10) vears: (i) charged with, or convicled of, money laundering, drug trafficking,
terrorist-related activities or other money laundering predicate crimes under any Applicable Law,
(ii) asscssed civil penalties under any such Applicable Laws; or (iii) had any of its funds seized or
forfeited in an action under any such Applicable Laws,

“RFP" has the meaning set forth in Recital A in the preamble of this Agrecment.
“Rolling Period” has the meaning set forth in Appendix Q (Performance Guarantee).
“RTU" has the meaning set forth in paragraph (a) of Section 6.7 (Comnumication).

“Satisfaction of Conditions Subsequent™ has the meaning set forth in paragraph (b) of Scction
2.3 (Initial Effectiveness, Closing Date & Condilions Subsequent).

“SCADA™ mecans the Facility’s supervisory control and data acquisition system, which may include
equipment installed by Resource Provider in accordance with PREPA requirements.

“Scheduled Expiration Date” has the meaning sel forth in paragraph (b) of Section 2.5
( Performance Security).

“Scheduled Derating” means a planned Derating that Resource Provider has coordinaled in
advance with PREPA with a mutually agreced commencement date, time, and duration, and set out
in the Scheduled Maintenance Program pursuant to Article 6 (Operation Of The Facility).

“Scheduled Maintenance Program™ has the meaning set forth in paragraph (b) of Section 6.3
(Scheduled Maintenance).

“Scheduled Outage” means a planned Outage that Resource Provider has coordinated in advance
with PREPA with a mutually agreed commencement and duration, and set out in the Scheduled
Maintenance Program pursuant o Section 6 (Operation Of The Facility).

“Securily Amount” means (i) prior to the Commercial Operation Date, fifty United States Dollars
($50) per kW mudtiplied by the Nameplate Capacity, or such higher amount as agreed in accordance
with paragraph (¢) of Section 3.5 (Delay Liguidated Damages); and (ii) on or after the Commercial
Operation Date, seventy United States Dollars ($70) per kW mudtiplied by the Nameplate Capacity.
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“Service of Process Agent” has the meaning set forth in Section 1.1 (General) of the Payment
Guaranlee,

“Shareholder” means, for any time of determination, any direct holder of capital stock or
membership interests in Resource Provider at such time.

“*Shortfall Credit” or “SC” has the meaning set forth in Appendix Q (Performance Guarantee).

*SKite” means the approximately two hundred forty-seven (247) acres of land located in Yabucoa,
Puerto Rico, as further described in Appendix H (Facility Site).

“Sponsor” means either (i) ArcLight Energy Partners Fund VII, L.P., or (ii) il AL-Infinigen
Operating L.P. (a Person indirectly ninety-nine percent (99%) owned by ArcLight Energy Partners
Fund V11, L.P., which directly or indirectly Controls the Resource Provider on the Agreement Date)
wholly owns Resource Provider, does not constitute a Restricted Person and salisfics the
Unrestricted Net Worth Requirement, as notified to PREPA by Resource Provider and supported
by audited financial statements prepared in accordance with GAAP, then AL-Infinigen Operating
L:P.

“Subject Time Extension Claim™ has the meaning given in paragraph (b) of Section 3.4
( Extensions af Time).

“Substantial Completion Notice” has the meaning set forth in paragraph (f) of Section 4.4 (Pre-
Synchronization Testing).

“Supply Period” means the period that commences on the Commereial Operation Date and expires
on the twenty-fifth (25") anniversary thereof.

“System Impact Study” means, for each proposal selected by PREPA for the phase 111 evaluation
and contract negotiation of proposals under the RFP, a study that will, at a minimum, (i) determine
the power capabilities of the major interconnection equipment required to complete the
Interconnection Facilitics, (ii) speeify the maximum lault currents necessary to specify short circuit
duty and interrupting ratings for the eleetrical equipment, (iii) approve or disapprove generator
step-up (GSU) transformer impedance and reactive compensation equipment for proper conirol of
voltage and reactive power flow, (iv) quantify the impact to the Grid System and the actions
required to mitigate such impact, and (v) specily the Proposed Design requirements for the Facility
and the PREPA Interconnection Facilities.

“System Upgrades™ means the additions or modifications to the Grid System needed to integrate
the Facility into the Grid System, as set out in the Facility Study and the System Impact Study.

“T&D Operator” means LUMA Energy, LL.C, or any future operator of Puerto Rico’s electric
power transmission and distribution system or any of such operator’s Affiliates.

“Tax Credits” means the production or investment tax credits (including any grants or payment in
licu thereof) and any tax deductions or other benefits under the Internal Revenue Code or other
Applicable Law available as a result of the ownership and operation of the Facility or the output
generated by the Facility (including, without limitation, tax credits (including any grants or
payments in lieu thercol) and aceelerated and/or bonus depreciation).

20
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“Taxes” means any and all taxes, fees or other charges of any nature whatsoever, mcluding tarifts,
dutics, income taxes and repatriation (tollgate) taxes, imposed or assessed by a Governmental
Authority responsible for implementing Applicable Law relating to tax on or as a result of the
construction, ownership or operations of the Facility.

“Technical Dispute™ has the meaning set forth in paragraph (b) of Section 21.3 (Negotiation).
“Technical Inpuf” has the meaning sct lorth in paragraph (c) of Scction 4.1 (Proposed Design).

*Technical Recommendation” has the meaning set forth in paragraph (a) of Section 21.4
{ Technical Recommendation).

*Term™ has the meaning set forth in Section 2.2 (fnitial Term).

“Termination Balance” has the meaning set forth in paragraph (b) of Section 17.3 (Tracking
Account).

“Termination Date” means the date of the earliest to occur of any of the events set forth in Scelion
15.1 (Termination Daie).

“Testing Protocol” means PREPA’s standard protocols for testing and commissioning of projects
similar to the Facility set forth in Appendix N (Testing Protocol), as amended from time to time.

“Time Interval” means, with respect to the six (6) consecutive, ten (10) minule periods during
each of the twelve (12) hours between 07:00 and 19:00 of each Day during an Agreement Year,

any one (1) of such periods.

“Title III Case” means PREPA’s proceedings under Title 11T of PROMESA in the U.5. District
Court.

“Tracking Accoun(” has the meaning set forth in paragraph (a) of Section 17.3 (Tracking
Accouni).

“Transfer” has the meaning set forth in Section 19.2 (PREPA s Right to Assign).
“Tribunal” has the meaning set forth in paragraph (a) of Section 21.5 (drbitration).

“Unrestricted Net Worth” means, for any Person, the sum of (i) the subscribed and paid-up equity
{(including additional paid-in capital), and (ii) the Unrestricted Retained Earnings, in each case of
such Person.

“Unrestricted Net Worth Requirement” means, for any Person, that such Person has an
Unrestricted Net Worth of at least seventy-five million dollars ($75.000,000).

“Unrestricted Retained Earnings” means, for any Person, the amount of accumulated profits and
gains realized out of the normal and conlinuous operations of such Person afler deducting
distributions to stockholders and transfers to capital stock or other accounts, and which is (i) not
appropriated by its board of such Person for corporate expansion projects or programs; (ii) nol
covered by a restriction for dividend declaration under a loan agreement; (iii) not required to be
retained under special circumstances obtaining in such Person such as when there is a need for a
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special reserve for probable contingences; and (iv) not otherwise covered by any other legal
restriction (which refers to any injunction, judgement, or order issued by any judicial authority) on
the abilily of such Person to distribule or otherwise apply its equily.

*¥V" means volis.

“Wholly-Owned Affiliate” means, with respect to a Sponsor, any Person that:

a.

b.

owns directly or indirectly one hundred percent (100%) of the issued share capital and
voting rights of such Sponsor;

has one hundred percent (100%) of its issued share capital and voting rights vwned dircetly
or indirectly by such Sponsor; or

has one hundred percent (100%) of its issued share capital and voting rights owned directly
or indirectly by another Person which owns directly or indirectly onc hundred percent
(100%) of the issued sharc capital and voting rights of such Sponsor.

*Year” means a calendar year, which shall be the twelve (12) Month period beginning 00:00 on
Janvary | and ending at 00:00 on the subsequent January 1.

Rules of Interpretation

The rules of interpretation listed below shall apply when interpreting this Agreement:

.

b.

Words importing the singular also include the plural and vice versa.
References to natural persons or parties include any person having legal capacity.

References to a Person include such Person’s successors and assigns; provided that with
respect to a Partly and its rights and obligations under this Agreement, references to a Party
shall only include such Party’s successors and assigns if this Agreement permits such
successors and assigns.

Words imporling one gender include the other gender.

The words “include™ and “including” mean “including, but not limited to” and
corresponding grammatical variants.

Except as otherwise expressly stated herein, all references in this Agreement to this
Agreement (including the Appendices hereto) or to contracts, agreements, or other
documents shall be deemed 1o mean this Agreement (including the Appendices hereto) and
such contracts, agreements or other documents, as the same may be modificd,
supplemented, or amended from time to time.

Except as otherwise expressly stated herein, all references to Sections, Articles, and
Appendices in this Agreement are references to the Sections, Articles, and Appendices of
this Agreement.
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h. Words and abbreviations not defined in this Agreement which have gencrally accepted
technical or design, engineering, or construction industry meanings are used in (this
Agreement in accordance with such recognized meanings.

I The terms “hereof,” “herein,” “hereto,” “hereunder” and words of similar or like import,
refer 1o this enlire Agreement, together with its Appendices, and not any one particular
Article, Section, Appendix, or other subdivision of this Agreement.

J- The headings contained in this Agreement are used solely for convenience and do not
constitute a part of the Agreement between the Parties hereto, nor should they be used to
aid in any manner in the construction of this Agreement.

k. References to PREPA in the definitions of Dispatch Notice and Grid System Event and in
Section 6.2 (dvailability Estimates), Section 6.6 (Restoration of the Facility), Arlicle 7
(Dispatching), Section 8.5 (Data), Section 9.1 (General), and Scction 9.4 (Ancillary
Services) include its dispatching centen(s) and the T&D Operator, as applicable.

1. Terms used in the present tense may be interpreted as referring to the past tense and vice
versa.
m. Nothing contained in this Agreement shall be construed or interpreted to limit in any way

PRER’s power and authority under the Laws of the Commonwealth of Puerto Rico.

. Notwithstanding any other clause in this Agreement, in no event shall any obligation,
covenant, or indemnilication undertaken by Resource Provider or Permitted Guarantor on
behalfl of an Affiliate as expressly set forth in this Agreement and/or in the Payment
Guarantee, apply to or be deemed to apply to any Person other than Resource Provider, or,
as applicable, the Permitted Guarantor or any such Affiliate of the Resource P'rovider to
the extent expressly named in this Agreement and/or in the Payment Guaranice.

TERM, EFFECTIVENESS & PERFORMANCE SECURITY

Signing Conditions

The Parties shall complete their respective obligations set out in Appendix B (PREPA Signing
Conditions) no later than the Agreement Date. Resource Provider recognizes that submittal of the
certifications and documents set out in Appendix B (PREPA Signing Conditions) constitute an
essential condition of this Agreement.

The term of this Agreement (the “Term™) shall begin with the Agreement Date and continue until
the expiration of the Supply Period, unless extended or earlier terminated in accordance with the
terms hereof. If the Parties extend the Term, then the word *Term™ shall thereafter be deemed to
mean the original Term as so extended.

Initial Effectiveness & Closing Dalc

a. The rights and obligations of the Partics under Article | (Definitions & Interpretation), this
Article 2, Section 3.6 (Exchange of Information), Section 3.7 (Cooperation), Article 11
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(Liahility), Article 12 (Representations, Warranties, & Covenants), Article 14 (Force
Majeure), Article 15 (Termination), Article 19 (dssignmeni & Transfer), Article 20
{Notices), Article 21 (Dispute Resolution) and Article 22 (Miscellaneous Provisions), shall
enter into full force and effect on the Agreement Date (collectively, the “Agreement Date
Obligations™). Subject to the Agreement Date Obligations, the remaining provisions of
this Agreement shall become effective on April 26, 2023 (the “Closing Date”).

Each Party shall satisly their respective conditions subscquent set out in Part 1 and Part 2
of Appendix C (Conditions Subsequent) (collectively with the conditions set out in Part 3
of such Appendix C, the “Conditions Subscquent™). The Parties acknowledge that all
Condilions Subsequent have been satisfied as of October 31, 2023 (the “Satisfaction of
Conditions Subsequent™).

Exlension

The Parties may agree to extend the Term of this Agreement, with approval rom PREB, for up to
two (2) consecutive periods of five (5) Agreement Years each, following the expiration of the initial
Supply Period. Either Party may notify the other of its desire to extend the Term in writing as
provided for under this Section 2.4 not less than eighteen (18) Months prior to the expiration of the
initial Supply Period or extended Supply Period, as the case may be. During any extension, all
provisions contained herein shall remain in effect unless otherwise agreed in writing.

Performance Securily

i.

h.

T'o secure the due, proper, timely and full performance of Resource Provider's obligations
under this Agreement, Resource Provider shall provide to PREPA as a Condition
Subsequent to the Closing Date, at Resource Provider’s sole expense, one or more on-first-
demand, irevocable standby letters of credit issued by a Qualified Bank in a form
substantially similar to that set forth in Appendix W (Form of Performance Security) or in
a form otherwise reasonably acceptable to PREPA (or cash collateral or other on-first-
demand, irrevocable security acceptable to PREPA in its sole discretion) in an amount
equal to the Security Amount (the “Performance Security™).

Resource Provider shall (i) maintain the Performance Security in full force and effect and
in accordance with this Agreement until the date that is sixty (60) Days after the expiration
of the Term (the “Scheduled Expiration Date™), and (ii) together with the delivery of each
Performance Security or replacement thereof, deliver a written statement dated as of the
delivery date duly signed by its authorized representative certifying that the issuer of such
Performance Security meets the requirements of a Qualificd Bank.

Resource Provider shall cause a Qualified Bank to issuc, reissue or replace any
Performance Sccurity (in compliance with this Section 2.5) in accordance with the
following:

L. to the extent that the Performance Security will expire or cease to exist prior to the
Scheduled Expiration Date, then no later than twenty-one (21) Days prior to the
date of such expiration or cessation;
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2. in the event that the issuer of the Performance Security ceases to meet the
requirements of a Qualified Bank, then no later than twenty-eight (28) Days after
the date of such cessation; and

3. if the Parties agree to increase the Maximum Dispatch Limit, then promptly upon
the date of such agreement.

PREPA shall have the right to draw down on the Performance Security (via a [ll or one
or more partial drawings) to satisfy any outstanding, unpaid amounts owed to PREPA
hereunder or as otherwise specifically provided herein, upon the occurrence of any of the
following events:

1. COD Termination Event;

2. Resource Provider’s failure to pay Liquidated Damages when due under this
Agreement;

3 Resource Provider's failure to provide replacement Performance Security in
accordance with paragraph (¢) of this Section 2.5; provided that (i) PREPA
deposits the amount so drawn in an escrow account in a bank selected by PREPA
until Resource Provider delivers the replacement Performance Security lo PREPA
and upon such delivery, PREPA shall cause the release of the undrawn amounts
on deposit in such account to Resource Provider, and (ii) PREPA shall have the
right to draw from the escrow account in accordance with paragraph (d) of this
Section 2.5 and Resource Provider shall bear the costs of opening and maintaining
such escrow account;

4. excepl as otherwise covered by items (1) to (3) of this paragraph (d) of this Section
2.5, a Resource Provider Default;

5 Payment Guarantee Cross-Delault; or

6. any other event that expressly entitles PREPA to draw down or claim on the
Performance Securily under this Agreement,

PREPA shall have the right to draw down on the entire undrawn portion of the face amount
of the Performance Sccurity upon the occurrence of (i) the events described in items (1)
and (3) of paragraph (d) of this Section 2.5 and (ii) PREPA’s termination of this Agreement
following the occurrence of a Resource Provider Default.

3. PRE-OPERATION PERIOD

3.1 Consulting Technical Expert and Independent Expert.

.

Mo later than thirty (30) days after the Satisfaction of Conditions Subsequent, PREPA (or
T&D Operator acting as PREPA’s agent) shall consult with Resource Provider and appoint
an engineer (the “Consulting Technical Expert™) to review technical matters, issue non-
binding technical recommendations, assist in the resolution of technical issues, and monitor
the works undertaken by, or on behalf of, Resource Provider for the design, construction
and commissioning of the Facility and the PREPA Interconnection Facilities. The
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Consulting Technical Expert’s staff shall include suitably qualified engineers and other
professionals who possess the competence Lo carry out such duty. Whenever carrying out
its duties in accordance with this Agreement, the Consulting Technical Expert shall act
independently.

PREPA (or T&D Operator acting as PREPA s agent) shall consull with Resource Provider
and appoint an independent engineer chosen from a list of pre-approved experts, as sel
forth in Appendix CC (Pre-Approved Independemt Experis), as such appendix may be
updated by the Parties from time to time (the “Independent Expert™). The Independent
Expert shall review technical matters, issue non-binding technical recommendations, assist
in the resolution of technical issues, and monitor the works undertaken by, or on behalf of,
Resource Provider (i) for the design, construction and commissioning of the Facility and
the PREPA Interconnection Facilitics, and (i) the operation of the Facility during the
Supply Period. The Independent Expert’s staff shall include suitably qualified engineers
and other professionals who possess the competence to carry out such duty. The
Independent Expert shall verify that Resource Provider complies with this Agreement and
conduct reviews of works performed by, or on behalf of, Resource Provider in accordance
with Appendix J (Progress Review). Resource Provider shall consider all non-binding
technical recommendations issucd by the Independent Expert in order to comply with the
requirements of this Agreement during the PPre-Operation Period. Whenever carrying out
its duties in accordance with this Agrcement, the Independent Expert shall act
independently.

Resource Provider's Development Obligations

a.

RBesource Provider shall (i) develop, design, finance, permil, construct, install, test, and
commission the Facility and (ii) achieve Commercial Operation no later than the
(Guaranteed Commercial Operation Date, at its own cost, in accordance with the Milestone
Schedule, the requircments of all Penmits, the MTRs, the Approved Design, the
Interconnection Agreement, Prudent Utility Practices, the other provisions of this
Agreement, Applicable Law and Applicable Standards.

Resource Provider shall promptly pay to T&D Operator all amounts invoiced by T&D
Operator in accordance with the Interconnection Agreement for the cost to develop, design,
finance, permit, construcl, install, test and commission the PREPA Interconnection
Facilities and the System Upgrades (the “PREPA Interconnection Facilities Works”),
up to the PREPA Interconnection and System Upgrade Cost.

Resource Provider shall acquire {or lease) all land parcels, easements, rights-of-way, and
other real property rights required 1o construct, test, commission, own, operate, and repair
the Facility in its own name and at its own cost, and maintain such rights until the expiration
of the Term.

Resource Provider shall duly and properly apply for any required Permits for the siting and
construction of the Facility using such Expedited Permitting Process or other permilting
processes as may be available as soon as practicable following the occurrence of the
Satisfaction of Conditions Subsequent. Resource Provider shall exercise, and continue to
exercise, diligent efforts to pursue and obtain such Permits. Resource Provider shall inform
PREPA if it becomes aware or reasonably expects that it will not obtain a material Permit
by the date required under this Agreement.
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c. Resource Provider shall submit progress reports to PREPA on the development,
construction, permilling, third-party contracting, and financing of the Facility no later than
the tenth (10th) Business Day of every Month, commencing on the first Month following
the Satisfaction of Conditions Subsequent and continuing until the Commercial Operation
Date. Resource Provider acknowledges that PREPA may keep PREB and other
Governmental Authorities apprised of its progress.

PREPA Development Obligations

PREPA shall develop, design, permit, construct, install, test, and commission the PREPA
Interconnection Facilities no later than the time for completionfoccurrence of the Milestone for
Initial Synchronization, as adjusted in accordance with Section 3.4 (Extensions of Time) by either
Party, provided that Resource Provider has complied with paragraph (b) of Section 3.2 (Resource
Provider's Development Obligations).

Exicnsions of Time

a. Each Party (the “Delayed Party”) shall have the right (o an extension of the time for the
completion or occurrence of any Milestone or deadline expressly stated herein where (1)
Force Majeure, (2) a breach, delay, or failure by the other Parly in performing any material
obligation under this Agreement or the Interconnection Agreement, (3) a Change in Law,
or (4) (in the case of Resource Provider only) any other PREPA Risk Event, in cach case
directly delays the Delayed Party’s (or, in the case of PREPA, T&D Operator’s) ability 1o
achieve such Milestone or deadling, but only to the extent that (i) such delay would not
have occurred but for the occurrence of such event, (ii) the Delayed Party exercises its
commercially reasonable efforts to miligate the effects of such delay, and (iii) the Delayed
Party has notified the other Party of such delay, and provided such other Party with a
detailed explanation of the circumstances leading to such delay, as promptly as possible,
but no later than ten (10) Business Days afler the Delayed Party becomes aware of (he
delay.

b, If a Party exercises its right to an extension of time in accordance with paragraph (a) of this
Seclion 3.4, then the time for completion or occurrence of such Milestone or deadline shall
cxtend by the number of Days during which such event giving rise to such delay prevented
such Party from achieving such Milestone or deadline; provided that, notwithstanding any
other provision of this Agreement to the contrary, with respect lo any extension of the
Milestone for Commercial Operation, such extensions shall not exceed seventy-three (73)
Days (being the aggregate ten percent (10%) of the period allocated for the time for
completion or occurrence on the Agreement Date) without the prior written approval of
PREB (which PREPA shall request upon receipt of a legally-valid claim for an exiension
of time under paragraph (a) of this Section 3.4 from Resource Provider (the “Subject Time
Extension Claim”) specifying the nature and cxtent of the expected delay (the "PREB
Fxtension Approval™)).

A If PREPA has requested a PREB Extension Approval, but PREB has not yet provided such
approval, PREPA hereby waives its right to (i) receive Resource Provider Delay Liquidated
Damages, or (ii) terminate this Agreement for a COD Tenmination Event or (iii) draw on
the Performance Sccurity for a COD Termination Event, in each casc to the extent that
such rights arise from the delay period set forth in the Subject Time Extension Claim,
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provided that Resource Provider continues to comply with its obligation under clause (ii)
of paragraph (a) of this Section 3.4 lo mitigate the effeets of such delay.

Delay Liguidated Damages

i.

To the extent that (i) a PREPA Risk Fvent delays Resource Provider's ability to achieve
Commercial Operation as determined under Section 3.4 (Extensions of Time) and (ii)
Resource Provider achieves cither Deemed Completion or Commercial Operation, then
PREEPA shall pay to Resource Provider, as Resource Provider’s sole and exclusive remedy
in respect of such delay, an amount per Day of such delay equal to the product of (A) the
Base Rate multiplied by (B) the P50 Energy Yield for the first Agreement Year divided by
three hundred sixty-five (365) as liquidated damages (the “PREPA Delay Liquidated
Damages”) no later than forty-five (45) Days after receipt of an invoice therefor; provided
that (A) if, upon the occurrence of Commercial Operation Date, the Contract Capacity
established by the Initial Performance Tests falls below the Maximum Dispatch Limil, then
the Parties shall reduce the PREPA Delay Liquidated Damages, and Resource Provider
shall credit PREPA’s account for any overpayment, according fo the ratio that such
Contract Capacity bears to the Maximum Dispatch Limit; and (B) the Supply Period shall
reduce for cach Day in respect of which PREPA has paid PREPA Delay Liquidated
Damages. The Parties acknowledge and agree thal the PREPA Delay Liquidated Damages
represent a [air and reasonable estimate of the losses which Resource Provider will suffer
il Commercial Operation does not occur by the Guarantced Commercial Operation Date,
and accordingly the Partics hereby waive their right to dispute the validity of this paragraph
(a) of Section 3.5.

Subject to paragraph (¢) of Section 3.4 (Extensions of Time) for each Day of delay in
achieving Commercial Operation after the Guaranteed Commercial Operation Date until
the carlicr of (i) the Commercial Operation Date, and (ii) the Long-Stop Date, other than
any Day in respect of which PREPA has an obligation to pay PREPA Dclay Liguidated
Damages in accordance with paragraph (a) above, Resource Provider shall pay to PREPA
the Resource Provider Delay Liguidated Damages no later than forty-tive (45) Days afier
receipl of an invoice therefor. Resource Provider Delay Liquidated Damages shall
constitute PREPA’s sole and exclusive remedy in respect of such delay, other than those
remedies arising out of the termination by PREPA for delay under Section 15.1
(Termination Date). The Parties acknowledge and agree that Resource Provider Delay
Liguidated Damages represent a fair and rcasonable estimate of the losses which PREPA
will suffer if Commercial Operation does not occur by the Guaranteed Commercial
Operation Date, and accordingly the Parties hereby waive their right to dispute the validity
ol this paragraph (b) of Section 3.5.

The Partics acknowledge and agree that Resource Provider’s maximum aggregate liability
arising out of this Agreement for delays in achieving Commercial Operation shall not
exceed the Security Amount. If, prior to the Commercial Operation Date, the accrued
Resource Provider Delay Liquidated Damages (determined without reference to the
Resource Provider Liability Cap or Security Amount) exceed, or will likely exceed, the
applicable Sccurity Amount, then Resource Provider shall have the right to increase the
Security Amounl by an amount specified in a written notice (0 PREPA to be sent as
promptly as possible, but no later than ten (10) Business Days after Resource Provider
becomes aware of the delay. If Resource Provider desires to increase the Security Amount
under this paragraph (c) of Section 3.5, then such increase shall not become effective until
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Resource Provider has delivered a replacement Performance Security with a total [ace
amount to cover the increased Security Amount.

Exchange of Information

For purposes of conducting any investigations and evaluations as the Parties may deem reasonable
and necessary to determine the feasibility of the Facility, the PREPA Interconnection Facilities and
the technical aspects related to the sale of Net Electrical Output of the Facility, the Partics agree to
cooperale reasonably and in good faith and provide cach other and their respective representatives
reasonable and timely access to relevant personnel, advisors (including environmental consultants),
properties, and books and records, provided the information is not privileged, confidential or
protected under other agreements with third partics or by Law. Subject to the conditions stated in
the previous sentence, cach Party hereby agrees to cooperate and exchange information reasonably
necessary to permit, finance, construct and operate the Facility, Notwithstanding anything in this
Agreement to the contrary, Resource Provider shall remain solely responsible for permilting,
financing, constructing and operating the Facility.

Cooperation

To the extent legally permilted, the Parlies agree to cooperate reasonably and in good faith in the
mutually beneficial endeavor to obtain (i) control of, or other required access and rights to, the real
property upon which the Facility and the PREPA Interconnection Facilitics will be located,
including rights -of -way, cascments, and similar access rights for the interconnection of the
Facility, (ii) linancing for the Facility and the PREPA Interconnection Facilitics, and (iii) all
necessary Permits, endorsements and approvals for siting and construction of the Facility and the
PREPA Interconnection Facilities. Notwithstanding anything in this Agreement to the contrary,
Resource Provider shall remain solely responsible for obtaining the items sct out in subparagraphs
(i) to (iii} of this Section 3.7 with respect lo the Facility.

Interconnection Agreement

Resource Provider shall comply with all terms and conditions contained in the Interconnection
Agreement. PREPA shall bear no liability or cost under this Agreement related to interconnection
or electric distribution or transmission service for the Facility, except as expressly set forth in this
Agreement.

Protocols & Procedures

No later than one hundred eighty (180) Days afier the Satisfaction of Conditions Subsequent,
Resource Provider shall submil, for PREPA’s review and approval, the Testing Protocol (including
in respeet of the Performance Tests) and Operating Procedures applicable to the Facility, which
Testing Protocol shall take into consideration Prudent Utility Practices, the MTRs, the Approved
Design, the Operating Characteristics, equipment supplier and manufacturer recommendations set
forth in their operating manuals, and the terms and conditions of this Agreement. After written
approval by PREPA, the Testing Protocol and Operating Procedures shall only be modified with
the written consent of the Parties. In the event of any conflict between the terms and conditions of
this Agreement and the Testing Protocol or Operating Procedures, the terms and conditions of this
Agreement shall prevail. Resource Provider acknowledges and agrees that (i) its compliance with
the Operating Procedures or Testing Protocol shall not relieve it from any liability that it would
otherwise have under this Agreement, and (ii) PREPA shall not be liable to Resource 'rovider or
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any other Person by reason of its review or approval of the Operating Procedures or Testing
Protocol.

Resource Provider Utilities

Prior to the Initial Synchronization Date, Resource Provider shall procure at its own cost its own
clectricity, which it may obtain from PREPA through a scparate agreement, and shall procure all
of its other water, fuel, and other utilities during the Term. From and after thc Initial
Synchronization Date, PREPA agrees to provide backfeed electricity to Resource Provider as
requested by Resource Provider at the most advantageous published rate available to Resource
Provider, based on PREPA s approved rate and shall conform with rates PREPA charges to similar
customers.

FACILITY DESIGN REQUIREMENTS

Proposed Design

a. No later than sixty (60) Days alter the Satisfaction of Conditions Subsequent, Resource
Provider shall submit to PREPA a thirty percent (30%) engincering design for the Facility.
PREPA shall review and comment on such design within filtcen (15) Business Days.

b. Mo later than sixty (60) Days after PREPA provides ils comments (or approval) pursuant
lo paragraph (a) of this Section 4.1, Resource Provider shall submit to PREPA the issued-
for-construction design of the Facility (the “I'roposed Design™). Resource Provider agrees
to ensure that the Proposed Design will (i) comply with Prudent Utility Practices, the
requirements of the Interconnection Agreement, the Operating Characteristics, Permils,
Applicable Laws, Applicable Standards, and the MTRs, and (ii) incorporate all equipment
required for the Facility to comply with the MTRs.

c. Mo later than thirty (30) Days following Resource Provider’s delivery to PREPA of the
Proposed Design, PREPA shall complete its review of the Proposed Design and deliver to
Resource Provider written notice that PREPA either (i) accepts the Proposed Design (the
“Approved Design™) and confirms thal (a) the Resource Provider Interconnection
Facilities, il constructed in accordance with such design, will comply with PREPA’s
interconnection requirements and (b) subject to the results of the Feasibility Study, System
Impact Study and Facility Study and compliance with the requirements identified in such
studics, PREPA will allow the Facility to interconnect with the Grid System in accordance
with this Agreement, or (ii) does not accept such design based on ils review, in which case
PREPA shall simultaneously deliver to Resource Provider a written and detailed
description of PREEPA’s objections to such design and PREPA’s required modifications
thereto, which modifications PREIA shall reasonably propose in good faith and consistent
with Prudent Utility Practices (the “Technical Input™). To the extent the Technical Input
involves a change in MTRs, the provisions of Section 4.2 (Modifications) shall apply.

d. ITPREPA provides Technical Input to Resource Provider in accordance with the foregoing,
then Resource Provider shall prepare and submit to PREPA a revised Proposed Design
based on such Technical Input, which shall ensure it is consistent with the MTRs and
Technical Input. No later than ten (10) Business Days following Resource Provider’s
delivery to PREPA of Resource Provider’s revised Proposed Design, PREPA shall review
such revised Proposed Design and notify Resource Provider in writing either that (i) such
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revised design constitutes the Approved Design, or (ii) PREPA does not accept such
design, in which case PREPA shall simultaneously deliver to Resource Provider further
Technical Input. The Parties shall repeat the foregoing process until PREPA accepts an
Approved Design, which approval PREPA shall nol unrcasonably withhold or delay.

The Partics shall exercise commercially reasonable efforts to agree upon an Approved
Design within sixty (60) Days of Resource Provider's subimission of the revised Proposed
Design, after Resource Provider has received PREPA’s Technical Input. The Parties’
failure to agree on the Approved Design within one hundred eighty (180) Days after
Resource Provider’s submission of a Proposed Design shall constitute grounds for an
extension of time for the occurrence of Milestones to the extent otherwise permitted under
Section 3.4 (Extensions of Time).

Resource Provider shall not commence construction of the Facility or the PREPA
Interconnection Facilities being installed or constructed by it without PREPA’s wrillen
consent until the Parties have agreed on an Approved Design: provided that, Resource
Provider may, at its risk, order long-lead equipment for the Facility prior to the Parties
agreeing on the Approved Design.

No later than sixty (60) Days afler the Parties have agreed on an Approved Design,
Resource Provider shall reasonably update the Energy Yield Assessment Report to reflect
the Approved Design and deliver such update to PREPA, and such update shall constitute
the “Energy Yield Assessment Report™ for the purposes of this Agreement.

Prior to the Initial Synchronization Date, Resource Provider may notify PREPA and the
T&D Operator of reasonable updates to Resource Provider’s panel, inverler or other
equipment suppliers and corresponding modifications to the Approved Design (e.g., panel
form factor, panel layout, associated facility infrastructure or similar) necessitated by
supply constraints or markel availability, provided that such updates and modifications
shall not adversely impact Resource Provider’s compliance with the MTRs or other
provisions of this Agreement.

Modifications

i.

Each Parly shall notify the other in advance of any changes to its system, and the reasons
for those changes, that would reasonably require modification or expansion of the MTRs
after the Closing Date, affect the coordination of protective devices between Resource
Provider and PREPA interconnected systems or otherwise allcet either Party's
Interconnection Facilities.

PREPA reserves the right fo modify or expand the MTRs, DCDs, or its requirements for
protective devices in the Interconnection Facililics, in cach case from time to time in
accordance with Prudent Utility Practices and Applicable Law and in consultation with
Resource Provider. If PREPA desires to exercise such modification or expansion right in
consideration of the risk of imminent and substantial harm to human life, property, or the
Grid System (including degradation of service), then it shall notify Resource Provider
thereof in writing, providing the rationale for such change in reasonable detail subject to
the limitations set forth in paragraphs (c), (d) and () of this Section 4.2, and Resource
Provider shall implement such change, except that in no event shall Resource Provider be
required to make any modifications to the Facility in response to PREPA’s modification or
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expansion of the MTRs, DCDs, or its requirements for protective devices in the
Interconnection Facilities, if such modification would subject Resource Provider to any
material additional liability (i) which, together with any costs previously mcurred by
Resource Provider pursuant to PREPA’s request for modification or expansion of the
MTRs, DCDs, or its requirements for protective devices in the Interconnection Facilitics
in accordance with this Section 4.2 or any costs incurred by Resource Provider in
connection with changes to the PSS/E mathematical model in accordance with Section 4.3
(Muodeling) exceeds the Modification Limit, and (ii) which PREPA is not required, or has
not otherwise agreed, to reimburse to Resource Provider in accordance with this
Agreement.

If Resource Provider implements any modification or expansion that PREPA requires
under this Section 4.2, then Resource Provider shall assume the cost of such
implementation, up to a total cost which, when added to any costs that PREPA previously
required and incurred by Resource Provider pursuant to this Section 4.2 (Modifications) or
Section 4.3 (Modeling) during the Term, does not exceed the Modification Limit. If such
modification or cxpansion in any manner incrcases the cost to Resource Provider of
operating the Facility or reduces the Facility’s ability to make available Net Electrical
Qutput, then the Parties shall treat that portion of Resource Provider’s increased costs of
operation or reasonably projected lost revenue under this Agreement arising out of such
reduction as a cost of such change, provided that Resource Provider shall take all
reasonable steps lo minimize or mitigate such costs and losses.

If Resource Provider’s costs atlributable o such change (as reasonably determined and
evidenced in writing to PREPA), when added to any costs Resource Provider previously
incurred pursuant to PREPA’s request for modification or expansion in accordance with
this Section 4.2 (Modifications) or Section 4.3 (Modeling) during the Term, exceed the
Maodification Limit, then PREPA shall increase the Monthly Payment to allow Resource
Provider to recover that portion of the cost in excess of the Modification Limil in Monthly
installments (i) in respect of modifications to the Facility, over a tenn of cighteen (18)
Months, or (ii) for a reduction of NEO, over the remaining Supply Period or so long as the
reduction in NEQ exists. Notwithstanding the foregoing, and only if not the result of
changes required by PREPA, Resource Provider shall assume the total cost (without
reimbursement) of implementing modifications to the MTRs or requirements for protective
devices resulting from any deviations from the Operating Characteristics or the Approved
Design or any changes to Resource Provider®s system whatsoever.

Modifications or expansions of the MTRs shall not become effective uniil Resource
Provider has had a reasonable period of time to comply with any such modified or

expanded requirement.

4.3 Modeling

a.

Resource Provider shall provide PREPA with (i) a PSS/E model for the Facility, for
PREPA’s approval, no later than the Agreement Date, and (ii) an initial Facility
Performance Model, for PREPA’s approval, no later than the Initial Synchronization Date.

Following the Initial Synchronization Date and prior to the Commercial Operation Date,

the Parties shall validate the Facility Performance Model over a minimum period of thirty
(30) Days. Resource Provider shall otherwise ensure that the Facility Performance Model
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complies with, and keep such model calibrated and up to date in accordance with,
Appendix G (Defermination of Expected & Deemed NEC).

Resource Provider agrees to keep the PSS/E mathematical models current with the future
versions of the PSS/E program and the Facility Performance Model up to date, and shall
provide updated PSS/E mathematical models to PREPA not later than ninety (90) Days
aller PREPA notifies Resource Provider of a PSS/E version upgrade if such upgrade results
in software incompatibility with PREPA’s system. Resource Provider shall submit to
PREPA a report from Siemens PTI or another third-party engineering consultant that
validates and certifies the PSS/E mathematical model as accurate, including the subsequent
revisions performed to keep the mathematical model current with the future version of the
PSS/E program. PREPA shall bear all costs incurred by Resource Provider in excess of the
Madification Limit in connection with changes to the PSS/E mathematical model that
result from modification or expansion of the MTRs or PREPA’s requirements for
prolective devices in the Interconnection Facilities as per Scction 4.2 (Modifications).

Pre-Svnchronization Testing

Prior to the Initial Synchronization Date, Resource Provider shall retain a contractor,
approved in writing by PREPA (which approval PREPA shall not unreasonably withhold
or delay afier Resource Provider has submitted to PREPA information about the experience
of such contractor), to perform the acceptance testing of the Resource Provider
Interconnection Facilities, in accordance with the Testing Protocol. Resource Provider
shall provide to PREPA no less than ten (10) Days® written notice of such testing and
PREPA shall have a representative witness and evaluate the testing.

No later than fifteen (15) Business Days following completion of such testing and
submission o PREPA of the testing book preparced by the testing contractor, PREPA shall
review such testing book and notify Resource Provider in writing whether PREPA (i)
accepts such testing book, or (ii) declines to accept such testing book acting reasonably in
accordance with Prudent Utility Practice, in which case PREPA shall simultancously
deliver to Resource Provider a written and detailed technical description of PREPA’s
objections to such testing book and PREPA’s required modifications thercto which
Resource Provider shall jointly work with the testing contractor using commercially
rcasonable efforts to incorporate in good faith. If PREPA has provided required
modifications to the testing book, then no later than five (5) Business Days following
Resource Provider’s delivery to PREPA of a revised testing book consistent with such
maodifications, PREEPA shall review such revised testing book and notify Resource Provider
in writing either of PREPA’s approval or that PREPA contlinues (o require modilications
thereto. The Parties shall repeat the foregoing process until PREPA approves the testing
book, which approval PREPA shall not unreasonably withhold or delay. PREPA shall have
the right to finally determine, acting reasonably in accordance with Prudent Utility
Practice, whether Resource Provider has adequately designed, constructed and tested the
Resource Provider Interconnection Facilities and whether such facilities comply with the
Approved Design and PREPA’s other requirements. PREPA shall use reasonable efforls
to accept Resource Provider's testing book within fifteen (15) Business Days after
Resource Provider®s delivery to PREPA of a revised testing book, after Resource Provider
has received PREPA’s objections to the testing book for the first time.
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Upon completion of the pre-synchronization testing of the Resource Provider
Interconnection Facilitics, Resource Provider shall provide written notice (which shall
include a copy of the red line drawing used for the construction of the Resource Provider
Interconnection Facilities) to PREPA that Resource Provider has substantially completed
and tested the Resource Provider Interconnection Facilities in accordance with paragraphs
(a) and (b) of this Section 4.4 (*1F Completion Notice”). in a form substantially similar to
that sct forth in Appendix Y (Form of IF Completion Notice).

Following receipt of the IF Completion Notice, PREPA shall inspect (or the Parties shall
appoint an Independent Expert to inspect) such Resource Provider Interconnection
Facilities and the remainder of the Facility to confirm that Resource Provider has
constructed the Resource Provider Inierconnection Facilities in accordance with the
Approved Design, which inspection and confirmation PREPA shall complete promptly,
but in any case within five (5) Business Days following PREPA’s receipt of the TF
Completion Notice.

It PREPA (or the Independent Expert, as applicable) determines in good faith acting
reasonably in accordance with Prudent Utility Practice that Resource Provider has not
constructed the Resource Provider Interconnection Facilities or remainder of the Facility
in accordance with the Approved Design and that such deviation would, il PREPA
synchronized the Facility with the Grid System, adversely affect the operations of the Grid
System, PREPA shall so advise Resource Provider in writing within five (5) Business Days
following PREPA *s (or the Independent Expert’s, as applicable) inspection of the Resource
Provider Interconnection Facilities or remainder of the Facility, as applicable, and
Resource Provider shall correct or mitigale any such deviation prior o interconnecting the
Facility to the Grid System and resubmit the IF Completion Motice (in which case
paragraph (d) of this Section 4.4 shall again apply). If the Parties cannot reach an agreement
on whether Resource Provider has constructed the Resource Provider Interconnection
Facilitics or the remainder of the Facility in accordance with the Approved Design after
Resource Provider has submitted two (2) IF Completion Notices that PREPA has found to
be deficient, then cither Party may refer the matter to dispute resolution pursuant to Article
21 (Dispute Resolution).

If PREPA, in consultation with the Independent Expert, determines acting reasonably in
accordance with Prudent Utility Practice that the Facility has been constructed in
accordance with this Agreement, then PREPA shall notily Resource Provider thereof (such
notification, the “Substantial Completion Notice™), in a form substantially similar to that
set forth in Appendix Z (Form of Substantial Completion Notice), and the Parties shall
proceed with Initial Synchronization and testing pursuant to Article 5 (Synchronization,
Testing & Completion).

4.5 Protection Relays & Control

.

Resource Provider shall provide PREPA with the proposed design of the complete
protection systems (including relay devices and relay seftings), in accordance with
Appendix P (Technical Requirements for Operation, Protection, & Control), for PREPA’s
review and inspection not later than sixty (60) Days prior to the Proposed Initial
Synchronization Date. Resource Provider shall submit the protection requirements in three
stages: (i) design; (i) protection repor (i.e. the setlings to be implemented according to the

34



et

Amended and Restated PPOA (Solar Standalone Version) — PREPA & YFN Yabucoa Solar LLC

4.6

4.7

5.1

Approved Design); and (iii) the tests that Resource Provider shall perform with the
approved settings.

b, IfPREPA declines to accept such protection requirements for any reason acting reasonably
in accordance with Prudent Utility Practice, Resource Provider agrees to comply with any
reasonable request made by PREPA to provide the protection scheme requirements,
including acceptable relay seilings, prior to the Initial Synchronization Date. PREPA
agrees to give any comments or suggested changes pursuant to this Section 4.5 within thirty
(30) Days alter Resource Provider submits the protection requirements at each stage to
PREPA, provided that PREPA shall have at least ten (10) Days 1o evaluate cach individual
submission alter reecipt. If the Parties cannot reach an agreement within thirty (30) Days
after PREPA’s receipt of the complete set of protection requirements, including relay
settings, then the Partics shall resolve such Dispute in accordance with Article 21 (Dispute
Resalution).

. Resource Provider further agrees that control and protection scheme parameters such as
ramp rates, [requency fluctuations, overvoltage or low voltage ride-through, vollage
support, and dynamic power factor will align in all material respects with the MTRs.
Resource Provider shall procure equipment with electrical capabilities to comply with the

MTRs.
Voltage Schedule

PREPA shall prepare and submit to Resource Provider a written voltage schedule for the Facility
no later than thirly (30) Days prior to the Proposed Initial Synchronization Date. From and aller
the Commercial Operation Date, PREPA may change such voltage schedule upon thirty (30) Days’
prior written notice, or in accordance with, the Operating Procedurcs, provided that such voltage
schedule complies with the MTRs. Resource Provider shall use such voliage schedule in the
operation of its Facility. PREPA shall base the voltage schedule on the normally expecied operating
conditions for the Facility and the reactive power requirements of the Grid System.

Facility Upprades

From and after the Initial Synchronization Date, Resource Provider shall not carry out any upgrades
or modifications to the Facility that will, or may reasonably be expected to, impair or limil the
Facility’s compliance with the MTRs, alter its Operating Characteristics or expand or limit its
ability to make available Net Electrical Output or Net Power Output at the Inlerconnection Point,
including the addition of cnergy storage systems, capacily expansions or other upgrades not
contemplated by the Approved Design, in each case without PREPA’s prior written consent, which
PREPA may withhold in its sole discretion. The Parties acknowledge that this Section 4.7 does not
restrict Resource Provider’s performance of routine maintenance or technology upgrades required
to cnsure safe and reliable operation or regular replacement of equipment to maintain the
performanee of the Facility in accordance with this Agreement and the Approved Design.

SYNCHRONIZATION, TESTING & COMPLETION

Resource Provider shall notify PREPA in writing of the proposed Initial Synchronization Dale (the
“Proposed Initial Synchronization Date™) and the start-up and testing schedule for the Facility
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and the PREPA Interconnection Facilities no later than ninety (90) Days prior 1o the Proposed
Initial Synchronization Date. Resource Provider shall have the right to postpone or accelerate such
date with at least fourteen (14) Days® advance written notice to PREPA. Upon the issuance of the
Substantial Completion Notice, the Parties shall agree on the actual Initial Synchronization Datc at
least seven (7) Days in advance of such date.

Initial Synchronization

Resource Provider shall not energize, back-teed, or synchronize the Facility without PREPA’s prior
approval, which approval PREPA shall not unreasonably withhold or delay. Subject (o Resource
Provider’s compliance with the Interconnection Agreement and this Agreement, PREPA agrees (o
allow the Facility to interconnect to the Grid System at the Interconnection Point in accordance
with the terms of this Agreement from the Initial Synchronization Date. PREPA shall have the right
to have a representative present at the Facility to witness the synchronization process from and after
the Initial Synchronization Date.

Initial Performance Tesis

i, On or promptly after the Initial Synchronization Date, Resource Provider shall conduct the
initial Performance Tests on the Facility to, among other things, (i) establish the initial
power curves of the Facility under various Ambienl Conditions, (i} verily the Facility
Performance Model under paragraph (b) of Section 4.3 (Modeling), and (iii) confirm
satisfaction of the requirements for Commercial Operation. The provisions of paragraphs
(b) and (¢) of Section 6.9 (Supply Period Performance Tests) shall apply nuwatis mutandis
to such tests (the “Initial Performance Tests™).

b. If the Initial Performance Tests establish that the maximum Generating Capacity of the
Facility (as adjusted for Ambient Conditions at the time of testing in accordance with the
Testing Protocol and without exceeding the Operating Characteristics and limits of the
Approved Design) falls below the Maximum Dispatch Limit, then prior to the Long-Stop
Date, Resource Provider may, at its election:

§ take corrective actions fo increase the Generating Capacity prior to the Long-Stop
Date until the Initial Performance Tests demonstrate that the Facility can achieve
the Maximum Dispatch Limit; or

2, if the Generating Capacity meets or exceeds at least ninety-five percent (95%) of
the Maximum Dispatch Limit (the “Minimum Acceptance Capacity”), then
credit PREPA’s account in the amount of $200 per kW for each kW of difference
between the Maximum Dispatch Limit and the greater of such Generating Capacity
and the Minimum Acceptance Capacity, as one time liquidated damages and
PREPA’s sole and exclusive remedy in respect of such shortfall (the “Capacity
Shortfall Liquidated Damuges™),

provided that if, by the Long-Stop Date, corrective actions result in the Generating
Capacity meeting or exceeding the Minimum Acceptance Capacity but not the Maximum
Dispatch Limit, then Resource Provider shall credit PREPA’s account for the Capacity
Shortfall Liquidated Damages. Resource Provider acknowledges and agrees that the
Capacity Shortfall Liquidated Damages represent a fair and reasonable estimate of the loss
which PREPA will suffer if such a Generating Capacity shortfall occurs, and accordingly,
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Resource Provider hercby waives its right to dispute the enforceability of this paragraph
(b) of this Section 5.3,

IT the Initial Performance Tesls establish that the Facility fails to comply with the Other
Minimum Acceptance Criteria, then Resource Provider may, at its election:

1. take corrective actions to improve the performance of the Faeility; and

2. repeat the Initial Performance Tests to establish that the Facilily satisfics the
MTRs, Operating Characteristics and any other criteria set ont in the Testing
Protocol and Operating Procedures,

in each case, prior to the Long-Stop Date.

Subject to paragraphs (b) and (c) of this Section 5.3, if the Initial Performance Tests do not
establish that the Facility meets both the Minimum Acceptance Capacity and Other
Minimum Acceptance Criteria, then PREPA shall have the right to reject the resulis of such
tests and Resource Provider shall credit PREPA’s account for the Capacity Shortfall
Liguidated Damages.

Following the successful completion of the Initial Performance Tests (or crediting of
Capacity Shortfall Liguidated Damages, as applicable) and satisfaction of all other criteria
to achieve Commercial Operation:

1. Resource Provider shall notify PREPA in writing of the fest resulls and the
Commercial Operation Date by issuing a certificate thereof, in a form substantially
similar to that set forth in Appendix V (Form of Commercial Operation Date
Certificate). PREPA shall confirm and countersign such notification, which
confirmation PREPA shall not unreasonably wilthhold or delay, and if the
demonstrated Generating Capacity (as adjusted for Ambient Conditions) falls
below the Maximum Dispatch Limit and the appropriate crediting by Resource
Provider of Capacily Shorifall Liquidated Damages has occurred, then subject to
paragraphs (b} and (c) of this Section 5.3, the Parties shall amend this Agreement
to reduce the Maximum Dispatch Limit accordingly.

2 Resource Provider shall submit to PREPA a revised PSS/E mathematical model
that represents the as-built Facility. This PSS/E model shall include all necessary
functionality to properly model the Facility for both steady-state and dynamic
simulations. Resource Provider shall also submit a PSS/E validation report [or the
Facility, which describes how the PSS/E simulation results demonstrate the model
MTR compliance and performance, based on the final adjustment and parameter
settings of M'TR and the Initial Performance Tests as required in this Agreement.

Resource Provider Interconnection Facilities

On the Commercial Operation Date, Resource Provider shall: (i) release and forever
discharge PREPA and its respective officers, directors, agents, and cmployees, and all
property connected with or a part of the site of the PREPA Interconnection Facilities Works
from any and all contractual liens and any other liens arising by operation of Applicable
Law or otherwise in connection with, or arising out of, the performance of Resource
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Provider’s obligations under this Agreement, including construction of the Resource
Provider Interconnection Facilities, and (ii) specifically waive and release any lien, right,
security interest or encumbrance of any kind in conneetion with this Agreement or
Applicable Law established by Resource Provider, its contractors at any tier, material
suppliers, laborers and all other Persons or entities furnishing services, labor or materials
in connection with Resource Provider’s obligations under this Agreement and all other
interests therein and all improvements and materials placed on such sile or machinery
furnished in connection with such work.

Resource Provider shall provide PREPA with as-built drawings of the Facilily within
ninety (90) Days after the Commercial Operation Date and within nincty (90) Days after
any material modification of the Resource Provider Interconnection Facilities or remainder
of the Facilily to the extent that such modification affects such as-built drawings.

Resource Provider shall at all times own and have responsibility for (at its own cost and
expense) the safe and adequate operation and maintenance of all Resource Provider
Interconnection Facilities. After transfer from Resource Provider, PREPA shall own and
have responsibility for the safe and adequate operation and maintenance of the PREPA
Interconnection Facilities. ITPREPA implements any change in the protection system relay
settings, equipment, or studies due to any improvement at the Interconnection Facilities
required by Resource Provider or as a resull of the Facility, then Resource Provider shall
bear all reasonable costs and expenses incurred by PREPA.

6. OPERATION OF THE FACILITY

6.1 General

Resource Provider shall:

a.

b.

for cach Billing Period during the Supply Period, make available to PREPA, during cach
Time Interval of such Billing Period, a quantity of Net Elcetrical Qutput that corresponds
o the Expected NEO for such Time Interval, other than during the occwrrence of any
Permitted Outage or Permitted Derating, provided that (i) during any Permitled Derating,
Resource Provider shall make available a quantity of MNet Electrical Output that
corresponds to the Generating Capacity not limited by such Deraling, and (ii) PREPA’s
remedies in respect of Resource Provider’s failure to comply with this paragraph are
limited to requiring calibration of the Facility Performance Model in accordance with
Appendix G (Determination of Expected and Deemed NEQ) and the provisions of Articles
15 {Termination) and |6 (Default);

ensure that the Facility satislies the Performance Guarantee at all times during the Supply
Period other than a Scheduled Outage, provided that the Shortfall Credit constitutes
PREPA s sole and exclusive remedy in respeet of Resource Provider’s failure 1o satisly the
Performance Guarantee; and

from the Initial Synchronization Date until the expiry of the Supply Period:
L. operate, test, maintain, repair and, il necessary, replace the Facilily (or any portion

thereof) in accordance with (i) the Operating Procedures, (ji) the Testing Protocol,
(iii) the MTRs, (iv) Dispatch Notices, (v) Prudent Utility Practices, (vi) this
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Agreement, and (vii) Applicable Law and Applicable Standards, and subject to the
Operating Characteristics;

2. ensure that (i) personnel remain on duty at the Facility at the times required to meet
Resource Provider’s obligations under this A greement, and (ii) any contractor that
Resource Provider engages for the operation, lesting, maintenance, or repair of the
Facility as a whole qualifics as a Qualified Operator;

3. operate the Facility and associated inverters and protection schemes such that at
no time shall the Net Power Output exceed the Maximum Dispatch Limit unless
required by the MTRs or a Dispatch Notice; and

4. make all Generating Capacity available to PREPA.

Availability Estimates

For each Day during the Supply Period, Resource Provider shall provide to PREPA written, best
estimates in good faith of next Day and next weck Expected NEO and expected average and peak
Net Power Output for each Time Interval of expected operating hours (expressed in kW over each
such hour of each Day), based on (i) the previous Day NEO and average and maximum Net Power
Output for expected operating hours, (ii) the estimated strength of the solar irradiation and other
cxpeeted Ambient Conditions for the next Day and week according to the meteorological forecast
for the region and site, and (iii) the results of the Facility Performance Model.

Scheduled Mainicnance

a. Resource Provider shall (i) ensure that no more than forty (40) hours of Scheduled Outage
or Scheduled Deratings occur per Agreement Year, (ii) plan its Scheduled Maintenance
Program so as to minimize interruptions or reductions to the supply of Net Electrical
Quiput, and (jii) cooperate with PREPA to coordinate the Scheduled Outages and
Scheduled Deratings with Grid System needs. Resource Provider may only usc the
allowance for Scheduled Qutages or Scheduled Deratings in the Agreement Year in which
the allowance accrues, and any unused hours shall not be carried over to subsequent
Agreement Years.

b. Resource Provider shall, at least sixty (60) Days prior to the Commercial Operation Date,
submit a writlen schedule of Scheduled Outages and Scheduled Deratings (“Scheduled
Maintenance Program™) for the remaining portion of the first Year of the Facility's
operations and, if the Commercial Operation Dale occwrs after September I, for the
following Year, setting forth the proposed Scheduled Outages and Scheduled Deratings
periods. Thereafter, Resource Provider shall submil to PREPA, in writing, by September 1
of each Year, its proposed Scheduled Maintenance Program for the next Year.

€. Resource Provider shall provide the following information [or cach proposed Scheduled
Outage and Scheduled Derating:

1. description of the work that Resource Provider will perform during such event;

2. approximate start date and time;
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3. approximate end date and time;
4. approximate time to restore the Facility to full operation; and
5. for Scheduled Deratings, the Net Electrical Output and Net Power Qutput available

during such event.

PREPA shall have thirty (30) Days from receipt of the proposed Scheduled Maintenance
Program 1o notify Resource Provider whether it accepts the program or requircs a
rescheduling (and the period during which Resource Provider can perform such
maintenance). If PREPA [ails to respond during such period, then the Scheduled
Maintenance Program shall be deemed accepted.

Resource Provider shall use reasonable efforts to accommodate any request from PREPA
to reschedule the Scheduled Maintenance Program. If Resource Provider cannot
accommodate PREPA’s request to reschedule the Scheduled Maintenance Program, then
Resource Provider shall provide reasons therefor and alternative dates for the Scheduled
Maintenance Program. PREPA shall select between the alternative dates proposed by
Resource Provider to finalize the Scheduled Maintenance Program.

Resource Provider shall notify PREPA al least seven (7) Days prior to the start of any
Scheduled Outage or Scheduled Derating and shall maintain close coordination with
PREPA as such event approaches.

If a condition occurs that impacts the Scheduled Maintenance Program, then Resource
Provider shall promptly, on becoming aware of such condition, notify PREPA of such
change (including an estimate of the length of such Scheduled Outage or Scheduled
Derating) and request PREPA’s approval to revise the Scheduled Maintenance Program,
which approval PREPA shall not unreasonably withhold or delay. Resource Provider shall
bear any costs incurred by PREPA [or revisions made less than sixty (60) Days before the
starl date of a Scheduled Outage or Scheduled Derating or that results in such event being
scheduled less than sixty (60) Days before the start of the revised Scheduled Outage or
Scheduled Derating, other than in cases of Force Majeure or a PREPA Risk Event.

Only those Outages or Deratings that (i) meel the submittal timelines in paragraph (b) of
this Section 6.3, and (ii) PREPA approves in accordance with this Section 6.3 shall

constitute a Scheduled Outage or Scheduled Derating, respectively.

Non-Scheduled Oulages & Deratings

a.

If Resource Provider determines that it requires a Non-Scheduled Outage or Non-
Scheduled Derating, then Resource Provider shall coordinate the timing of such Non-
Scheduled Outage or Non-Scheduled Derating, as applicable, with PREPA.

Resource Provider shall use commercially reasonable efforts to notify PREPA of any Non-
Scheduled Outage or Non-Scheduled Derating no later than 17:00 hours (Puerto Rico time)
on the third (3™) Business Day prior to the Day on which such Non-Scheduled Outage or
Non-Scheduled Derating will occur. In the event of an uncxpected Non-Scheduled Outage
or Non-Scheduled Derating, Resource Provider shall provide notice to PREPA by
telephone or email as soon as reasonably practicable and, in all cases other than those
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qualifying as Force Majeure, no more than [ifteen (15) minutes following the occurrence
of such Non-Scheduled Outage or Non-Scheduled Derating. Thereafter, Resource Provider
shall, as soon as reasonably practicable, provide PREPA with a written notice that includes
(i) the event or condition, (ii) the date and time of such event or condition, (iii) the expected
end date and time of such event or condition, (iv) for Non-Scheduled Deratings, the Met
Elcetrical Output and Net Power Quiput available during such event or condition, and (v}
any other information reasonably requested by PREPA.

. Notwithstanding the delivery of a notice of a Non-Scheduled Outage or coordination with
PREPA to resolve such event, the Facility shall be deemed unavailable for the duration of
a Non-Scheduled Outage.

Emergencies

a. No later than the Initial Synchronization Date, cach Party shall cooperate with the other in
establishing written Emergency plans, including (i) recovery from a local or widespread
electrical blackout, (ii) voltage reduction to effect load curtailment, (iii) policies [or the
delivery by PREPA to Resource Provider of prompt written notice of the occurrence of all
Emergency and follow-up, and (iv) frequent status reports on any ongoing Emergency.

h. Resource Provider shall (i) make technical information and data available to PREPA
concerning start-up times and black-start capabilities, (ii) promptly inform PREPA of any
Emergency at or other material issues with the Facility or the Site, and (iii) if requested by
PREPA, submit a remediation program setting out the actions Resource Provider shall take
to mitigate the Emergency or other material issues at the Facility, and {iv) abide by such
program.

c. IT the Facilily has a Scheduled Owlage, Non-Scheduled Outage, Scheduled Derating or
Non-Scheduled Derating and such event occurs or would occur coincident with an
Emergency, then PREPA may request that Resource Provider makes commercially
reasonable efforts, consistent with Prudent Utility Practices, to reschedule the Scheduled
Outage, MNon-Scheduled Outage, Scheduled Derating or MNon-Scheduled Derating, as
applicable, or if such event has begun, to expedite the completion thereof.

Restoration of the Facility

Following any Emergency, Outage, or Derating, Resource Provider shall provide as much advance
notice as reasonably practicable to PREPA of the date and time that it will bring the Facility back
online, provided that Resource Provider shall fumish at least two (2) Days’ prior notice [or
restoration from a Scheduled Outage or Scheduled Derating and at least two (2) hours’ notice for
restoration from a Non-Scheduled Outage, Non-Scheduled Derating or Emergency, in each casc,
in accordance with the Operating Procedures. PREPA shall have the right to rely on such notice for
purposes of delivering Dispatch Notices to Resource Provider.

Communication
Resource Provider shall provide, install, commission, maintain, repair, and replace (as necessary),

at its own cost and expense, the following communication facilities linking the Facility with
PREPA:

41



W

Amended and Restated PPOA (Solar Standalone Version) - PREPA & YFN Yabucoa Solar LLC

6.8

=)

one (1) Remote Terminal Unil (*RTU™), including setup installation and conliguration
rcasonably specified by PREPA;

two (2) independent telecommunication circuits, including one (1) voice grade to link the
SCADA system to the Faeility’s RTU using distribuled network protocol through a
designated PREPA communication node, and a second fiber optic circuit to link PREPA’s
network 1o the Facility in order to access profection equipment, revenue meters and the
dynamic system monitor through the ruggedcom security device as reasonably specified
by PREPA;

a voice telephone extension to communicate with PREPA’s Monacillos Transmission
Center and Ponce Transmission Center;

a telephone line and equipment to transmit and receive e-mail messages to confirm oral
communication between PREPA and Resource Provider; and

for recording the power disturbance caused by electro-mechanic swings and to measure the
system response o the swing disturbance, dynamic syslem monitor eguipment,
components, and system which comply with the requirements of Appendix O (Technical
Specifications for the Dynamic System Monitor).

PREPA shall have the right to approve items provided by Resource Provider in accordance with
this Section 6.7, which approval PREPA shall not unreasonably withhold or delay.

Record Keeping

a.

Each Party shall keep complete and accurate books, accounts, records, and other data
required for the proper administration of all transactions with respect to all matters relating
to this Agreement.

Resource Provider shall maintain such records and data for a minimum of five (5) Years
alter the preparation of such records or data and for any additional length of time required
by regulatory agencies with jurisdiction over cach of the Parties; provided that neither Party
shall dispose of or destroy any records without thirty (30) Days” prior wrilten notice lo the
other Party. Within ten (10) Days alter receipt of the notice of intention to destroy or
dispose, the other Party shall have the right to require the notifying Party in writing to
deliver to il certain records al the requesting Parly’s sole cost and cxpense. No more than
ten (10) Days from receipt of such notice, the Party proposing to dispose of or destroy such
records shall deliver any records requested by the requesting Party.

Resource Provider shall maintain, in physical and electronic copy, (i) as-built drawings,
operation and maintenance manuals and other detailed technical documentation for design,
engineering, construction, testing, commissioning, operation, maintenance, and repair of
the Facility and Resource Provider Interconnection Facilities, and (ii) an accurate and up-
to-date operaling log at the Facility with records of (1) real and reactive power for each
hour, (2) changes in operating status, Qutages, Deratings or Emergencies, (3) any unusual
conditions found during inspections, (4) any safety incident, accident or other occurrence
at the Site that results in injury to persons or damage to property, (5) data and other inputs
for, and outputs from, the Facility Performance Model, (6) electrical characteristics of the
Facility and seltings or adjustments of the Facility’s control cquipment and protective
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devices, (7) maintenance performance, (8) all material data in relation to Performance Tests
and other testing, Performance Guarantee, melering, invoicing, payments, Claims,
reimbursements, credits and any other charges to PREPA, and (9) any other significant
events related to the operation of the Facility.

Either Party shall have the right from time (o lime, upon [ourteen (14) Days® written notice
to the other Party and during regular business hours, to examine the books, accounts,
records, and other data of the other Party relating to the proper administration of this
Agreement any lime during the period that this Agreement requires the records to be
maintained.

Resource Provider shall deliver to PREPA a Monthly operations and maintenance reporl
by the tenth (10™) Day of cach Month describing operations and maintenance activities
performed in respect of the Facility during the previous Month.

Supply Period Performance Tesis

PREPA shall have the right to request Performance Tests no more than once per Year in
accordance with the Testing Protocol, and Resource Provider shall comply with such
request al its own cost and expense. PREPA’s decision to forgo any such test shall not
constitute a waiver of PREPA’s right lo require any subsequent Performance Tests. Al
PREPA’s request, Resource Provider shall provide certifications of all Performance Tests
and inspections of the electric and protection equipment, which may impact the Grid
System.

Resource Provider shall submit to PREPA, for evaluation and approval, all Performance
Tests reports certified by an experienced and duly qualified independent laboratory or
company with specialized expertise in acceptance and other relevant lests of renewable
power generating facilities evidencing that the Facility satisfies cach of the MTRs and the
Performance Guarantee. PREPA shall have the right to approve such laboratory or
company, which approval PREPA shall not unreasonably withhold or delay. For the
avoidance of doubt, Resource Provider acknowledges and agrees that PREPA will not
accept manufacturers’ lest reporis as evidence of compliance with this requirement.

Resource Provider shall coordinate with, and the Performance Tests shall be witnessed by,
PREPA’s personnel and the Independent Expert. Resource Provider shall provide PREPA
with at lcast thirty (30) Days’ advance written notice of all Performance Tests, field tests
or other matters thal PREPA may witness hereunder. The Parties shall cooperate in good
faith to determine mutually acceptable dates for such testing of all Performance Tests.

Network Security

Resource Provider shall use commercially reasonable efTorts to prevent Malware from accessing
any aspect of the Facility or any other information systems, operating environments and processes
used or relied upon by Resource Provider to provide the Net Electrical Output, including the
information, data and other materials delivered by or on behalf of Resource Provider to PREPA,
the customers of PREPA, or any third party providers (collectively, the “Environment”).
Throughout the Term, Resource Provider shall implement improvements to. and upgrades of, ils
Malware prevention and correclion programs and processes consistent with the then-current
Mational Institute of Standards and Technology industry standards and, in any case, no less robust
than the programs and processes implemented by Resource Provider in respect of its own
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information systems. If Malware enters the Environment, Resource Provider shall notify PREPA
as soon as it becomes aware of such presence and take immediate action, at Resource Provider’s
cost, to climinate and remediate the Malware effects. Resource Provider shall regularly, and
otherwise at the request of PREPA, provide sufficient evidence of its efforts 1o confinuously
monitor and evaluate the effecliveness of Resource Provider's information security safeguards.
Resource Provider shall require that ils subcontractors also comply with the obligations of Resource
Provider under this Section 6.10.

DISPATCHING

General

a. Without prejudice to the requirements of Appendix F (Compensation) and Appendix G
{(Determination of Expected & Deemed NEC), PREPA shall have the right, exclusively by
providing Dispatch Notices to Resource Provider in accordance with the Operating
Procedures, to direct Resource Provider to dispatch the Facility in respect of any Time
Interval (subject to availability of imadiation and Facility equipment limitations) from the
Initial Synchronization Date vntil the expiry of the Supply Period, and such right shall
include the right lo require Resource Provider to curtail, reduce or increase the Net Power
Output, disconnect or connect the Facilily, or lo provide Ancillary Services specilied in the
MTRs, in accordance with:

1: Prudent Utility Practices (such as reasons alTecting safety margins or reliability
levels in the Grid System, power gquality problems as well as Outages and
disconnections (“vias libres™) of the transmission center or line due flo
disturbances, maintcnance, improvements, and Emergencics);

2. the requirements of Applicable Law and Permits;
3. the Operating Procedures: and
4, the Facility’s ability to gencrate or produce Net Electrical Output when the primary

resource is available,

in each case subject to the Operating Characteristics, the Scheduled Maintenance Program,
and Resource Provider’s availability estimates under Section 6.2 (Availability Estimates).
Resource Provider acknowledges and agrees that, for any Time Interval, PREPA’s failure
to take a quantity of Net Electrical Output up to the Expected NEO during such period does
not constitule a breach of this Agreement.

b. Subject to paragraph (c) of this Section 7.1, each Dispatch Notice shall remain effective
for the duration of the dispatch period speeificd therein unless and until PREPA modilics
such Dispatch Notice by providing Resource Provider with an updated Dispatch Notice. If
PREPA cannot issue an electronic submittal for reasons beyond PREPA’s control, PREPPA
may provide Dispatch MNotices by (in order of preference, unless the Parties agree to a
different order) electronic mail, facsimile transmission or telephonically to Resource
Provider's personnel designated in the Operating Procedores o receive  such
communications.
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<. If PREPA submits a Dispatch Notice that directs action which does not conform with the
Operating Characteristics, then Resource Provider shall promptly notify PREPA of the
non-conformity and PREPA shall modify its Dispatch Notice to conform to the Operating
Characteristics. Until PREPA submits a modified Dispatch Notice, Resource Provider
shall, as applicable, dispatch the Facility in accordance with the Operating Characteristics,
and the Facility will not be deemed unavailable, but only to the extent the Facility was
otherwise available but could not be dispatched because of its inability to operate outside
of the Operating Characteristics.

Curtailment for Breach

Motwithstanding Section 7.1 (Gfeneral), PREPA shall have the additional right to curtail or reduce
the Net Power Output, or disconnect the Facility, during the Supply Period, and Resource Provider
shall have no right to any Claim for compensation or otherwise, when Resource Provider fails to:

a. operate the Facility in accordance with this Agreement or the MTRs, provided that for any
modifications to the MTRs under Section 4.2 (Modifications), Resource Provider has had
a reasonable period of time to comply with such modification pursuant to paragraph (e) of
Section 4.2 (Modifications),

b. maintain the Net Power Output under the Maximum Dispatch Limit at any time under
Ambient Conditions, unless required by the MTRs or PREPA’s Dispatch Notice;

c. successlully complete the Performance Tests requested by PREPA under paragraph (a) of
Section 6.9 (Supply Period Performance Tests) with reasonable prior notice; or

d. maintain the Facility Performance Model or Facility PSS/E mathematical models in
accordance with this Agreement, provided that (i) PREPA has given Resource Provider
thirty (30} Days’ notice of Resource Provider's failure to comply with the foregoing, and
(ii) Resource PProvider may reasonably perform such upgrade within that time period.

For the avoidance of doubt, any curtailment, reduction or disconnection shall end at the instruction
of PREPA, which PREPA shall give promptly after Resource Provider cures such non-compliance.

METERING

Meter Ownership & Maintenance

PREPA shall own and maintain the meters and metering equipment used to measure the delivery
and receipt of Net Electrical Output and Ancillary Scrvices for payment purposes (the “Main
Meters™). Resource Provider shall install the Main Meters and all other meters and metering
equipment at the Interconnection Point, as well as Resource Provider’s back-up meters and
meiering equipment at the Facility in accordance with Appendix I (Iwrerconnection Description
and Specifications). The Main Meters and the back-up meters and metering equipment shall meet
PREPA’s specifications and be subject to PREPA’s approval (not to be unreasonably withheld,
delayed or conditioned), and which decision PREPA shall communicate to Resource Provider no
later than ten (10) Business Days afler Resource Provider’s notice to PREPA reparding the
installation of the proposed meters.
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Meter Inspection

PREPA shall seal the Main Meters. PREPA personnel may only break the seals for inspection,
lesting or adjustment of the meters performed in accordance with this Agreement. PREPA shall
give Resource Provider ten (10) Business Days’ prior written notice thereof and Resource Provider
shall have the right to have a representative present during the meter inspection, testing, or
adjustment. If either Parly believes that there has been a meter failure or stoppage, it shall
immediately notify the other Party to coordinate an inspection or test at the earliest convenient date.

Meter Testing & Calibration

.

At least annually, at PREPA’s cost and, in addition from time to time upon ten (10)
Business Days’ prior wrilten notice by either Party at its cost (unless the results
demonstrate that meters for which PREPA has operation and maintenance responsibility
fall outside of the limits established in American National Standard Institute Code for
Electricity Metering (ANSI C12.16, latest version; “ANSI C12.16"), in which case PREPA
shall bear the cost of such additional lests), PREPA will test and verily the calibration of
the Main Meters and backup meters, in accordance with the provisions for meter testing as
established by ANSI C12.16. When, as a result of such a test, PREPA [inds the Main
Meters within the range specified by the standard, PREPA shall not adjust the amount paid
to Resource Provider for Net Electrical Qutput delivered to PREPA. If PREPA finds a
Main Meter or backup meter outside the range specified by the standard, then the Parly
owning such delcetive or inaccurate device shall adjust, repair, replace, and/or recalibrate
such device as near as practicable to a condition of zero (0) crror (subject to Section 5.4
(Resource Provider Interconnection Facilities)) at that Party’s expense, I PREPA finds
the Main Meters outside the range specified by the standard, and the backup meters within
such range, then the Parties shall use the backup meters to caleulate the correct amount of
Net Electrical Output delivered (reasonably adjusted for line losses) to PREPA [or the
actual period during which the Main Meters experience inaccuratc measurements.

It the Partics cannot determine the actual period during which inaccurate measurements
were made, they shall usc a period equal to the time elapsed since the most recent test, but
in no case for a period in excess of six (6) Months. If PREPA finds the Main Meters outside
the range specificd by the standard, and either the backup meters are not available, or
testing demonstrates the backup meters are also out of calibration, cach Party shall adjust
its meters, and the Parties shall use the corrected meter readings of the most accurate meter
for the actual period during which inaccurate measurements were made (reasonably
adjusted for line loses where appropriate). If the Parties cannot determine the actual period
during which inaccurate measurements were made, the Parties shall use a period equal to
one half of the time elapsed since the most recent fest, but in no case for a period in excess
of six (6) Months.

To the extent that the adjustmen! period covers a period of deliveries for which PREPA
has already remitted payment, PREPA shall use the corrected measurements as determined
in accordance with this Scetion 8.3 to recalculate the amount due for the period of the
inaccuracy and shall subtract the previous payments by PREPA for this period from such
recomputed amount. I the difference is a positive number, PREPA shall pay the difference
to Resource Provider. If the difference is a negative number, Resource Provider shall pay
the dilference to PREPA, or PREPA may offset such amounts against payments due to
Resource Provider by PREPA hereunder. The owing Party shall make the payment or credit
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of such difference no later than thirty (30) Days afler the owing Party receives written
notice of the amount due, unless PREPA elects (via written notice to Resource Provider)
payment via an offset. Each Party shall comply with any reasonable request of the other
Party concerning the sealing of meters, the presence of a representative of the other Party
when there are broken seals or the other Party is performing tests, and other matters
affecting the accuracy of the measurement of electricity delivered from the Facility.

During each one (1) Year period from and after the Initial Synchronization Date, PREPA shall read
the meters on-a Monthly basis (prior to the last Day in each Month and, in any event, at least twelve
(12) times per Year (prorated for any partial Year)) to determine the amount of Net Electrical
Output delivered 1o PREPA from the Facility for cach Billing Period. At PREPA’s option, PREPA
may choose to read the meters more frequently and total such readings in accordance with the
applicable Billing Periods. PREPA shall provide Resource Provider with a written statement
containing the reading details and totals within ten (10) Days following the end of each Billing
Period. PREPA shall notify Resource Provider of any site meter readings and Resource Provider
may, al ils oplion, be present for such reading.

Data

From the Initial Synchronization Date until the expiration of the Supply Period, Resource Provider
shall own all data and information recorded from operation, scheduling, dispatch, testing, and
maintenance of the Facility, and Resource Provider shall be deemed to have granted to PREPA a
non-terminable, transferable, non-exclusive, royalty free and cost free license to copy and use such
data and information for the purpose of modeling the Grid System and assessing the operation,
scheduling, dispatch, metering and testing of the Facility during the Supply Period.

SALE & PURCHASE
General

PREPA shall pay for, and Resource Provider shall sell, the Product through Monthly Payments
determined in accordance with Appendix F (Compensation), from the Initial Synchronization Date
until the expiration of the Supply Period, subjeet to the terms of this Agreement, provided that
PREPA shall have no obligation to pay for a quantity of Net Electrical Output delivered for any
period of time in excess of a quantily corresponding to the Maximum Dispatch Limit, unless
provided in accordance with a Dispatch Notice or the MTRs.

Title & Risk of l.oss

The Met Electrical Qutput that Resource Provider makes available to PREPA under this Agreement
shall become the property of PREPA at the Interconnection Point, at which point litle to the Net
Electrical Output and all risk of loss associated with such output shall transfer to PREPA. PREPA
reserves the right to retain all rights, title, benefits, and other interest in, arising out of or related to,
the generation, transmission, distribution, or supply of such energy that it or any of its Alliliates
may realize through its existing or future power generation sources (including the Facility),
customer agreements or other projects or improvements to the Grid System.
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Right of Resale

PREPA shall have the right to resell all or any portion of the Product purchased under this
Agreement, and Resource Provider shall, at no cost to PREPA, take all other reasonable actions
from and after the Initial Synchronization Date to assist PREPA in receiving, and otherwise ensure
that PREPA can receive and resell the Producl, including submission of any reports or [ilings with
applicable Governmental Authorities.

Ancillary Services

The Parties acknowledge and agree that PREPA may, from time to time after the Commercial
Operation Date, request Resource Provider to provide PREPA with the Ancillary Services specified
in the MTRs by delivering notice thereof to Resource Provider pursuant to Article 7 (Dispatching).
Resource Provider shall provide such services in accordance with such request, in partial
consideration of the Monthly Payments (including payments for Deemed NEO, as applicable) and
for no additional cost. For the purposes of determining a Resource Provider Default under item (4),
paragraph (f) of Section 16.1 (Evenis of Resource Provider Default), the Parties shall deem the
FFacility as available during any Time Interval during which the Facility provides Ancillary Services
in accordance with such a request.

Green Credils

a. Contemporaneously with the sale of Net Electrical Output hereunder and in partial
consideration for the Monthly Payments, Resource Provider shall convey to PREPA, at no
additional cost, all of the Green Credits associated with the provision of such Net Electrical
Outpul of, or otherwise generated in connection with, operation of the Facility. The Parties
shall execute all documentation required to confirm the registration of such Green Credits
with the North American Renewables Regisiry or another similar registry acceptable to
Resource Provider and PREPA (the “Registry™) and the transfer of such Green Credits as
reasonably requested by PREPA in accordance with the rules of the Registry, in each case,
at Resource Provider’s expense. PREPA shall have the sole right to own, market, trade,
sell or otherwise transler such Green Credits available to or in respeet of the Facility to any
Person, and any Green Credits that are now available or in the future might become
available in respect of the Facility during the Supply Period shall inure to the benefit of,
and remain the property of. PREPA.

b. The Parties shall not construe any part of this Agreement lo require Resource Provider to
transfer to PREPA or any other Person any Tax Credits or any other Tax benefit provided
by any Governmental Authority.

Improvement in PREPA’s Financial Condition

Upon PREPA's emergence from the PREPA Bankruptcy, as a means o share the benefit of any
savings accruing to Resource Provider from financing or re-financings after such date, the Parties
shall reduce the Escalator in accordance with Section 3 (Base Rafe) of Appendix F (Compensation).

For the avoidance of doubt, the Parties shall only amend this Agreement in accordance with this
Section 9.6 (Improvement in Financial Conditions) if mutually agreed by the Parties.
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PAYMENT & BILLINGS

Invoicing for Monthly Payments

.

&

On or before the fifteenth (15™) Day following the end of each Billing Period (or if later.
within five (5) Days after Resource Provider receives the meter reading data pursuant to
Seetion 8.4 (Meter Reading)), Resource Provider shall provide PREPA with a written
invoice for the Monthly Payment relating to such Billing Period. Fach invoice shall
include, as applicable, the details of the Net Electrical Qutput, Deemed NEO, Expected
NEO, Ancillary Services, Green Credits, the Balance, Base Rate and Contract Rate for
such Billing Period, the P50 Energy Yield, and other information necessary to determine
Facility performance (including the sum of each of the Expected NEQ and NEO [or cach
Time Interval to date in the relevant Agreement Year, as well as projections of Expected
MNEO and NEO based on forecasted Ambient Conditions through the end of such year),
insurance payments, credits or payments owing to PREPA, and an itemized statement of
all other charges under this Agreement, as of such Billing Period.

PREPA shall usc rcasonable clTorts to review cach invoice and notily Resource Provider
of any invoicing issues within thirty (30) Days after receipt thereof. Upon PREPA’s
request, Resource Provider shall furnish, within seven (7) Days, such lurther information
as PREEPA may reasonably request in support of the invoice. PREPA’s delay in reviewing
an invoice will not defer the due date for payment of amounts owed by PREPA under such
invoice.

To the extent that an invoice complies with the requirements sel forth in this Agreement,
and subject to any direct agreement with Project Lenders, PREPA shall remit payment of
undisputed amounts owed under such invoice no later than forty-five (45) Days after
PREPA’s receipt of such invoice and all required supporting documentation and
certifications. Resource Provider acknowledges and agrees that, subject to expiration of the
applicable cure period set forth in the form of direct agreement included al Appendix X
(Form of Direct Agreement} to cure such default, PREPA may withhold payment (without
accruing Interest) beyond such date if and so long as Resource Provider has failed to
provide evidence that it has maintained the insurance policies required by this Agreement
and in accordance with Section 17.3 (Tracking Account), provided that PREPA may only
withhold an amount equal to the premiums on the insurance policies required by this
Agreement.

PREPA will charge all payments that it owes under this Agreement to PREPA’s budget
account number 01-4042-54710-050-668-0000 and cstimates that its costs under this
Agreement will not exceed two hundred thirty-two million seven hundred fifty-one
thousand five hundred twenty-six dollars ($232,751,526). For the avoidance of doubt, the
Parties have set out the expected account number and estimate of costs for informational
purposes to satisfy the requirements of the Puerto Rico Controller. This paragraph does not
bind the Parties or modify any other provision of this Agreement.

IF il is agreed or determined that PREPA has underpaid an invoice, then Interest shall accrue
on the payments due to Resource Provider commencing on the Day after the date on which
PREPA had the obligation to remil such payment pursuant to paragraph (¢) of this Section
10.1, and continue until, bul excluding, the actual payment date.
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f. If it is agreed or determined that PREPA has overpaid an invoice, then PREPA shall have
the right to deduct the amount of such overpayment (plus Interest, caleulated from the date
of such overpayment until, but excluding, the date of repayment, in such cases where the
overpayment resulted from amounts stated in Resource Provider's invoices) from future
payments in the immediately following Billing Period(s) until PREPA has received full
credit for such overpayment,

Resource Provider Invoice Certification

Resource Provider shall submit all invoices in the form aceeptable to PREPA and shall include in
each such invoice the following certification:

No Imterest Certification:

“We certify under penalty of nullity that no public servant of PREPA will derive or obtain any henefit
or profit of any kind from the contractual relationship which is the basis of this invoice. If such benefit
or profit exists, the requived waiver has been oblained prior fo entering into the Agreement. The only
consideration (o be received in exchange for the performance of the services and the sale of the energy
to be provided is the agreed-upon price that has heen negotiated with an authorized representative of
PREPA. The total amount shown on this invoice is triwe and corvect. The energy has been provided,
services have been rendered, and no payment has been received.”

Resotirce Provider's Signature

Resource Provider acknowledges that the above certification constitutes an essential requirement
of this Agreement and that PREPA will not process for payment invoices provided without this
certification. In order to comply with the certification requirements sct [orth above, Resource
Provider shall require that its subcontractors also include the certification set forth above in any
invoices submitted in connection with energy or services provided under this Agreement.

Invoice for Liguidated Damages and Other Amounts

If Liquidated Damages accrue under this Agreement or moneys are otherwise due from Resource
Provider to PREPA in accordance with this Agreement, PREPA shall provide Resource Provider
with a written invoice for such Ligquidated Damages or other amounts, showing the basis for the
calculation of the amounts payable by Resource Provider thereunder. Resource Provider shall use
reasonable efforts to review each invoice and notify PREPA of any invoicing issues within ten (10}
Business Days after receipt thereof. Resource Provider shall remit payment of amounts owed under
such invoice no later than thirty (30) Days after Resource Provider’s receipt of such invoice. If
Resource Provider does not pay the full amount of any such invoice when due, any unpaid amount
thereof shall bear Interest, from the Day [ollowing the due date until, but excluding the actual
payment date,

Payment Set-Off

Motwithstanding the payment requirements set forth in this Article 10, PREPA shall have the right
to set ofl any unpaid amounts due and owing to PREPA by Resource Provider pursuant to this
Agreement, against the amounts due and owing to Resource Provider by PREPA, provided that (i)
such amounts are undisputed, have been determined to be owed to PREPA by a final determination
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pursuant to Article 21 (Dispute Resolution) or are explicitly described in this Agreement, and (i)
PREPA has provided Resource Provider with live (5) Business Days® advance written notice
describing in reasonable detail the amounts that PREPA will set off before effecting any such set
off.

Pavment Method

A Party shall make payments to the other Party by wire transfer to an account with a bank specified
by such Party in writing, which such Party shall notify to the other Party prior to the Closing Date,
or with such other banks as may thereafter be specified by a Party in writing at least ten (10) Days
prior to the date in which payment becomes due. Either Party may, by written notice to the other
Party, change the address to which the notifying Party remits such payments.

Disputed Invoices

The Parties shall use their reasonable cforts to resolve any Dispute regarding payment of any
invoice issued under this Article 10 by amicable negotiation, provided that if the Parties fail to
resolve such Dispute by the payment due date, then either Party may refer the Dispute for resolution
in accordance with Article 21 (Dispute Resolution),

LIABILITY
(ieneral

From and after the Initial Synchronization Date, each Party shall have responsibility for the energy
and facilities located on ifs respective side of the Interconnection Point. Except as provided in
Section 11.2 (Foreseeable Damages), Resource Provider shall have no liability to PREPA [or loss
or damage to PREPA’s generation, transmission, and distribution system, resulting directly or
indirectly from the use, misuse or presence of said energy once it passes the Interconnection Point.

Foresceable Damagces

Each Party shall have liability for all foresecable damages suffered by the other Parly as a necessary
consequence of the first Party’s negligent performance or omissions or failure to perform ils
respective obligations under this Agreement, including during any cure period in accordance with
Article 15 (Termination), and as stated under Article 1168 of the Puerto Rico Civil Code, subject
to the terms of Section 11.3 (Ne Liahility) and Section 11.5 (Resource Provider Liahility Cap). For
purposes of this provision, the “foresecable damages™ shall include (without duplication) (i) if the
Agreement is terminated due to the first Party’s negligent performance or omissions or failure to
perform its respective obligations under this Agreement, the direct economic loss of the other Party,
if any, resulting from termination of this Agreement, (i} all costs, brokerage [ces, commissions,
legal expenses, and other similar transaction costs and expenses, reasonably incurred by the other
Party in connection with the first Party’s negligent performance or omissions or failure to perform
its respective obligations under this Agreement, and (jii) with respect to Resource Provider, costs
and losses to Resource Provider in respect of any debl financing of the Facility (including as a result
of any acceleration of such debt).
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No Liability

Neither Party nor its officers, directors, sharcholders, agents, employees and representatives shall,
in any event, be liable to the other Party or its officers, directors, shareholders, agents, employecs
or representatives for Claims for incidental, consequential, special, punitive or indirect damages to
persons or property, whether arising in tort, contract or otherwise, connected with or resulting from
performance or non-performance under this Agreement including without limitation, Claims made
by either Party’s customers or supplicrs, Claims made by third parties, Claims made by either Party
for lost profits (other than payments expressly contemplated by any provision of this Agreement)
or Claims arising from Force Majeure; provided that nothing contained in this Scction 11.3 shall
exclude or limit a Party’s liability for (x) [raud, willful misconduct or gross negligence or (y) the
foreseeable damage expressly contemplated by clauses (ii) and (iii) of Section 11.2 (Foresecable
Damrages).

Ohbligation to Pay

Nothing in this Article |1 shall relieve cither Party of its obligation to make payments that become
due pursuant to Article 10 (Payment & Billings).

Resource Provider Liability Cap

RESOURCE PROVIDER'S LIABILITY TO PREPA UNDER THIS AGREEMENT,
WHETHER BASED ON CONTRACT, WARRANTY OR TORT, INCLUDING ERRORS
OR OMISSIONS, NEGLIGENCE, STRICT LIABILITY OR OTHERWISE, OR ANY
OTHER CLAIM OR CAUSE OF ACTION, WITH RESPECT TO ANY AND ALL CLAIMS
SHALL NOT EXCEED THE AMOUNT EQUAL TO THE RESOURCE PROVIDER
LIABILITY CAP; PROVIDED THAT (I) NOTHING CONTAINED IN THIS SECTION
11.5 SHALL EXCLUDE OR LIMIT RESOURCE PROVIDER’S LIABILITY FOR THE
EXCEPTIONS, AND (II) FOR PURPOSES OF DETERMINING RESOURCE
PROVIDER'S LIABILITY UNDER THIS AGREEMENT, THE PARTIES SHALL
DEDUCT THE PROCEEDS OF INSURANCE RECEIVED BY RESOURCE PROVIDER
(OR WOULD HAVE RECEIVED HAD RESOURCE PROVIDER COMFPLIED WITH THE
TERMS OF THIS AGREEMENT), RELATING TO THE EVENT OR CIRCUMSTANCES
WHICH RESULTED IN SUCH LIABILITY.

REPRESENTATIONS, WARRANTIES, & COVENANTS

Compliance with Law

The Parties shall, at all times and in all material respects, comply with Applicable Law, including
the Bulk-Power System EO (if in efTect), and any regulations or orders issued thereunder and such
other Laws applicable to (i) the use, occupancy, and operation of the Facility and (ii) Resource
Provider as an Electric Power Company or Electric Power Generation Company (cach, as defined
under Act 57-2014), as the case may be. Resource Provider shall give all required notices, shall
procure and maintain all Permits and other permits for the development and construction of the
PREPA Interconnection Facilities and shall pay all charges and fees required in connection
therewith. Resource Provider shall complete all environmental impact studies necessary [or the
design, construction, operation, and maintenance of the Facility and the PREPA Interconnection
Facilitics. Once obtained, Resource Provider shall comply with, and promptly submit to PREPA
copies of, all material Permits and other permits contemplated by this Section 12.1. Furthermore,
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pursuant to Section 5(f) of Act 120-2018 and subject to the provisions of this Agreement, Resource
Provider shall at all times comply with the public policy and regulatory framework applicable to
the Facility.

Fines & Penalties

Each PParly shall have sole responsibility for the payment of any and all fines or other penalties
incurred by or imposed upon such Party or its agents, suppliers, employees, or subcontractors for
noncompliance by such Party, its agents, employees, suppliers, or subcontractors with Applicable
Law to or in conneetion with, (i) in the case of Resource Provider, the development, construction,
ownership and operation, maintenance or repair of the Facility and the development and
construction of the Resource Provider Interconnection Facilities, except 1o the extent that any act
or omission of PREPA caused such noncompliance, and (ii) in the case of PREPA, the proper
operation of the Grid System, except to the extent that any act or omission of Resource Provider
caused such noncompliance, in each case as determined by applicable Governmental Authority
having jurisdiction over the Facilily, subject o the indemnification provisions of Article 13
{Indemmification).

Resource Provider Representations & Warrantics

a. Resource Provider represents and warrants to PREPA on the Agreement Date, and again
on the Closing Date, as follows:

1. Resource Provider is a limited Hability company, duly organized, validly existing
under the Laws of the Commonwealth of Puerto Rico; and Resource Provider has
all requisite power and authority to conduct its business, to own its properties, and
to execute, to deliver, and to perform its obligations under this Agreement;

2. the execution, delivery, and performance by Resource Provider of this Agreemenl
have been duly authorized, and do not and will not (i) require any additional
internal consent or approval of Resource Provider, the Sponsor or any Affiliate of
either of them; or (ii) violale any provision of Resource Provider’s certificate of
formation or operaling agreement, or any material indenture, contract or agreement
to which it is a party or by which il or its properties may be bound, or any
Applicable Law, determination or award presently in effect;

3. Resource Provider is not in default under any document or instrument referred to
in clause (ii) of item (2), paragraph (a) of this Section 12.3, which default could
reasonably be expected to have a material adverse effect on the ability of Resource
Provider to perform its obligations under this Agreement;

4. this Agreement constitutes a legal, valid and binding obligation of Resource
Provider, enforceable against Resource Provider in accordance with ils terms,
excepl as may be limited by applicable bankruptey, insolvency or similar Laws
affecting the enforcement of rights generally; and

5. excepl as previously disclosed in writing, there is no pending action or proceeding
in which Resource Provider is a party before any court, governmental agency or
arbitrator that could rcasonably be expected to affect materially and adversely the
financial condition or operations of Resource Provider or the ability of Resource
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Provider to perform its abligations under, or which purports lo affect the legality,
validity or enforceability of, this Agreement as in effect on the date hereof.

Resource Provider represents and warrants on the Commercial Operation Date that the
Facility qualilics as a source of “green energ)”™ under Act 82-2010.

PREPA Representations & Warranties

PREPA represents and warrants to Resource Provider on the Agreement Date, and again on the
Closing Dalte, as follows:

d.

pursuant to Act No. 83 of May 2, 1941, as amended, PREPA is a public corporation duly
organized and validly existing under the Laws of the Commonwealth of Puerto Rico and
has all requisite power and authority to conduct its business as now condueted, to own its
properties, and to execute, to deliver, and to perform its obligations under this Agreement;

the execution, delivery, and performance by PREPA of this Agreement, including
PREPA’s agreement that all of PREPA’s costs and obligations owed to Resource Provider
under the Agreement constilule administrative expenses (i) has been duly authorized by
PREPA’s governing board in accordance with Applicable Law, (ii) does not and will not
require any additional internal consent or approval of PREPA, (iit) does not require any
approval from the PROMESA Courl or any other additional external consent or approval,
other than those approvals expressly identified in this Agreement, and (iv) does not and
will not violate any Applicable Law, including any provision of Act No. 83 of May 2, 1941,
as amended, or its regulations, or any material indenture, coniract or agreement to which it
is a party or by which its properties may be bound,;

this Agreement is a legal, valid, and binding obligation of PREPA, enforceable against
PREPA in accordance with its terms, except as may be limited by applicable bankruptey,
insolvency or similar Laws affecting the enforcement of rights gencrally;

(i) Resource Provider’s right to payment for charges validly incurred in accordance with
this Agreement or owed by PREPA under this Agreement arise from a post-petition
transaction with PREPA, (ii) the consideration made available by Resource Provider
benefits PREPA, and supports PREPA’s obligations, under this Agreement, and (iii) as a
result of the foregoing, Resource Provider's right to payment for charges validly incurred
in accordance with this Agreement or owed by PREPA under this Agreement during the
PREPA Bankruptcy constitute reasonable and necessary expenscs of preserving PREPA
and an administrative expense; and

other than the PREPA Bankrupley, except as previously disclosed in writing, there is no
pending action or proceeding in which PREPA is a parly before any court, governmental
agency or arbitrator that could reasonably be expected to affect materially and adversely
the financial condition or operations of PREPA or the ability of PREPA to perform its
obligations under, or which purports to affect the legality, validity or enforceability of, this
Agreement as in effect on the date hereof.
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Resource Provider Payments

PREPA shall exercise commercially reasonable efforts to ensure that Monthly Payments under this
Agreement constitute necessary operating expenses.

Resource Provider’s Financial Statements

For cach of Resource Provider’s fiscal years (or part thercol) during the Term, commencing with
fiscal year 2022, Resource Provider shall deliver to PREPA its audited financial statements [or such
liscal ycar, prepared in accordance with GAAP, no later than onc hundred twenty (120) Days
following the completion of such fiscal year.

Resource Provider’s Officers

If a change or substitution of one or more of Resource Provider's corporate ollicers occurs, then
Resource Provider shall deliver to PREPA a certification of the names of its corporate officers,

Other Business

Resource Provider shall not (i) engage in any business activity other than as reasonably required to
perform its obligations under this Agreement and the Interconnection Agreement, (ii) enter into
any merger, consolidation or amalgamation with any entity, or (iii) demerge, separate or split into
one or more enlities, in each case, without PREPA’s prior wrilten consent, which consent shall not
be unreasonably withheld, delayed or conditioned.

Confidentiality

a. Fach Party (the “Recciving Party”) shall keep all Agreement terms and information
obtained from the other Party or its Affiliates (the “Disclosing Party™), and not otherwise
generally available to the public (but without limitation of any liability the Receiving Party
may have to the Disclosing Party for information that becomes generally available to the
public through the negligence or willful misconduet of any of the Receiving Party, its
Affiliates or their respective employees, agents and representatives), confidential and use
such information solely in connection with the performance of its obligations under this
Agreement. Disclosure of such information may be made only within the Receiving Party’s
organization to key personnel, to third parties serving as the Receiving Party’s legal,
financial or technical advisors whose duties justily their need to review and know such
material, and to lenders, prospective lenders, investors and prospective investors. The
Receiving Party shall require each Person (and personnel thereof) lo agree in writing for
the benefit of the Disclosing Party to maintain the confidentiality of such information.

h. To the extent any Governmental Authority requires a Receiving Parly to disclose such
information or requires such information to secure a povernmental approval or
authorization, such Receiving Party shall promptly notify the Disclosing Party and use its
commercially reasonable efforts to seck a confidentiality agreement that assures
confidential treatment of the information consistent with the terms of this paragraph (b) ol
this Section 12.9. In the event the Receiving Party cannot obtain a confidentiality
agreement, such Receiving Party shall use commercially reasonable efforts to obtain
through court action the appropriate protective order. Notwithstanding the foregoing and
paragraph (@) of this Scction 12.9, PREPA may disclose the terms and conditions of this
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Apgreement to (i) FOMB, PREB, COR3, P3A, the¢ PROMESA Cour, and any
Governmental Authority for the purpose of obtaining the consents and approvals, together
with such additional information as may be required to obtain such consents and approvals,
(ii) COR3, P3A, any owner of the Grid System, and any potential or then-existing T&D
Operator and their respective advisors and lenders, and (iii) the Puerto Rico Controller
through the filings required by Applicable Law, which will make this Agreement subject
to the open records requirement.

Neither Party shall use the name or logo of the other Party, in any literature, promotional
material or presentation without the prior written consent of such other Party, which
consent shall not be unreasonably withheld, conditioned, or denied.

12.10 Local Content

.

Resource Provider agrees to use its reasonable cfforts when soliciting and obtaining
personnel to perform services for the Facility in Puerto Rico, to ensure that individuals who
are hona fide residents of Puerto Rico as defined in paragraph (c) of this Section 12.10
perform not less than thirty percent (30%) of the total personnel hours expended in the
construction of the Facility (prior to the Commercial Operation Date) and not less than
thirty percent (30%) of the total personnel hours expended in Resource Provider's
performance of the services pursuant to this Agreement (following the Commercial
Operation Date).

Resource Provider agrees to use its reasonable efforts when soliciting and selecting
subcontractors and vendors to perform services for the Facility in Puerto Rico, to ensure
that business concerns owned and controlled by one or more individuals, who are hona fide
residents of Puerto Rico as defined in paragraph (c) of this Section 12.10, perform not less
than thirty percent (30%) of the total personnel hours expended in the construction of the
Facility (prior to the Commercial Operation Date), as measured by person-hours on an
annual basis. For purposes of the preceding sentence, “owned and controlled” means a
business: (i) owned at least fifty-one percent (51%) by one or more of such individuals
(e.g.. in the case of a corporate form of organization such individuals must hold at least
fifty-one percent (51%) of all voting stock of the corporation; in the case of a partnership
or other form of business concern such individuals must hold at least fifty-one percent
(51%) of the beneficial interests in the partnership or business concern); and (ii) one or
more of such Persons (who need not be owners of the business) control the management
and daily business operations.

For purposes of this paragraph (c), a bona [ide resident of Puerto Rico means an individual
who has been a resident of Puerto Rico immediately prior to commencing work on the
Facility. To the extent that despilc Resource Provider’s reasonmable efforts Resource
Provider has failed to achieve the goals set forth in paragraphs (a) and (b) of this Section
12.10, Resource Provider may, for purposes of calculating satisfaction of such percentages
of local content, include the services of individuals who at some time prior to commencing
work on the Facility, but not necessarily including the period of time immediately prior to
commencing work on the Faecility, were residents of Puerlo Rico for at leasl five (5)
consecutive Years and who relocated to Puerto Rico in order to perform work on the
Facility. Resource Provider shall, in good faith, be entitled to rely on the representation of
each individual applicant and of each subcontractor or vendor as to whether such
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individual, subcontractor or vendor meets the criteria set [orth herein, Resource Provider
shall require equivalent undertakings from its subcontractors.

d. Nothing contained herein shall be interpreted as obligating Resource Provider to take any
action which would violate Applicable Law or any affirmative action program or equal

opportunity obligation to which Resource Provider or its Affiliates are or may be bound
under Applicable Law.

Subcontracling

Meither Party shall be relieved of its obligations under this Agreement as a result of subcontracting
any of its obligations to a third party.

Administrative Expense Treatment

PREPA and Resource Provider stipulate that this Agreement is a post-petition agreement executed
afler the PREPA Bankruptcy petition date and entitled to administrative expense (realment under
PROMESA and the Bankruptey Code. Further, PREPA stipulates that all of Resource Provider’s
costs and obligations owed to Resouwrce Provider under this Agreement will be treated as
administrative expenses and that it will support such recovery in any proceeding before any relevant
court.

INDEMNIFICATION
{ieneral

Subject to the other provisions of this Article 13, each Party (the “Indemmifying Party”) shall
indemnify and hold harmless the other Party and each of its Indemnitees from and against any and
all Claims by third parties for or on account of injury, bodily or otherwise, or death of persons or
for damage to or destruction of third-party property, in cach case to the extent resulting from or
arising out of the Indemnifying Parly’s violation of Law, negligence, willful misconduct or failure
to perform under this Agreement,

Motice of Claim

In the event any Party to this Agreement receives notice of any Claim for which such Party elects
to assert a vight of indemnification under this Article 13 the Party receiving such notice shall give
prompt written notice to the other Party of such Claim. The Party required to give the
indemnification and hold harmless under the terms and provisions of this Agreement will have
control of the defense of any such Claim (except (o the extent prevented by any legal conllict of
interest), including the selection of counsel to handle same. In addition to the counsel so selected,
the Party being indemnified and held harmless shall be entitled to be represented by counsel of his
or her choosing, but in such event, such Party shall bear the cost and expense of said additional
counsel.

Resource Provider shall indemnify and hold harmless PREPA, and each of its Indemnitees, against
any and all Claims arising directly or indirectly out of any environmental harm due to the actions
of Resource Provider or Resource Provider’s agents or employees during the design, development,
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construction or operation of the Facility, in each case as a result of the presence at the Facility of
pollutants, hazardous substances, malerials or wastes in excess of amounts and concentrations
permitted by Applicable Law then in effect. In the event Resource Provider fails to reimburse
PREPA for such Claims within thirty (30) Days of receipt of written notice from PPREPA stating
that such Claims were incurred (including reasonable documentation of such Claims), PREPA may
offset the amount of such Claims against amounts due to Resource Provider from PREPA under
this Agreement. In the cvent Resource Provider disputes that Claims are due to the actions of
Resource Provider or Resource Provider’s agents, the Partics shall resolve such Dispute pursuant
to Article 21 (Dispute Resolution), and PREPA shall not offset any such disputed amounts until
linal settlement under Article 21 (Dispute Resolution).

FORCE MAJEURE

(ieneral

“Force Majeure” means, subject to Section 14.2 (fustances of Force Majeure), any event or
circumstance beyond the reasonable control of the alfected Party (the “Affected Party™) and not
resulting from the fault or negligence of the Affected Party claiming the Force Majeure, which
wholly or partially prevents the Affected Party from performing any of its obligations under this
Agreement, bul only if and to the extent that:

a. the Affected Party could not have prevented, avoided, or removed such circumstance,
despite the exercise of reasonable diligence consistent with Prudent Utility Practices;

b, the Affected Party has taken all rcasonable precautions, due care, and reasonable
alternative measures in order to (i) avoid the effect of such event or circumstance on the
Affected Party’s ability to perform such obligation under this Contract, and (ii) mitigate
the consequences thereof;

c. such event or circumstance did not directly or indirectly arise out of the breach by the
Affected Party of any of its obligations under this Agreement or the fault or negligence of
the Affected Party; and

d. the Aflected Party has given the other Party (“Non-Affected Party™) notice of such event

or circumstance in accordance with Section 14.3 (Notice).

Except as provided in Section 14.4 (Consequences), Force Majeure shall excuse the Affected Party
claiming the Force Majeure from performing the obligation affected by such Force Majeure and
the Affected Party shall have no lLiability for damages or otherwise to the extent caused by such
non-performance. The Affected Party shall bear the burden of proving whether Force Majeure has
oceurred.

Instanccs of Foree Majeure

Provided that a claim of Force Majeure satisfics the requirements of Section 14.1 (General), Force
Majeure may include, without limitation, the following events: (i) the act or failure to act of any
Governmental Authority (including any Change in Regulatory Law or other Change in Law), any
Pending Permit Delay, acts of public or foreign enemy, war, invasion, rebellion, terrorism, riots,
insurrections, civil or industrial disturbances, strikes (national and other general strikes), lockouts,
boycotts, works to rule, go-slows and other public agitation, and blockades; (ii} acts of God,
epidemics, pandemics, earthquakes, storms, tornado, drought, hail, plague, lightning, hurricane,
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natural calamity, floods, fircs, and explosions; (iii) failure or delay of any subcontractor or supplier
of the Affected Party to perform as a result of an event that would constitute Force Majeure
hereunder; (iv) port congestion or closure or (v) prior to the Initial Synchronization Date, inability
fo secure necessary project goods or labor at prices less than ten percent (10 %) above prevailing
market prices as of the Agreement Date as a result of one or more events that materially limit the
availability, materially delay the delivery, or materially increase the cost, of such necessary project
goods or labor after such date. Notwithstanding the foregoing, Force Majeure shall expressly not
include:

a. the bankruptey or inability to pay of a Party or any of its subcontractors or supplicrs at any
tier;
b. breakdown or defeet of temporary works or Resource Provider's equipment or any

subcontractor’s equipment, other than breakdown caused by a separate Force Majeure;

c. any changes in prevailing market prices for goods, fuel, or labor, other than as described
in clause (v) of this Section 14.2;

d. strikes, lockouts, works to rule, go-slows, and other industrial disturbances that arc limited
to personnel of the Affected Parly and any of its AMiliates; or

c. any failure by a Party to obtain and/or maintain a Permil, other than in the case of a Pending
Permit Delay.

Naotice

A Party claiming Force Majeure shall, within ten (10} Days after the occurrence, or on or promptly
afler the date it [irst becomes aware of such Force Majeure, give the Non-Affected Party written
notice thereof, describing (i) the particulars of such occurrence, (ii) an estimate of the duration of
the impact of such event on the Alfected Party’s ability to perform its obligations, and (iii) how
such claim otherwise satisfies the requirements of Section 14.1 (General), provided that if the
Affected Party fails to notify the other Party within such ten (10) Day period, the Affected Party
will not be precluded from claiming Force Majeure, but Force Majeure will be deemed to have
commenced as of the date on which such notice is given.

Consequences

Subjeet to Appendix G (Determination of Expected & Deemed NEQ), neither Party shall be excused
by reason of Force Majeure from the obligation 1o make any payments when due to the other Party.

Disputes

Il a Party Disputes the other Party’s claim of Force Majeure, such Dispute shall be resolved
pursuant to Article 21 (Dispufe Resolution).

TERMINATION

Termination Date

Subjeet to Secction 15.2 (No Discharge of Obligations), this Agreement shall automatically
lerminale on the ¢arlier to occur of:
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a. expiration of the Term;
b. mutual consent of the Parties in writing;
c. following the occurrence of a Default, termination of the Agreement by the non-defaulling

Party, provided that the defaulting Party cannot or fails to cure such Default within thirty
(30) Days of having received a writlen notice by the non-defaulting Party;

d. Payment Guarantee Cross Default; or

&, termination of this Agreement by a Party in accordance with Section 15.3 (Termination for
Prolonged Force Majeure).

No Discharge of Obligations

Cancellation, expiration, or earlier termination of this Agreement shall not relieve the Parties of
obligations incurred prior to, or as a result of. such cancellation, expiration, or earlier termination
of this Agreement, which shall survive such events pursuant to the terms of this Agreement,
including Articles 11 (Ziability), 13 (Indemnification), 14 (Force Majeure), 15 (Termination), 21
(Dispute Resolution) and 22 (Miscellaneous Provisions), Scetions 2.5 (Performance Security), 3.5
(Delay Liguidated Damages), 6.8 (Record Keeping), 12.9 (Confidentiality), 16.3 (Certain Material
Breaches), and 17.3 (Tracking Accoumt), and Appendix Q (Performance Guarantee). The Articles,
Sections, and Appendices designated in the preceding senlence shall survive the Termination Date,
provided that Section 12.9 (Confidentiality) shall expire on the second (2™) anniversary of the
Termination Date. Without limiting the foregoing, termination of this Agrcement shall not
discharge either Party from any Claim or obligation it owes to the other Party under this Agreement
by reason of any transaction, loss, cost, damage, expense, or liability which shall occur or arise (or
the circumstances, events, or basis that have occurred or arisen) prior to the Temmination Date. Any
such Claim or obligation owed (whether the same shall be known or unknown at termination or
whether the circumstances, events, or basis of the same shall be known or unknown at lermination)
shall survive the Termination Date.

Termination for Prolonged Force Majeure

a. Subjeet to clause (d) below, Resource Provider shall have the right, but not the obligation,
to terminate this Agreement it a PREPA Risk Event under paragraph (a) or (b) of the
definition of PREPA Risk Event prevents PREPA from performing any of its obligations
under this Agreement for a continuous period of eighteen (18) Months provided that, il
PREPA elects in such event to continue paying for PREPA Delay Liguidated Damages or
Deemed NEOQ, as applicable, beyond such 18-month period and actually makes such
payments in full within thirty (30) Days of when due (other than disputed amounts, which
the Parties shall resolve in accordance with Article 21 (Dispute Resolution)), Resource
Provider shall not have the right to terminate this Agreement pursuant to this clause (a).

b. Subject to clause (d) below, Resource Provider shall have the right, but not the obligation,
to terminate this Agreement if (i) any Force Majeure prevents Resource Provider from
performing any of its obligations under this Agreement for a continuous period of eighteen
(18) Months, and (ii) in the case of Matural Force Majeure, the Parties agree, or it is
determined by an Independent Expert, that the Facility cannot be repaired, reconstructed,
or replaced on a commercially fcasible basis taking into account the insurance proceeds
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required to be applied to such repair, reconstruction, or replacement under Section 18.5
(Application of Proceeds) and any other amounts in the Facility accounts available for
such repair, reconstruction, or replacement(excluding, for the avoidance of doubt, funds
on deposit in any debt service reserve account and any other funds held for application to
debt service).

Subject to clause (d) below, PREPA shall have the right, but not the obligation, to
terminale this Agreement if a Force Majeure prevents PREPA or Resource Provider from
performing any of its obligations under this Agreement for a continuous period of eighteen
{18) Months,

If a Party wishes lo exercise ils right (o lerminate this Agreement pursuant o clavscs (a),
(b), or (c) above, it shall issue a notice of termination to the other Party specifying the date
o which the Parly giving such notlice proposes (o terminale this Agreement, which date
shall not be less than sixty (60) Days [rom the date of such notice. At midnight on the
notified date, provided that the event giving rise to such notice of termination is continuing
(including, in the case of clause (a) above, non-payment of the PREPA Delay Liguidated
Damages or Deemed NEQ) due under this Agreement), this Agreement shall terminate,
unless the Parties otherwise agree in writing.

DEFAULT

Evenis of Resource Provider Default

The following events shall constitute a “Resource Provider Default” under this Agreement:

a.

the provision of materially incorrect or misleading information, representation or
certification submitted (or made) by Resource Provider in connection with either (i) the
submission of Resource Provider's proposal to PREPA in response to the RFP, or (ii) the
execution, delivery or performance by Resource Provider of this Agreement, relating to
either (a) corruption or bribery matlers, or (b) a representation made by Resource Provider
under Scction 16.3 (Certain Material Breaches),

default by Resource Provider in the obscervance or performance of any covenant contained
in Section 2.5 (Performance Security),

failure to remit in full any amount due and payable under this Agreement to PREPA, which
the Resource Provider fails to cure within sixty (60) Days after the date on which the
Resource Provider receives written notice from PREPA of such failure (other than dispuled
amounts, which the Partics shall resolve in accordance with Article 21 (Dispine
Resolution));

a default by Resource Provider under paragraphs (a) or (b) of Section 16.3 (Cerfain
Material Breaches);

except as otherwise covered in paragraphs (c) or (d) of this Section 16.1, default in the
observance or performance of any of the material terms, covenanis, or conditions contained
in this Agreement, which remains uncured for a period of one hundred twenty (120) Days
afier the date on which Resource Provider receives writlen notice from PREPA of such
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failure, or such longer period (not to exceed an additional cure period of one hundred fifly
(150) Days il Resource Provider can cure such default and diligently pursues such cure);

an Insolvency Event with respect to Resource Provider, whether voluntary or involuntary,
and in case it is involuntary, such Insolvency Event shall continue undismissed for a period
of sixty (60) or more Days or an order or decree approving or ordering any of the foregoing
shall be entered;

a Construction Start Default;

a COD Termination Event;

a termination of the Interconnection Agreement due to a default by Resource Provider:
a Development Abandonment;

for any three (3) consecutive Agreement Years, Resource Provider’s failure to deliver an
aggregate quantity of Net Electrical Output in excess of the difference between (i) seventy
percent (70%) of the sum of the P50 Encrgy Yields applicable to such Agreement Years
less (ii) the aggregate quantity of energy (if any) by which the Expected NEQO applicable
to each Time Interval during each such Agreement Year exceeds the Net Electrical Output
during such interval as a result of a PREPA Risk Event or Force Majeure affiecting
Resource Provider.

16.2  Ewvent of Default by PREPA

The following events shall constitute a “PREPA Default™:

b.

a materially incorrect or misleading representation or warranty made by PREPA under this
Agreement or any cerfification submilted by PREPA in connection with the execution,
delivery of performance of this Agreement, which in ecither case remains uncured for a
period of at lcast sixty (60) Days afler receipt by PREPA of notice thereof from Resource
Provider;

failure to remit in full any amount due and payable under this Agreement to Resource
Provider, which PREPA fails to cure within sixty (60) Days after the date on which PREPA
receives writlen notice from Resource Provider of such failure (other than disputed
amounts, which the Parties shall resolve in accordance with Section 21.11 (Dispute
Resolution));

an Insalvency Event with respect to PREPA, whether voluntary or involuntary, and, in case
it is involuntary. such Insolvency Event shall continue undismissed for a period of sixty
(60) or more Days or an order or decree approving or ordering any of the foregoing shall
be entered;

any condemnation or nationalization of the Facility;
default in the observance or performance of any of the material terms, covenants, or

conditions contained in this Agreement, which remains uncured for a period of one hundred
twenty (120) Days after the date on which PREPA receives written notice from Resource
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f.

Provider of such failure, or such longer period (not to exceed an additional cure period of
one hundred fifty (150) Days if PREPA can cure such default and diligently pursues such
curej; or

a termination of the Interconnection Agreement due 1o a default thereunder by PREPA.

Certain Matcrial Breaches

d.

Pursuant to FOMB’s contract review policy (FOMB POLICY: REVIEW OF
CONTRACTS, as modified on April 30, 2021), Resource Provider represents and warrants
to PREPA on the Agreement Date, and again on the Closing Date, (i) the due execution by
Resource Provider and delivery to PREPA of a certification (the “FOMB Certification™)
in a form substantially similar 1o that set out in Appendix S (Form of FOMB Ceriification),
and (ii) the completeness, accuracy, and correctness of all information included in such
FOMB Certilication. Without limiting the foregoing in any way, Resource Provider
acknowledges and agrees that PREPA, in consultation with the FOMB, shall have the right
to declare this Agreement null and void in the event of any misrepresentation, inaccuracy
or [alsencss with respect (o a material fact in the FOMB Certification. In addition, PREPA,
after disclosure to and consultation with the FOMB, may provide in its discretion an
opportunity to Resource Provider to attempt to cure any such misrepresentation, inaccuracy
or falseness with respect to a material fact in the FOMB Certification, Resource Provider
shall have the obligation to reimburse immediately to PREPA or the Commonwealth, as
applicable, any amounts, payments or benefits received from PREPA under this
Agreement.

In accordance with Article 3.4 ol Act 2-2018, as amended, known as the Anti-Corruption
Code for a New Puerto Rico of the Commonwealth of Puerto Rico, as amended, Resource
Provider acknowledges and agrees that ils conviction or guilty plea for any of the crimes
as enumerated in Article 3.4 of such Act, in addition (o any other applicable liability, shall
render this Agreement null and void, and Resource Provider shall reimburse PREPA
immediately for any amounts, payments or benefits received from PREPA under this
Agreement that directly resulted from the committed crime, but only to the extent required
by Act 2-2014.

PRIEPA shall have the right to terminate this Agreement if Puerto Rico or United States
Federal Court convicts Resource Provider under Articles 4.2, 4.3 or 5.7 of Act 1-2012, as
amended, known as the Organic Act of the Office of Government Ethics of Puerto Rico,
of any of the crimes listed in Articles 250 through 266 of Act 146-2012, as amended, known
as the Puerto Rico Penal Code, any of the crimes typified in Act 2-2018, as amended,
known as the Anti-Corruption Code [or a New Puerto Rico orany other [elony that involves
the misuse of public funds or property, including the crimes mentioned in Article 6.8 of
Act 8-2017, as amended, known as the Act for the Administration and Transformation of
Human Resources in the Government of Puerto Rico,

Resource Provider acknowledges and agrees that the conditions outlined throughout this
Section 16.3 constitute essential requirements of this Agrecment.
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Remedics & Dispules

Upon the occurrence of a Default, the non-defaulting Party shall have the right to invoke its
remedies under this Agreement and/or under Applicable Law. Any Disputes in connection with the
existence of'a Default shall be resolved in the manner prescribed in Article 21 ( Dispute Resolution).

CHANGE IN LAW & TAXES

Change in Law

a.

Resource Provider shall bear all costs, including all Taxes and Environmental Costs,
applicable to the construction and operation of the Facility, provided that, PREPA shall
reimburse Resource Provider:

1. for a Change in Law with respect lo Applicable Law of any jurisdiction within the
United States other than the Commonwealth of Puerto Rico, fifty percent (50%) of
the Post-Resource Provider Execution Date Taxes and Post-Resource Provider
Exceution Date Environmental Costs, subjeet to Section 17.3 (Tracking Account);
and

2. for a Change in Law with respect to Applicable Law of the Commonwealth of
Puerto Rico or any jurisdiction within the Commonwealth of Puerlo Rico, one
hundred percent (100%) of Resource Provider’s additional costs resulting from
measures required fo comply with such Change in Law,

in each case, arising from such Change in Law net of any cost reductions (collectively, the
“Additional Costs™); and

PREPA shall reimburse the Additional Costs by way ol an cquitable adjustment to the Base
Rate. The Partics agree that PREPA shall have the right to (i) an annual audit of the
payment or credit adjustments made in accordance with this paragraph, and (ii) adjust the
Base Rate if necessary, as a result of the findings of such audit. Both Parties shall have the

right to participate in such audit.

Resource Provider Requiremenis

Resource Provider will promptly pay and discharge all Taxes, assessments and
governmental charges or levies imposed upon it or in respect of all or any part of its
property or business, all trade accounts payable in accordance with usual and customary
business terms, and all Claims for work, labor or materials which, if unpaid, might become
a lien or charge upon any of its property; provided that Resource Provider shall not be
required to pay any such Taxes, assessmenl, charge, levy, account payable or Claim if (i)
the validity, applicability or amount thereof remains contested in good faith by appropriate
actions or proceedings which will prevent the forfeiture or sale of any property of Resource
Provider or any material interference with the use thereof by Resource Provider, and (ii)
Resource Provider shall set aside on its books reserves deemed by il o be adequate with
respect thereto.
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Tracking Account

a.

Taxes

The Parties shall record all Additional Costs referred to in item (1), paragraph (a) of Section
17.1 (Change in Law) that are paid by PREPA according to Section 17.1 (Change in Law)
in an unfunded tracking account maintained by PREPA (the “Tracking Account™).
Resource Provider shall have the right, upon reasonable notice and during business hours,
to audit PREPA’s records reflecting the balance in the Tracking Account and to identify
and object to any error in such calculations. If the Parties cannot agree on an adjustment to
the balance in the Tracking Account within thirty (30) Days of PREPA’s reccipt of
Resource Provider’s objection, then a Party may refer such matter to dispute resolution by
either Party pursuant to Article 21 (Dispute Resolution).

Il the Tracking Account has a balance at the end of the twenty-second (22nd) Agreement
Year (“Balance”™), then PREPA shall have the right to withhold and retain up to fifty
percent (50%) of the amounts due in cach Billing Period of the remaining Term. The Parties
shall subtract the retained amount from the Balance until the Balance equals zero (0). IT
any portion of the Balance remains outstanding at the expiration of the Term under Section
2.2 (Initial Term), then PREPA shall have the option to extend the Term up to an additional
two (2) Agreement Years as necessary to repay the Balance plus Interest by applying such
monthly retention as set forth above. If, at the expiration of the initial Term under Section
2.2 (Initial Term), an undisputed deficit exists in the Tracking Account, then PREPA shall
pay Resource Provider an amount sufficient to compensate Resource Provider for such
deficit within thirty (30) Days after the expiration of the Term. If a Party terminates this
Agreement early pursuant to Article 15 (Termination) for any reason other than a PREPA
Default, and an undisputed balance remains in the Tracking Account (the “Termination
Balance™), Resource Provider shall repay such Termination Balance plus Interest (o
PREPA within thirty (30) Days of the Termination Date. Notwithstanding the lorcgoing,
Resource Provider shall have the option to prepay all or any portion of the Balance or the
anticipated Termination Balance, il applicable, at any time or from time fo time.

Resource Provider will promptly pay and discharge all Taxes, assessments, and
governmental charges or levies imposed upon it or in respect of all or any part of its
property or business, all trade accounts payable in accordance with usual and customary
business terms, and all Claims for work, labor or materials which, if unpaid, might become
a lien or charge upon any of its property; provided that Resource Provider shall not be
required to pay any such Taxes, assessment, charge, levy, accounl payable or Claim if: (i)
the validity, applicability or amount thereof remains contested in good faith by appropriate
actions or proceedings which will prevent the forfeiture or sale of any property of Resource
Provider or any material interference with the use thercol by Resource Provider, and (ii)
Resource Provider shall sct aside on its books reserves deemed by it to be adequate with
respeet thereto.

PREPA Requirements

PREPA shall pay or cause to be paid all Taxes on or with respect to (i) the purchase and
sale of Net Electrical Output at the Interconnection Point (including sales tax, excise tax,
municipal license tax, and value-added tax), and (ii) the purchase, use and disposition of
the Ancillary Services and the Green Credits.
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INSURANCE

Resource Provider Regquirements

Resource Provider shall establish an Owner-Controlled Insurance Program (the “OCTP”) pursuant
to which it shall obtain and maintain in full force and effect from the Construction Start Date and
during the Term of this Agreement and thereafter as provided herein policies of insurance covering
all operations engaged in by this Agreement, which shall be formally agreed with an insurance
company authorized 1o do business in Puerio Rico, and to that effect, it shall provide in original
ceriificates of msurance and endorsements as follows:

i, Worker's Compensation Insurance: 1f al any time Resource Provider has cmployees,
Resource Provider shall procure and maintain Worker’s Compensation Insurance as
required by the Worker’s Compensation Act of the Commonwealth of Puerto Rico.
Resource Provider shall also have responsibility For compliance with said Worker's
Compensation Act by all its subcontractors, agents, and invitees. Resource Provider shall
furnish PREPA a certificate from the State Insurance Fund, in a form reasonably acceplable
to PREPA, showing that all personnel employed in the work are covered by the Worker’s
Compensation Insurance, in accordance with this Agreement. If imported technical
personnel are exempled, as per Act of May 16, 1958 No 16, Resource Provider shall lurnish
¢vidence of such excmption and certificate from the insurance carrier covering said
personnel.

b. Commercial General Liability Insurance: Resource Provider shall procure and maintain
Commercial General Liability Insurance with limits of $1.000,000 per occurrence and
$2,000,000 aggregate. Such insurance shall include specific coverage for contractual
liability, products, and completed operations liability.

e Automobile Liability Insurance: Resource Provider shall procure and maintain Automobile
Liability Insurance with limits of $1,000,000 combined single limit covering all owned,
non-owned, and hired automobiles located in the Commonwealth of Pucrio Rico.

d. Excess Umbrella Liability Insurance: Resource Provider shall procure and maintain Excess
Umbrella Liability Insurance with limits of $4,000,000 per occurrence and in the aggregate
in excess of the limits of insurance provided in paragraphs (b), (c) and (g) of this Section
18.1.

C. All Risk Physical Damage Property Inswrance: Resource Provider shall procure and
maintain All Risk Physical Damage Property Insurance, including machinery coverage to
cover all real and personal property of Resource Provider to one hundred percent (100%)
of replacement cost; however, this insurance shall be subject to usual and customary market
exclusions and sublimits, including, but not limited to, natural calastrophe aggregate
sublimits. Resource Provider shall place this insurance policy in effect at the later of the
Commercial Operation Date and the termination of the builder’s risk insurance policy. The
insurance, as required in this paragraph (e) of this Section 18.1, shall, when applicable,
cover work at the Site and shall also cover portions of the work located away from the Site
and portions of the work in transit. The policy shall include as insured property scaffolding,
[alse work, and temporary buildings located at the Site.
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f. Egquipment Breakdown Policy: Unless included in the All Risk Physical Damage Insurance
required in paragraph (¢) of this Section 18.1, Resource Provider shall procure and maintain
an Equipment Breakdown Policy to cover all equipment and machinery of Resource
Provider. This insurance shall name PREPA as an additional insured under this policy.

L Employer's Liability Insurance: To the extent that Resource Provider employs employees,
Resource Provider shall procure and maintain Employer’s Liability Insurance with
minimum bodily injury limits of 31,000,000 for each employee and $1,000,000 for cach
accident, covering against the liability imposed by Law upon Resource Provider as a result
of bodily injury, by accident or disease, including death arising out of and in the course of
cmployment, outside of and in the course of employment, and outside of and distinct from
any claim under the Worker’s Compensation Act of the Commonwealth of Puerto Rico.

h. Builder’s Risk Insurance: Resource Provider shall procure or cause its prime contractors
for the Facility to procure and maintain in force Builder's Risk Insurance for the entire
work. Such insurance shall be written in an amount equal to the total contract sum as well
as subscquent modifications of that sum. The insurance shall apply on a replacement cost
basis and coverage shall be wrillen on a completed value form as [ollows:

l. The insurance as required above shall be written to cover all risks of physical loss
except those specifically excluded in the policy, including industry standard sub-
limits and aggregate limits,

2 Resource Provider shall pay any deductible applicable to the insurance purchased
in compliance with this requirement.

3. Weiver of Subrogation, Resource Provider shall cause the builder’s risk insurers
to waive all rights of subrogation against PREPA and its officers, directors, agents,
and employees for recovery for damages caused by [ire and other perils to the
extent covered by builder’s risk or property insurance purchased pursuant to the
requirements of this Agreement or any other properly insurance applicable to the
work.

i. Business Interruption Insurance: Resource Provider shall procure and maintain Business
Interruption Insurance, subject to a ninety (90) day waiting period, as it might be reasonable
and cconomically achievable, including a reasonable deductible (which the Parties shall
construe as insurance proceeds actually received by Resource Provider for the purposes of
this Agreement) with respect to the Facility to include business interruption/loss of income
for at least a six (6) Month period of indemnity based on actual loss sustained and
contingent business interruption/loss of income subject to a $10,000,000 sub-limi.
Resource Provider shall place this policy into effect on the Commercial Operation Date.

Requirements for Resource Provider Policies

Resource Provider shall ensure that the provider of the Commercial General Liability Insurance
and Automobile Liability Insurance as required under Section 18.1 (Resowrce Provider
Reguirements), endorses such insurance to include:

a. as Additional Insured:
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Puecrto Rico Electric Power Authority
Risk Management Office

PO Box 364267

San Juan, PR 00936-4267;

b. a thirty (30) Days’ cancellation or nonrenewable notice (ten (10) Days for non-payment of
premium) to be sent by certified mail or email to Resource Provider (with a copy to
PREPA) or its broker;

e, an endorsement including this Agreement under contractual hiability coverage and

identifying it by number, date and the Parties, or confirming thal the Commercial General
Liability form includes contractual coverage for this Agreement;

d. a waiver ol Subrogalion in favor of PREPA; and
g. the breach of any of the warranties or conditions in these policies by Resource Provider
shall not prejudice PREPA s rights under this policy, which may be provided by a standard

severability of interests/separation of insured’s clause.

Contractor Requirements

The contractors and designers retained by Resource Provider to construct the Facility and the
PREPA Interconnection Facility shall cnroll in the OCIP by delivering the enrollment forms
delivercd by Resource Provider and shall obtain and maintain in full force and effect before the
Construction Start Date, the following policies of insurance covering all constructions engaged in
by this Agreement. which shall be formally agreed with insurance companics authorized to do
business in Puerto Rico, and to that effect Resource Provider shall provide in the original certificate
of insurance and cndorsements, as follows:

a. Worker's Compensation fnsurance: Resource Provider shall cause its contractors to
procure and maintain Worker’s Compensation Insurance as required by the Worker’s
Compensation Act of the Commonwealth of Puerto Rico. Resource Provider shall also
have responsibility for compliance with said Worker's Compensation Act by all its
subcontractors, agents, and invitees. Resource Provider shall fumish PREPA a certificale
regarding its contractors from the State Insurance Fund showing that all personnel
employed in the work are covered by the Worker's Compensation Insurance, in accordance
with this Agreement. If imported technical personnel are exempted, as per Act of May 16,
1958, No. 16, Resource Provider shall furnish evidence of such exemption and certificate
from the insurance carricr covering said personnel.

b. Automobile Liability Insurance; Resource Provider shall cause its contractors to procure
and maintain Automobile Liability Insurance with limits of $1,000,000 combined single
limit covering all owned, non-owned, and hired automaobiles located in the Commonwealth

of Puerio Rico.
Reguirements for the Contractor Policies

Resource Provider shall cause its contractors to ensure that the provider of the Commercial General
Liability Insurance and Automobile Liability Insurance, as required under Section 18.3 (Contracior
Requirements), endorses, or provides that, such insurance to include:
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as Additional Insured:

Puerto Rico Electric Power Authority
Risk Management Office

PO Box 364267

San Juan, PR 00926-4267;

a thirty (30) Days’ cancellation or nonrenewable notice to be sent by certified mail or email;

an endorsement including this Agreement under contractual liability coverage and
identifying it by number, date, and the Parties, or confirming that the Commercial General
Liability form includes contractual coverage for this Agreement;

a waiver of Subrogation in favor of PREPA; and

the breach of any of the warranties or conditions in these policies by the relevant contractor
or designer shall not prejudice PREPA’s rights under this policy, which may be provided
by a standard severability of interests/separation of insureds clause.

Application of Proceeds

Subjeet to the terms and conditions of any direct agreement or other similar agreement executed by
PREPA, Resource Provider and/or a Project Lender, Resource Provider shall apply any and all
insurance proceeds received in connection with the damage or loss of the Facility toward the repair,
reconstruction, or replacement of the Facility, as permitted by Project Lenders.

General Provision

b.

Subject to paragraph (b) below, PREPA shall review the requirements of this Article 18
prior to the Construction Start Date to confirm that an insurance company mecting the
requirements of this Article 18 continues to make available policies satisfying the
foregoing requirements. Each of Resource Provider, its contractors and subcontractors
shall causc its insurers or agents Lo provide, not later than ten (10) Business Days prior to
the Construction Start Date, with originals or certificd true and correet copies of insurance
cerlificates for such policies (which have entered into full force and effect), in a form of
certificate approved by PREPA, which approval PREPA shall not unreasonably withhold
or delay. Any deductible applicable on required insurance policies under this Article 18
shall be paid by Resource Provider, its contractors, or subcontractors. Failure of a party to
obtain certificates of insurance docs nol relieve Resource Provider, contractor or
subcontractor of the insurance requirements set forth herein. Failure to obtain the insurance
coverage required by this Article 18 shall in no way relieve or limit the obligations or
liabilities of Resource Provider, contractor or subcontractor under this Agreement.

Notwithstanding the [oregoing, in the evenl any insurance (including the limits or
deductibles thereof) required to be maintained by this Article 18, other than insurance
required to be maintained by Law, is nol available on commercially reasonable terms in
the commercial insurance market, PREPA (acting upon consultation with an independent
insurance consultant), shall not unreasonably withhold or delay its agreement to waive (or
madify) such requirement to the extent the required insurance is not so available and/or, to
the extent feasible, may allow Resource Provider (or the Project, as applicable) to obtain
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the best available insurance comparable to insurance meeting the requirements of this
Article 18 on commercially reasonable terms then available in the commercial insurance
market (as determined by an independent insurance consultant); provided that (i) Resource
Provider shall first request any such waiver (or modification) in writing, which request
shall be accompanied by written reports prepared by Resource Provider and an independent
insurance consultant, reasonably satisfactory to PREPA, certifying that such insurance is
not available on commercially reasonable terms in the commercial insurance market for
solar energy generalion projects of similar type and capacity (and, in any case where the
required amount is not so available, certifying as to the maximum amount which is so
available) and explaining in detail the basis for such conclusions, with the form and
substance of such reports to be reasonably satisfactory to PREPA; (ii) at any time after the
granting of any such waiver (or modification), but not more often than once annmally,
PREPA may request, and Resource Provider shall furnish to PREPA within sixty (60) days
after such request, supplemental reports reasonably satisfactory to PREPA updating the
prior reports and reaffirming such conclusion; and (iii) any such waiver (or modification)
shall be effective only [or so long as such insurance shall not be available on commercially
reasonable terms in the commercial insurance market (as determined by an independent
insurance consultant), it being understood that the failure of Resource Provider to timely
furnish any such supplemental report shall be conclusive evidence that such waiver (or
modification} is no longer required because such condition no longer exists.

ASSIGNMENT & TRANSFER

Restriction on Assignment

Excepl as otherwise provided in this Article 19, neither Party shall assign or transfer this Agreement
without the prior wrilten consent of the other Party, which consent such Party shall not
unreasonably withhold or delay. Any attempt to assign this Agreement without the prior writlen
conscnt of the corresponding Party shall be void. Any failure of a Party to respond fo any request
by the other Party for consent to assignment pursuant to this Section 19.1 shall not be deemed or
construed as an acceptance or consent to such proposed assignment.

PREPA’s Right (o Assign

Motwithslanding the provisions of Section 19.1 (Restriction on Assignment), the Parties
acknowledge that PREPA is undergoing a transformation process, and therefore agree that, after
the front-end transition period of a Partnership Contract, Sale Contract, or any other PREPA
Transaction (as these terms are defined in Act 120-2018), PREPA may sell, assign, convey,
transfer, pledge, mortgage, sublease, delegate, hypotheeate, or otherwise dispose of (each, a
“Transfer”) any of its rights, title, or interest in this Agreement as permitted by Applicable Law
and at any time, without Resource Provider’s consent, and without cost, expense, or ineremental
liability to PREPA, to an Affiliate of PREPA or any Governmental Authority of Puerto Rico that
(i) is Ninancially, legally and operationally capable of performing all of PREPA’s payment and
performance obligations under this Agreement, (ii) unconditionally assumes in writing all such
liabilities and obligations under this Agreement, and (iii) agrees to pay, perform, and discharge
them in accordance with the terms hercol; provided that PREPA shall notify Resource Provider no
later than thirty (30) Days before the effective date of any such Transfer. Unless otherwise agreed
by PREPA, following a Transfer to one of the entitics described in the previous sentence, PREPA
shall be released from all obligations under this Agreement to the extent such transferee assumes
such obligations in writing, provided that, for any Transfer to an Affiliate of PREPA, PREPA shall
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guaraniee the payment obligations of such Affiliate arising out of this Agreement following such
assignment.

Resource Provider’s Righl o Assign

Motwithstanding the provisions of Section 19.1 (Restriction on Assignmenr), Resource Provider
shall have the right to assign, pledge or encumber this Agreement in its entirety or in part without
PREPA’s consent to the Project Lenders as collateral security in order to obtain financing or other
funding. PREPA agrees to exeente and deliver an agreement consenting o any assignment as
collateral security in favor of the Project Lenders containing terms and conditions that are
customary for transactions of this kind. PREPA agrees to cooperate in good faith in this regard and
to provide other customary and rcasonable documents and acknowledgments as the Project Lenders
may reasonably request in connection with the financing of the Facility, including estoppel
certificates and direet agreement or consent (o an assignment in accordance with this Section 19.3
and substantially in the form of Appendix X (Form of Direct Agreement), or otherwise in a form
satisfactory to PREPA, Resource Provider, and the Project Lenders, and a legal opinion addressed
to the Project Lenders with respect to due authorization and capacity of PREPA to enter into such
agreement or consent, and enforceability thereof, in each case as reasonably acceptable to PREPA,
provided thal Resource Provider shall reimburse PREPA for the documented out-of-pocket costs
of negotiating and providing such documents, acknowledgments, opinions, certificates, consents,
and agreements. In addition, Resource Provider shall have the right to assign this Agreement as
collateral sceurily to any agenl, trustee, or other Person (including any corporation or partmership)
representing the Project Lenders under the Financing Documents. If Resource Provider shall assign
this Agreement as collateral security pursuant to this Section 19.3, then so long as the secured
obligations, or any consolidation, modification, or extension of such obligation shall remain
outstanding, the following provisions shall apply:

a. The making of an assignment pursuant to the preceding provisions of this Section 19.3
shall not be deemed to constitute an assignment or transfer of this Agreement, nor shall
any assignee referred to above, as such, be deemed to be an assignee or transferee of this
Agreement 50 as to require such assignee, as such, to assume the performance of any of the
terms and conditions of Resource Provider to be performed hereunder; provided that the
purchascr at any sale of this Agreement in any proceeding for the foreclosure of any
assignment, or the assignee or transferce of this Agrecment in any proccedings [or the
foreclosure of any assignment, or the assignee or transferee of this Agreement under any
instrument of assignment or transler in licu of the forcclosure of any assignment, shall be
deemed to be an assignee or transferee within the meaning of this paragraph (a) of this
Section 19.3 and shall be deemed to have agreed to perform all of the terms, covenants and
conditions on the part of Resource Provider to be performed hercunder from and after the
date of such purchase and assignment.

b. Notwithstanding any other provision of this Agreement, any sale of Resource Provider’s
rights in this Agreement in any secured creditor’s sale, any proceeding for the foreclosure
of any assignment, or the assignment or transler of this Agreement in lico of the [oreclosure
of any assignment, shall be deemed to be a permitted sale, fransfer or assignment of this
Agreement, and this Agreement shall continue in full force and effect following any such
sale, transler or assigninent,

C. ITPREPA terminates this Agreement prior (o the expiration of the Term due to a Resource
Provider Default or rejects or disaffirms this Agreement pursuant to any bankruptcy law
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or proceeding or other similar Applicable Law or proceedings affecting creditors’ rights
generally with respect 1o a bankrupley proceeding relating to Resource Provider or
otherwise, PREPA agrees, if outstanding obligations to a Project Lender exist, and subject
to the receipt of all necessary approvals, to enter into a new power purchase and operating
agreement with the Project Lender (or its designee or nominee) on substantially similar
terms to this Agreement; provided that such designee or nomince (i) qualifics as a
Substitute Provider (as defined in the form of direct agreement included at Appendix X
(Form of Direct Agreement), (ii) has provided to PREPA (x) its audited financial
statements prepared in accordance with GAAP, demaonstrating that such new designee or
nominee has an Unrestricted Net Worth of at least twenty-five million dollars
($25,000,000) (or that its direct or indirect parent has an Unrestricted Net Worth of at least
seventy-live million dollars ($75,000,000)), and (y) the certifications and documentation
required by Appendix B (PREPA Signing Conditions), bul construing references lo
Resource Provider therein as references to such new designee or nominee, and (iii) has
accepted all terms, provisions and limitations of this Agreement, effective as of the date of
such termination.

Resource Provider shall not have the right to assign its rights, title, or interest under this Agreement
to any Affiliate of Resource Provider without the prior express written consent of PREPA, unless
(i) such Affiliatc agrees to be bound by the terms of this Agreement and to fully perform the
obligations of Resource Provider hercunder (including Appendix B (PREPA Signing Conditions)),
(ii) the Sponsor maintains al least the same percentage of the total equity ownership interest in such
Affiliate, whether directly or indirectly, as Equity it owns, directly or indirectly, in Resource
Provider at the time of such assignment, and (iii) Resource Provider or a Sponsor owns, directly or
indircctly, no less than fifty-one percent (51%) of the total equity in such Affiliate. Resource
Provider shall notify PREPA of Resource Provider's intention to assign this Agreement al least
thirty (30) Days in advance of any such assignment.

Restrictions on Equily Transfers

a. Resource Provider shall ensure that each Sponsor does not assign, sell or transfer (whether
directly or indirectly) to any other Person any part of ils ownership interests in Resource
Provider or renounce any preferential subscription rights for ownership interests in
conneetion with a capilal increase (each, a “Equity Transfer™) at any time prior to the
Commercial Operation Date. On or afier the Commercial Operation Date, Resource
Provider shall ensure that each Sponsor does not effect an Equity Transter at any time
without the prior express wrillen consenl of PREPA, which shall not be unreasonably
withheld, conditioned or delayed. Notwithstanding the forcgoing, a Sponsor may, without
PREPA’s consent:

1. create a security interest in its direct or indirect ownership interest in Resource
Provider in favor of the Project Lenders, and PREPA hereby approves any Equity
Transfer thereof resulting from the enforcement of such security interests in
accordance with the Financing Documents;

e (i) prior to the Commercial Operation Date, effect an Equity Transfer solely in
connection with a financing transaction involving Tax Credits under Section 48 of
the U.S. Internal Revenue Caode, provided that such transfer does not result in the
Control of Resource Provider or the Facility being transferred to a third party other
than the Sponsor (directly or indirectly) or Resource Provider, as applicable: and
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(ii) at any time after the Commercial Operation Date, effect an Equity Transfer
back to Resource Provider or Sponsor (directly or indirectly), as applicable,
pursuant to the terms of such financing transaction entered into prior to the
Commercial Operation Date involving Tax Credits under Section 48 of the U.S.
Internal Revenue Code;

3 at any time after the Commercial Operation Date, effect an Equity Transfer to a
Wholly-Owned Affiliate of a Sponsor, provided that such Wholly-Owned Affiliate
remains a Wholly-Owned Aftiliate of such Sponsor at all times after such Equity
Transfer; or

4. from and after the second anniversary of the Commercial Operation Date, effect
an Equity Transfer to a Person, including a Wholly-Owned Affiliate, provided that
such Equity Transfer, when aggregate with all previous Equity Transfers, does not
result in a transfer of more than forty-nine percent (49%) of the issued and
outstanding shares and voting rights in Resource Provider to any Person other than
a Sponsor or a Wholly-Owned Affiliate of a Sponsor.

If Resource Provider intends to effect an Equity Transfer, then it shall notify PREPA of
such intention at least thirty (30) Days in advance of the intended date of such transfer. The
failure of PREPA to respond to any request by Resource Provider for consent to fransfer
pursuant to this Section 19.4, shall not be deemed or construed as an acceptance or consent
to such proposed transfer. PREPA acknowledges and agrees that the identity and existence
ol such third party, and the potential transfer, shall be kept confidential in accordance with
Section 12.9 (Confidentiality); and if requested by Resource Provider, PREPA shall enter
into a confidentiality agreement with respect to the same, in a form reasonably acceptable
to PREPA, provided that Resource Provider shall reimburse PREPA for its documented
out-of-pocket costs of negotiating and executing such agreement. Prior to PREPA’s
consent Lo any Equity Transfer, Resource Provider shall cause the proposed new owner of
such equity to provide lo PREPA (i) its audited financial statements prepared in accordance
with GAAP, demonstrating that such new owner has an Unrestricted Net Worth of at least
twenty-five million dollars ($25,000,000) (or its dircct or indirect parent meets the
Unrestricted Net Worth Requirement), (ii) evidence reasonably acceptable to PREPA that
such new owner is or has engaged a Qualified Operator, and (iii) the certifications and
documentation required by Appendix B (Signing Conditions), but construing references to
Resource Provider therein as rceferences to such new owner. In each case, Resource
Provider shall obtain any regulatory approvals required in respect of such transfer and
ensure such transfer otherwise complies with Applicable Law.
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20.1

Resirictions on Asset Transfers

a.

Resource Provider shall not sell or transfer, directly or indirectly, the Facility, any portion
of the Facilily or substantially all of its assels either (i) at any time prior to the
Commercial Operation Date, or (ii) for any such sale or transfer occurring on or after the
Commercial Operation Date, without PREPA’s prior express written consent, which
consent PREPA shall not unrcasonably withhold or delay. The foregoing prohibition
shall not apply to any such transfer that (1) forms part of a foreclosure on any mortgage,
lien, pledge, charge or other encumbrance granted to the Project Lenders under any nof-
recourse project financing related exclusively to such assels and such lenders or their
agent have entered info a direct agreement with PREPA in respect of the collateral
assignment of this Agreement and the Interconnection Agreement, or (2) constitutes a
permitted assignment under Section 19.3 (Resource Provider's Right to Assign).

If Resource Provider intends to sell the Facility, or any portion of the Facility, or
substantially all of its assets, pursuant to PREPA’s consent under the first sentence of
paragraph (a) of this Section 19.5, then it shall notify PREPA of its intention to sell at
least sixty (60) Days in advance of the intended date of such sale. PREPA shall not
unrcasonably withhold or delay its consent to any such sale or transfer, provided that the
[ailure of PREPA 1o respond to any request by Resource Provider for consent to such a
sale or transfer shall not be deemed or construed as an acceplance or consent to such
proposed sale or transfer. Prior to PREPA’s consent to any such asset transfer, Resource
Provider shall cause the proposed new owner to provide PREPA with (i) its audited
financial statements prepared in accordance with GAAP, demonstrating that such new
owner has a tangible net worth of at least twenty-five million dollars ($25,000,000) (or
its direct or indirect parent meets the Unrestricted Net Worth Requirement); (ii) evidence
reasonably acceptable to PREPA that such new owner is or has engaged a Qualified
Operator, and (iii) the certifications and documentation required by Appendix B (Signing
Conditions), but consiruing references to Resource Provider therein as references 1o such
new owner In each case, (1) Resource Provider shall obtain any regulatory approvals
required in respeet of such transfer and ensure such transfer otherwise complies with
Applicable Law, and (2) if requested by PREPA, the Parties and such new owner shall
enter into an agreement under which (A) Resource Provider assigns and transfers all of
its rights and obligations under this Agreement to such new owner, and (B) such new
owner cxpressly assumes all liabilities of Resource Provider arising under this Agreement
prior to the date of such assignment.

NOTICES

(General,

All notices and other communications hereunder shall be in writing, other than Dispatch Notices,
curtailment or disconnect orders, which may be oral and immediately confirmed via e-mail, and
shall be deemed duly given upon receipt after being delivered by hand or sent by e-mail with read
receipt confirmation, registered or certified mail, return receipt requested, postage prepaid or by
recognized overnight courier service, addressed as follows:

IF TO RESOURCE PROVIDER:

YFN Yabucoa Solar LLC
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PO Box 363991

San Juan, PR 00936-399]

Altention: Legal Department

E-mail: notices@infinigenrenewables.com

IF TO PREPA:

Puerto Rico Electric Power Authority

1110 Ponce de Leén Avenue, Office #808

San Juan, Pucrlo Rico

Aftention: Deputy Director of Operations Office
E-mail: mary.zapata@prepa.com

with a copy to, for so long as LUMA Energy LLC and LUMA Energy ServCo LLC collectively
serve as the “Operator”™ under the OMA:

LUMA Energy, LLC

Juan Ruiz Velez Building, Office 04-015
1110 Ponce de 1.eon Avenue

San Juan, Puerto Rico

Altention: Brian Walshe

E-mail: brian walshe@lumapr.com

Change of Address or Persons,

Either Party hereto may change, by notice as above provided, the Persons or addresses to which
stich notices are scni.

DISPUTE RESOLUTION

scope of the Dispute Resolution Provisions

Except as otherwise expressly provided in this Agreement, the Partics shall resolve any
dispute arising out of, relating to or in connection with this Agreement, including the existence,
interpretation, breach, termination or validity of this Agreement (a “Dispute”) in accordance with
the procedures set forth in this Article 21, which shall constitute the sole and exclusive
procedures for the resolution of each such Dispute (the “Dispute Resolution Procedure™).

Commencement of the Dispute Resolution Procedure

a. It a Dispuic arises, then cither Party may initiate the Dispute Resolution Procedure by
giving a wrillen notice of the Dispute to the other Party (each, a “Dispute Notice™).

b. The delivery of a Dispute Notice pursuant to this Section 21.2 shall toll any limitation
period imposed by either this Agreement or Applicable Law in respect of a Dispute.

Negotiation

i. Upon receipt of a Dispute Notice from a Party, each Party shall nominate a member of its
respective senior management, who shall have decision-making authority on behalf of such

75



Amended and Restated PPOA (Solar Standalone Version) — PREPA & YFN Yabucoa Solar 1.1.C

Party (cach, a “Designated Person™), and shall cause its Designated Person to promptly
meet and negotiate in good faith with the other Designated Person and attempt to resolve
the Dispute within thirty (30) days after the date of the delivery of the Dispute Notice, or
such longer period as the Designated Persons may otherwise agree (the “Negotiation
Period™).

If'the Dispute remains unresolved at the end of the Negotiation Period, then (i) if the Partics
agree, the Parties may refer the Dispute for technical review in proceedings before an
Independent Expert in accordance with Section 21.4 (Teclnical Recommendation) such
Dispute (a “Technical Dispute™) or (ii) either Party may refer the Dispute to arbitration
pursuant to Section 21.5 (Arhitrarion).

21.4  Technical Recommendation

g

M

If the Parties agree that a Dispute qualifies as a Technical Dispute, then the Partics shall
refer such Dispute to the Independent Expert for a recommended resolution (a “Technical
Recommendation™) by providing to the Independent Expert a written notice, specifying
the matter for determination. The Parties shall conduct hearings before the Independent
Expert in San Juan, Puerto Rico, unless otherwise agreed in writing by the Parties. Within
thirty (30) Days of the engagement of the Independent Expert for a Technical Dispute (or
such longer period of time as the Parties may mutually agree in writing), the Partics shall
require that the Independent Expert conduet a hearing; provided that the Parties may agree
in wriling to waive the hearing and have the Independent Expert issue the Technical
Recommendation on the basis of wrillen submissions alone. The Parties shall require that
the Independent Expert render a written recommendation on the Technical Dispute as soon
as practicable after the close of the hearing but, in any casc, no later than fifteen (15) Days
after the closc of the hearing. The Parties will share equally in paying the costs of the
Independent Expert.

The Parties may resolve the Technical Dispute based on the Technical Recommendation
or any mutually agreed modification thereof, If the Parlies cannot resolve the Technical
Dispute following the issuance of the Technical Recommendation, then either Party may
submit the matter for final determination by arbitration in accordance with Scction 21.5
(Arbitration).

215  Arbitration

d.

Either Party may iniliate mandatory binding arbitration by providing written notice of a
demand thereof administered in accordance with the Rules of Arbitration of the
International Chamber of Commerce then in effect (the “Arbitration Rules™), before a
panel of three (3) neutral, independent, and impartial arbitrators (cach, an *Arbitrator”
and collectively, the “Tribunal™). The claimant Party shall nominate one (1) arbitrator in
its request for arbitration, and the respondent Party shall nominate one (1) arbitrator in its
answer to such request for arbitration. The two arbilralors nominated by the claimant and
respondent Parties shall jointly nominate a third arbitrator, who shall act as chairperson of
the Tribunal. If cither Party fails to nominate an arbitrator within thirty (30) days of the
date on which they are required to do so under the Arbitration Rules, or if the two arbitrators
nominated by the Parties are unable to jointly nominate the third arbitrator within thirty
(30) days following the later of their two appointments, then the International Court of
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Arbitration of the International Chamber of Commerce shall appoint such arbitrator in
accordance with the Arbitration Rules,

Notwithstanding the rules and procedures that would otherwise apply to the arbitration,
and unless the Parties agree to a different arrangement, the seat of the arbitration will be in
New York, New York. Hearings may be held in a location other than the scat of arbitration
subject to written agreement of the Parties.

The arbitration shall be conducted in the English language and all submissions shall be
made in the English language or with an English translation; provided that witnesses may
provide testimony in a language other than English if a simultaneous English translation is
provided.

PREFA may consolidate an arbitration conducted under this Agreement with any other
arbitration to which it is a party provided that (i) the arbitration agreement governing the
other arbitration permits consolidation, (ii) the arbitrations to be consolidated substantially
imvolve common questions of law or fact, and (jii) the arbitrations employ materially
similar procedural rules and methods for selecting arbitrator(s). PREPA may also include
by joinder persons or entities substantially involved in a common question of law or fact
whose presence is required if complete relief is to be accorded in arbitration, provided that
the party sought to be joined consents in writing to such joinder. Consent to arbitration
involving an additional person or entity shall not constitute consent to arbitration of any
claim, dispute or other matter in question not described in the written consent.

Subject o Article | | (Liability), the Tribunal will have the authority to grant any form of
equitable or legal relief a Party might recover in a court action. Fach of the Parties (the
“First Party”) acknowledge and agree that (i) the other Party would suffer irreparable
damage in the event that the First Party fails to perform certain provisions of this
Agreement in accordance with the terms of the Agreement, (ii) monetary damages will not
provide a sufficient remedy for any breach of these provisions of this Agrecment by the
first Party, and (iii) the other Party shall be entitled, without the requirement of posling a
bond or other security, to specific performance and injunctive or other cquitable relief as a
remedy for a breach of this Agreement by the First Party.

Either Party may enter judgment on the award in any court having jurisdiction.

The Tribunal shall have discretion to allocate any portion of the costs of the arbitration
(other than each Party’s individual attorneys’ fees and costs related to the Party’s
participation in the arbitration, which fces and costs will be borne by such Party), including
the fees of the Tribunal and any expert witnesses, against the Party that the Tribunal
detcrmines did not prevail. Until the Tribunal renders such award, however, the Parties will
share equally in paying the costs of the arbitration. Notwithstanding the foregoing, any
costs incurred by a Party in seeking judicial enforcement of any written decision of the
Tribunal shall be chargeable to, and bome exclusively by, the Parly against whom such
court order is successfully oblained.

Al the conclusion of the arbitration hearing, the Tribunal shall prepare in writing and

provide to each Parly a decision setting forth factual findings, legal analysis, and the
reasons on which the Tribunal’s decision is based.
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22,

22.1

222

223

Mg~

22.4

22.5

22.6

MISCELLANFEOUS PROVISIONS
Waiver & Amendment

This Agreement, including the appendices hereto, may be amended or waived only by written
agreement between the Partics. A waiver ol any Default shall extend only to the particular Defaull
waived and shall not limit or otherwise affect any rights that either Party may have with respect to
any other or future Default. The Partics acknowledge and agree that any amendments o the
economic or technical terms of this Agreement, or the scope of the Facility, require PRER approval.

Strict Performance

The failurc of either Party lo insist in any one or more instances upon strict performance of any
provisions of this Agreement, or to take advantage of any of its rights hereunder, shall not be
construed as a waiver of any such provisions or the relinquishment of any such right or any other
right hereunder, which shall remain in full force and effect, unless agreed in writing between the
Parties.

No Third-Party Beneficiaries

The Parlies intend this Agreement solely for the benefit of themselves and, solely to the extent
rights thereto are provided in this Agreement, for the benefil of the Project Lenders as third-party
bencficiaries. Nothing in this Agreement shall be construed to create any duty lo, or standard of
care with reference to, or any liability to, any Person not a Party to this Agreement.

Resource Provider Certification Requirement

The Parties acknowledge that Resource Provider has submitted the certification titled “Contractor
Certification Requirement” required in accordance with the Conlract Review Policy of the FOMB,
effective as of November 6, 2017 and amended on October 30, 2020, si gned by Resource Provider’s
Executive Director (or another official with an equivalent position or authority to issuc such
certifications). The Partics have attached a signed copy of the “Contractor Certification
Requirement” as Appendix S (Form of FOMB Certification) to this Agreement.

No Sharing of Benelil

No officer, employee, or agent of Resource Provider or PREPA or mun icipal governments shall be
entitled to any share or part of this Agreement or to any benefit that may arise thercfrom that would
be in violation of any Applicable Law of the Commonwealth of Puerto Rico or policy of PREPA.

No Association, Joinl Venture, or Partnership

This Agreement shall not be interpreted or construed to create an association, joint venture, or
partnership between the Parties or to impose any parinership obligation or liability upon either
Party. Neither Party shall have any right, power, or authority to enter into any agreement or
undertaking for, or act on behalf of, or to act as, or be an agent or representative of, or o otherwise
bind, the other Party.
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227

22.8

229

22.10

22.11

22.12

22.13

Successors

This Agreement shall inure to the benefit of and be binding upon Resource Provider and PREPA
and their respective successors and assigns.

Complete Agreement & Conflicts

The Parties intend this Agreement as the final expression of their agreement and also as a complete
and exclusive statement of the terms of their agreement with respeet to the subject matter hereof
that supersedes all prior written and oral understandings between the Parties with respect thereto,
including without limitation the 2022 PPOA. In the event of any conflict between this Agreement
and the Interconnection Agreement or any other Project documents, this Agreement shall prevail
in the case of any document other than the Interconnection Agreement and Section 30.2 of the
Interconnection Agreement shall prevail in the case of the Interconnection Agreement. In the event
that loans, loan, guarantees or other support from the United States Department of Fnergy
(collectively, “DOE Funding™) is not obtained, this amended and restated Agreement shall become
null and void and the 2022 PPOA shall spring back into effect,

Severability

If any provision hereof shall be held invalid, illegal, or unenforceable by the holding of an arbitral
authority convened pursuant to Article 21 (Dispute Resolution), such holding shall not invalidate
or render unenforceable any other provision hercof,

Anticorruption & Antibribery

Resource Provider certifies as of the Closing Date that, to its actual knowledge, it does not receive
payment or benefit of any nature for services rendered regularly through an appointment to a
Governmental Authority of Puerto Rico.

No Economic Interest

Resource Provider represents, warrants, and certifies as of the Closing Date, lo its actual
knowledge, that no public employee has any personal or economic interest in this Agreement.

Code of Ethics
Resource Provider agrees to comply with the provisions of Act of Junc 18, 2002, No. 84, as
amended, which establishes a Code of Ethics for the Contractors, Suppliers and Economic Incentive

Applicants of the Executive Agencies of the Commonwealth of Puerto Rico.

Independent Coniractor

Resource Provider shall be considered as an independent contracior, for all material purposes under
this Agreement, and all Persons engaged or contracted by Resource Provider for the performance
of its obligations herein, shall be considered as its employees or agents or those of its
subcontractors, and not as employees or agents of PREPA.
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22.14

22.15

Counterparts

This Agreement may be executed in any number of counterparts with the same effeet as if both
Parties hereto had signed the same document. All counterparts shall be construed together and shall
constitule one instrument.

Governing Law

This Agreement shall be governed by, construed, and enforced in accordance with the Laws of the
Commonwealth of Puerto Rico without regard to any contrary result required under applicable
conflicts of laws rules. The Parties herein agrec that all Disputes arising hereunder shall be resolved
pursuant to Article 21 (Dispute Resolution).

/SIGNATURES APPEAR ON THE FOLLOWING PAGE.]
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IN WITNESS WHEREOF, the Parties hereto have agreed to execute this Agreement in San Juan, Puerto
Rico, as of the Agreement Date.

PUERTO RICO ELECTRIC POWER YFN YABUCOA SOLAR LLC
AUTHORITY

Aog OGHE //%14/ |

Mary C. Zapata Acosla Leslie Hufstetler Dq.uendﬂ
lixecutive Director Chief Executive Officer
Tax 1D Number: 660-43-31747 Tax 1D Number: 66-0T786379

leslie.hufstetler@infinigenrenewables.com
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PREPA recognizes the following holidays and observes all holidays that [all on a Sunday on the following

Business Day:

Jog

DAY

January 1

January 6

3" Monday in January
3" Monday in February
March 2

March 22
Friday of Holy Week
Sunday of Holy Week
2™ Sunday in May
Last Monday in May
3™ Sunday in June

June 19

July 4

July 25

1** Monday in September
2" Monday in October
November 19

November 11

APPENDIX A

HOLIDAYS

4" Thursday in November

December 24

December 25

82

CELEBRATION

MNew Year’s Day

Three Kings Day/Epiphany

Martin Luther King Day

Presidents and Illustrious Puerto Ricans Day
American Citizenship Day
Emancipation Day

Good Friday

Easter Sunday

Mothers’ Day

Memorial Day

Fathers® Day

Juneteenth National Independence Day
Independence Day

Puerto Rico Constitution Day

Labor Day

Columbus Day

Discovery of Puerto Rico

Veterans Day

Thanksgiving Day

Christmas Eve

Christmas Day
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APPENDIX B

PREPA SIGNING CONDITIONS

Resource Provider shall provide:

Mgrp-

a.

L)

d.

an original certificate of tax status and compliance from the Commonwealth of Puerlo Rico
for the [ive (5) previous years, confirming that it does not owe Taxes to the Commonwealth
of Puerto Rico or is paying such Taxes by an installment plan in [ull compliance with its
ferms;

an income tax return filing certificate issued by the Treasury Department of Puerto Rico,
Area of Internal Revenues assuring that Resource Provider has filed its Income Tax Return
for the last five (5) years (obtained by using the Reques! for Copy and/or Certification of
Income Tax Returns Fomn issucd by the Treasury Department of Puerto Rico);

a certificate of debt issued by the Treasury Department of Puerto Rico, Area of Internal
Revenues;

a certificate issued by the Municipal Revenues Collection Center assuring that Resource
Provider docs not owe any Taxes to such governmental agency;

a certificate issued by the Department of Labor and Human Resources of Puerto Rico,
evidencing that Resource Provider has paid to the Department of Labor and Human
Resources of Puerto Rico, i applicable, its employees’ contributions, in accordance with
the Puerto Rico Employment Security Act (unemployment, temporary disability or
sickness or social security for chauffeurs) or is paying such contributions by an installment
plan in full compliance with its lerms;

a cerlificate issued by the Child Support Administration (ASUME) evidencing that
Resource Provider has complied with the retention, if applicable, that an employer must
do;

a sworn and notarized statement, as of the Agreement Date, evidencing compliance with
Article 3.3 Act 2-2018, as amended, known as the Anti-Corruption Code for a New Puerto
Rico of the Commonwealth of Puerto Rico, as amended, in the form set forth in Appendix
R (Form of Sworn Statement),

a certification, as of the Agreement Date, that, to its actual knowledge, no public employce
has any personal or cconomic interest in this Agrcement, under Section 22.11 (Ne
Economic Tnferesi);

a certification, as of the Agreement Dale, that, to its actual knowledge, it docs not receive
payment or benefit of any nature for services rendered regularly through an appointment
to a Governmental Authority of Puerto Rico, under Scetion 22.10 (Anficorruption &
Antibribery);

if any of the previously required certifications show a debt, and Resource Provider has
requested a review or adjustment of this debt, a certification that Resource Provider has
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erp

.

made such request at the Agreement Date; and il PREPA denics the requested review or
adjustment and such determination is final, proof of payment of this debt to PREPA or
confirmation thalt Resource Provider accepts that PREPA shall offset the owed amounl
from the corresponding payments;

evidence of Resource Provider’s ability to provide Equity at least equal to the sum of (i)
thirty percent (30%) of the forecasted costs to develop the Facility and (ii) the PREPA
Interconnection and System Upgrade Costs by the forecasted date on which Resource
Provider will first draw down on funds for such development under the Financing
Documents with the Project Lenders;

documents evidencing Resource Provider’s ownership and/or control of the Site for the
purpuses of implementing the Project; and

the certification set forth in Appendix S (Form of FOMB Centification),

a certificate, signed by a duly -authorized representative of Resource Provider, in the form
set forth in Appendix AA (Form of Warranty Compliance); and

a legal opinion prepared by Resource Provider’s external counsel, confirming the warranty

made by Resource Provider in item (4), paragraph (a) of Section 12.3 (Resource Provider
Representations & Warranties).
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APPENDIX C

CONDITIONS SUBSEQUENT

PART 1- RESOURCE PROVIDER CONDITIONS

As conditions subsequent to the Closing Date, Resource Provider shall deliver the following documents to
PREPA in form and substance satisfactory to PREPA:

.

M-

an executed copy of the Interconnection Agreement (substantially in the form circulated
by T&D Operator in February 2023), signed by the parties thereto;

the Performance Security;

the Payment Guaranlee;

appointment of Service of Process Agent;

certified true and correct copy, signed by a duly-authorized representative of Resource

Provider, of a wire transfer confirming that Resource Provider has remitted the Non-
Refundable Fee to the following aceount:

Reeeiving Bank Address: Banco Popular of Puerto Rico
Ponce de Leon Ave., Mo. 209
San Juan, PR 00918

ABA No.: 021502011

Beneficiary Name: Puerto Rico Electric Power Authority

Account Number: 203834253

Payment Details: Tranche | RFP — Non-Refundable Fee

the following technical documents:
1. the Energy Yield Assessment Report;

2 a preliminary engineering design of the Facility, consistent with Prudent Electrical
Practices, the Interconnection Agreement and the MTRs;

3. a proposed relay protection scheme (to include the PREPA Interconnection
Facilities and Resource Provider Interconnection Facilities); and

4. a cerlified PSS/E mathematical model of the specific facility, the manufacturer’s
performance data and expected oulpul curve;

PART 1 - PREPA CONDITIONS
PREPA shall satisty the following as conditions subsequent to the Closing Date:
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. evidence of filing of this Agreement with the Puerto Rico Controller; and

b. delivery of a legal opinion prepared by its external counsel in a form reasonably acceptable
to Resource Provider, confirming the warranty made by PREPA in paragraph (b) of Section
124 (PREFPA Represemtations & Wenrranties).

PART 3 - OTHER CONDITIONS

As conditions subsequent to the Closing Date, the FOMB and PREB shall have approved the exccution of
this Agreement (including amendments entered into prior to the date of such approval).

nerf-
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Operation Date

g
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APPENDIX D
MILESTONE SCHEDULE
i = . Resource Provider Delay
Milestones T"“g:::;::}:‘;i“““ f Liguidated Damages
: (USD Per Day of Delay)
Construction Start Closing of Financing NIA
Initial Synchronization 300 Days aller Closing of N/A
Financing
Commercial Operation Guaranteed Commercial $10,677.74
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Resource Provider shall obtain the following licenses, permits and authorizations and any other licenses,

APPENDIX E

RESOURCE PROVIDER PERMITS

permits and authorizations required by the Agreement.

Adjudicative Board evaluation of projects
location.

Issuing Agency | Permit Deseription [ Date Required or Received
Federal
US-EPA MNPDES General Construction Permit - Storm | Prior to Construction Start Date
Water Pollution Prevention Plan (SWFPPP)
Commonwealth
PR-PMO) Environmental Compliance REA-DEA. Prior to the issuance of Permils
Compliance with Puerto Rico Public Policy
Law (Law 4 16, Article 4(B)(3)). Evaluation
of the potential environmental impacts
PR-DNER Habital Catcgorization - Flora and Fauna
Study o determine species present on site
and identification of any critical habitat
within the site.
PR-PMO Land Zoning Consultation — PR-PM's

PR-PMO - PREPA

Infrastructure Recommendation (SRI) for
PREPA’s interconnection point.

PR-PMC - PR-ASA

PR-PMO — PR-HTA

Infrastructure Recommendation (SRT) will be
submitied to PR-ASA for connection o waler
and sewer service for the project.

Infrastructure Recommendation (SRI) will be
submitted 1o PR-HTA for project access.

PR-PMO — PR-CI

PR-PMO

Archaeological Recommendation {SRA) —
Authorization from the PR-CI for project
construction. Identification of properties with
historical and architectural value, if any, and
definition ol protection measures.
Identification of potential archacological sites
and miligation measurcs

Agriculural endorsement

PR-PMO

PR-PMO — PR-DNER

Phase | - Construction Permit (PCL) —
Anuthorization for project mobilization and
cathmovement,
Incidental Single Permit — Permit includes
Tree Inventory and Mitigation Plan, Earth
Work Incidental Permit and General
Consolidated Permit to establish erosion and
sedimentation control measures.

PR-PMO

Phase 2 — Construction Permit (PCO) for
Interconnection Line

PR-PMO - PREPA

PREPA design approval for Photovoltaic
Construction Permnit
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PR-PMO Construction Permit {PCOY) - Authorization
for project’s consiruction phase. -

PR-PMO) Use Permit - Authorization for the project’s
operational phase.

PR-HTA Infrastruciure Recommendation will be
submitted to PR-11TA for project access.

PR-ASA If needed, an Infrastructure

Recommendation (SRI) will be submitted to
PR-ASA for connection to water and sewer
service for the project.

Agriculture Department

PR-PMO

Agricultural Endorsement

Phase 3 - Construction Permil {(PCO) for
Photovoltaic Power Plant

PRED Renewable Energy
Systems Installation
Certification

Required after installation of a renewable
cnergy system.

Prior to Commercial Operation
Date

PREB Certification as an
eleciric service company

Required for the sale of energy generated by
distributed generators

interconnected with the PREPA grid with an
ageregate capacity of more than | MW,

PR-PMO Single Pernil

Required for the use or occupation of

Prior to Commercial Operation
Date

Prior to Commercial Operation

{(comprises use, fire safety, buildings and propertics, Date
health standards and others,

if applicable)

‘Other Applicable Governmental Authorities

Municipality Endorsement

Municipality’s Endorsement for proposed
action.

Legend:
MOAA = Mational Oceanic and atmospheric Administration
NPDES = National Pollutant Discharge Elimination System
PR-PMO = Pucrio Rico Permits Management Office
PR-DNER = Puerlo Rico Department of Environmental and MNatural Resources
PR-IITA = Puerio Rico Highway and Transportation Authority
PR-CI = Puerto Rico Culture Institute
PR-ASA = Puerto Rico Agucduct and Sewer Authority
US-EPA = United States Environmental Protection Agency
US-FEMA = United States Federal Emergency Management Agency
US-FWC = United States Fish and Wildlife Service
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APPENDIX F
COMPENSATION
1. Monthly Payment
For each Billing Period, PREPA shall pay to Resource Provider a payment for Product in arrears
(the “Monthly Payment™) that comprises (a) a payment in respect of any Net Electrical Output,

and (b) during the Supply Period, a payment in respect of any Deemed NEO. The Parties shall
calculate the Monthly Payment for Billing Period “n™ as lollows:

MP.} = {[NEG;: + DNEG!:} x Cltn} — Gc:n

where

MP, = Monthly Payment for Billing Period “n”, expressed in dollars;

NEQ, = Net Electrical Output as metered in accordance with Article 8 (Merering) during
Billing Period “n”, expressed in KWh;

DNEO, =  Deemed NEO for Billing Period “n™, as determined in accordance with Appendix
G (Determination of Expected & Deemed NEQ), expressed in kWh;

CR, = Contract Rate for Billing Period “n™, as determined in accordance with Section 2
(Contract Rate) of this Appendix G, expressed in $/kWh;

_N\[A?ﬁ-" 0cC, = other credits or amounts to which PREPA has a right under this Agreement; and
n = such Billing Period.

Il the Commercial Operation Date occurs during a Billing Period, then (a) the Parties shall perform
the calculation set oul above in respect of the periods (i) prior to the Commercial Operation Date,
and (ii) on and after the Commercial Operation Date, and (b) the Monthly Payment for such Billing
Period shall comprise the sum of such amounts. Resource Provider acknowledges and agrees that
the Monthly Payment, and through il the Contract Rate, represents the all-in payment for the
Product of the Facility, including all Ancillary Services, Green Credits and costs to Resource
Provider of complying with this Agreement.

2. Contract Rate

For each Billing Period, PREPA shall pay a price (the “Contract Rate™) for the Net Electrical
Output and Deemed NEO (if any) applicable to such Billing Period as follows:

a. from the Initial Synchronization Date until the Day before the Commercial Operation Date,
the Contract Rate for Net Electrical Output shall equal fifly percent (50%) of the Base Rate,
and PREPA shall have no obligalion to pay [or Deemed NEO); and

b. during the Supply Period. the Contract Rate shall equal:

i. for the Net Electrical Output and Deemed NEO (if any) during the Agreement Year
in which such Billing Period occurs, up o an aggregate quantity equal to one
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s

hundred ten percent (110%) of the P50 Encrgy Yicld applicable to such Agreemenl
Year, the Base Rate; and

ii. for the incremental Net Electrical Output and Deemed NEO (if any) during such
Agreement Year in excess of one hundred ten percent (110%) of the P50 Energy
Yield applicable to such Agreement year, eighty percent (80%) of the Base Rate.

Base Rate
During the Term, the tariff (the *Base Rate™) shall equal the sum ol

it, $£0.1366/kWh, representing an amount lo compensale Resource Provider for the Product
and other costs of the Project (other than for the PREPA Interconnection Facilities Works),
and subject to any adjustment in accordance with paragraph (b) of Section 17.1 (Change
in Law); and

b. $0.01030/kWh, representing an amount to compensate Resource Provider for the cost of
the PREPA Interconnection Facilities Works paid under the Interconnection Agreement
{the “Interconnection Cost Recovery Component™);

in each case escalated by one percent (1%) (the “Escalator™) on July 1 of each Agreement Year
(other than the first Agreement Year), provided that (i) the Base Rate payable in any Agreement
Year shall never exceed a maximum of $0.1570/kWh and, (ii) il PREPA emerges from bankruptey
protection and Resource Provider refinances its project debt related to the Facility on more
favorable interest rate terms, then the Escalator shall be reduced by one pereent (1.0%) for all
Agreement Years commencing after the date of closing of such refinancing.
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APPENDIX G

DETERMINATION OF EXPECTED & DEEMED NEO

Motwithstanding Scction 7.1 (General), PREPA shall have no liability to Resource Provider in connection
with any disconnection, curtailinent or other reduction in, or failure by PREPA to take, net electrical output
al the Interconnection Point, during any Billing Period, for any reason whatsocver, other than payment for
Deemed NEO during the Supply Period in accordance with this Appendix G. The Parties shall determine
the Deemed NEO for each Billing Period (or part thereof) during the Supply Period by calculating the sum
of the Deemed NEO for each Deemed NEQ Period, as well as the Expected NEO for any Time Interval, as
follows:

1.

Deemed NEO Periods

PREPA shall only pay for Deemed NEO during the Supply Period in respect of the following Time
Intervals (each such interval, a “Deemed NEO Period™):

a. any Force Majeure Event Interval that occurs during an Agreement Year il and only if, at
the start of such interval, the Equivalent Force Majeure Derated Hours accumulated to date
in such year exceed the Force Majeure Waiting Period applicable to such year:

b. any Grid System Event Interval that occurs during an Agreement Year if and only if, at the
start of such interval, the Equivalent Grid System Derated Hours accumulated to date in
such year exceed the Grid System Waiting Period applicable to such year; and

C. any Event Interval in which a PREPA Risk Event occurs pursuant to paragraph (c), (d), or
(&) of the definition of PREPA Risk Event.

provided that, in respect of paragraphs (a) and (b) above, Deemed NEO Periods, and PREPA’s
liability for Deemed NEO for any single disconncction, curtailment or other reduction, shall not
include any Event Interval in respect of which Resource Provider may recover insurance proceeds
from any insurance policy that Resource Provider obtains (or would have obtained had it complied
with this Agreement) in respect of PREPA Risk Events, including business interruption insurance
in accordance with paragraph (h) of Section 18.1 (Resource Provider Requirements).

Facility Performance Model

Resource Provider shall use a commercially available computer program, or other computer
program mutually agreed [or such use by the Parties, for calculating the output of utility-scale
photovoltaic projects (the “Facility Performance Model”) to determine the Expected NEO and
Deemed NEO for any Time Interval, and for recording, monitoring and forecasting purposes, in
accordance with the following:

. Resource Provider shall ensure that the Facility Performance Maodel (i) accounts for and
records (A) the global solar irradiation available on the plane of array of solar photovoltaic
modules (expressed in kW/m2) (including global horizontal irradiation, direct normal
irradiation and diffuse irradiation), in determination of incidence angle irradiance losses,
(B) ambient conditions including air temperature, humidity, wind speed and module
temperature (expressed in °C), and other data as deemed appropriate for calculating solar
panel output including inverter efficiency, transformer efficiency and other Expected
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Losses (collectively, the “Ambient Conditions™), (C) the status of modules, inverters, MV
transformers, and MV/I1V step-up transformer(s) as available from the SCADA system of
the Facility: and (D) NEO, Generating Capacity, power factor and other data, as applicable,
and (ii) communicates such data and the Expected NEO and Deemed NEO, in each case
for each Time Interval of each Day. Resource Provider shall automatically collect and
communicate the data in this paragraph (a) to PREPA via its SCADA system,

In collecting the required data, Resource Provider shall:

[ record average values over Time Intervals;
2. utilize a data logger on the Site and date-stamped collected data;
3. measure global solar irradiation on the plane of array of solar photovoltaic modules

(“GK") using pyranomelters mounted in the plane of array of photovoltaic modules
(the *Reference Pyranometers™), with a number of sensors adequate to provide
reliable measurements; not change the location of such Reference Pyranometers
without the prior written agreement of PREPA; and group global solar irradiation
data into bins of fifty watts per square meter (50 W/m?®) or other such increments
as rccommended by the Independent Expert;

4. measure the ambient temperature, humidity and wind speed using sensors mounted
al appropriate locations within the Facility (the “Reference Ambient Sensors™),
adequate to provide reliable measurements of the Ambient Conditions; and not
change the location of such Reference Ambient Sensors without the prior written
agreement of PREPA;

5. calculate module temperature including inverter efficiency, transformer efficiency
and other Expected Losses using Prudent Utility Practices, module characteristics,
heat transter coefficients and measured Ambient Conditions; and group such data
into bins of five degrees Celsius (5 °C) or other such increments as recommended
by the Independent Expert; and

6. calibralec Reference Pyranometers and Reference Ambient Sensors based on
manufacturer’s recommendations.

provided that, for any projection or forecast of Ambicnt Conditions that will oceur in the
future, the Parties shall determine Ambient Conditions based on the meteorological
forecast for the region and site of the Facility during the relevant Time Intervals.

The Facility Performance Model shall store and analyze the Ambient Conditions and other
data required in paragraphs (a) or (b} above for each Time Interval in order lo determing
the relationship between the Expected NEO and Net Electrical Output. Resource Provider
shall ensure that the Facility Performance Model uses this suite of relationships, each a
power curve corrected for cell temperature and Expected Losses to caleunlate the Expected
MNEQ for each Time Interval within plus or minus five percent (5%) of the actual Net
Electrical Output of the Facility for any Billing Period.

The Facility Performance Model shall provide a mathematical representation of the
Facility, including its technical configuration, and provide the following outputs:
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Miap-

1. Actual and projected performance ratios;

2. Comparison of Expected NEQ versus actual Net Electrical Output;

3 Comparison of expected and actual average Generaling Capacity;

4, Expected and actual Ambient Conditions; and

5. Forecasted values for Expected NEO over time periods required by this
Agreement,

At PREPAs request, Resource Provider shall report the status and outputs of the Facility
Performance Model to PREPA or its designee in the following formats:

I. A hard copy of power curves showing binned values only;

2. A hard copy scatter plot showing the individual average Time Interval values of
underlying data and the model outputs calculated in paragraph (¢) of Section 2
(Facility Performeance Madel) of this Appendix G; and

3. All raw data obtained from the SCADA system, Reference Pyranometers and
Reference Ambient Scnsors, in clectronic format, to enable comparison of the raw
data to the binned data.

Resource Provider shall keep such model up-to-date and accurate as regards the Facility’s
performance and ensurc that the NEO for any hour does not deviate from the Expected
NEQ applicable to such hour by more than five percent (5%), or such other accuracy as
deemed reasonable in writing by the Parties. To improve the accuracy of the Expected NEO
and refleet actual conditions of the Facility’s equipment, including but not limited to panel
degradation and other Expected Losses, Resource Provider shall calibrate the Facility
Performance Model (i) on a quarterly basis, including at least thirty (30) Days prior 1o the
start of cach Agreement Year, and (ii) if the Expected NEO for any hour deviates from the
actual NEO in such hour by more than five percent (5%), or other such accuracy as deemed
reasonable in writing by the Parties, for any reason other than a PREPA Risk Event, then
within three (3) Business Days of a Party becoming aware of such deviation. If the average
actual NEO over the most recent thirty (30) Days deviates by more than five percent (53%)
from the forecasts of Expected NEO for such Days given by Resource Provider under
Section 6.2 (Availability Estimates), then PREPA (or the T&D Operator on its behalf) shall
have the right to audit and require adjustments to the Facility Performance Model and other
aspects of Resource Provider’s forecasting methodology 1o ensure compliance with this
Agreement.

PREPA shall have the right to approve the Facility Performance Madel and all changes to
model parameters, which approval PREPA shall not unreasonably withhold or delay. The
Parlies shall validate all changes to such model of no less than thirty (30) Days. In each
case, within ten (10) Business Days alter receipt of each such proposed revisions, PREPA
shall either approve such revisions or notify Resource Provider of further required
revisions. Resource Provider shall submil its revised Facility Performance Model to
PREPA within seven (7) Days after such notification, and PREPA shall notify Resource
Provider ol its approval or disapproval no later than seven (7) Days after such submittal.
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where:

FA

WA

The failure of PREPA to respond within the applicable period, unless extended by mutual
agreement, shall be deemed as approval by PREPA of Resource Provider's proposed
Facility Performance Model for use in the determination of Expected NEO.

The Parties acknowledge and agree that Disputes relating to the Facility Performance
Model or determination of Generating Capacity, Expected NEO or Deemed NEO under
this Appendix G shall constitute Technical Disputcs.

Facility Availability

Resource Provider shall ensure that the Facility Performance Model, unless otherwise agreed in
writing, determines the “Facility Availability” for any Time Interval of a given Day by using the
following formula (subject to revisions agreed in writing between the Parties):

k

_1["'""*""];
A=

k
Facility Availability calculated alter “k” Time Intervals have elapsed;
the relevant Time Interval;

number of Time Intervals that have elapsed over the lesser of (i) the total number of Days
since the Commercial Operation Date as of the date of such determination and (ii) thirly
(30) Days; and

weighted average of the availabilily of the Facility (considering that inverters may be of

different capacities and contribute proportionately to the overall Generating Capacity),
calculated for every Time Interval by using the following formula and capped at 1.0:

> LUA; x UG |

T MDL,
where:
MDL = Maximum Dispatch Limil, expressed in kW;
ue, = maximum rated AC capacity of inverter “i”, expressed in kW
n - number of inverters in the Facility rclated to the Maximum Dispatch Limit;
i = the relevant inverter; and
VA = availability of inverter “i”, determined for each Time Interval by recording

and analyzing the AC power output at the inverter terminal using the
following formula:
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Expected NEO

ua — T Us— Uy
S

where:

T = number of “k” Time Intervals with array irradiance at or
above 100 W/m?%,

Ug = number of Time Intervals from the “T Time Inlervals
that constitute Event Intervals; and

U, = number of Time Intervals from the *1” Time Intervals

affected by failure or unavailability of inverter “i”, other
than Evenlt Intcrvals,

provided that, for any Time Interval, il the [ailure or unavailability of
inverter “i” commences (i) during the first five (5) minutes of such Time
Interval, then such Time Interval shall be taken into account in the
calculation of U or U; above, as applicable, and (ii) during the last five
(5) minwtes of such Time Interval, then such Time Interval shall not be
taken into account in the calculation above.

The Parties shall determine, and ensure that the Facility Performance Model determines, a
projection of Net Electrical Qutput of the Facility for each Time Interval based on the actual
Ambient Conditions during such interval, Facility Availability during such interval, Facility
performance and Expected Losses (the “Expected NEO") as follows (subject to revisions agreed
in writing between the Parties):

i.

For the first Agreement Year, the Facility’s Expected NEO for any Time Interval “i” of a
given Day “i” shall be based on the readings from the Reference Pyranometers, Ambient
Sensors and the average perfonmance of the Facility, corrected for cell temperature if
significant, during the most recent seven (7) Days prior to such Day *i" in which no PREPA
Risk Event occurred, as calculated in accordance with the following formula (subject to
revisions agreed in wriling between the Parties):

where:
ENECY
NEOQ;

GK;

NEIJ;
(o)

=1 ! "
* GK; ¥ FA

7

Expected NEO for Time Interval “i”, expressed in kWh;
NEO of the Facility for each Day “J”, expressed in kWh;

global solar irradiance in the plane of array for each Day “j”, expressed in
kWh, and determined by taking the product of (a) the solar irradiance
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FA

GK;

ARy T
]

measured by the Reference Pyranometer during such Day “j”, expressed

in kWh/im?, multiplied by (b) the area of the plane of array, expressed in
2.

m?:

the most recent seven (7) Days prior to Day “i” in which no PREPA Risk

Event occurred, numbered rom one (1) to seven (7);

the average ol the Facility Availability for the lesser of (i) the total number
of Time Intervals since the Commercial Operation Date or (ii) the most
recent thirty (30) Days of Time Intervals, in either case, prior to Time
Interval “i” in which no PREPA Risk Event occurred; and

global solar imradiance in the plane of array for Time Interval “i”,
expressed in KWh, and determined by taking (he product of (a) the solar
irradiance measured by the Reference Pyranometer during Time Interval
“i", expressed in kWhim?, mudtiplied by (b) the area of the plane of amray,
expressed in m?; but capped for each Time Interval of such Day “i” at a
number of kWh equal to one sixth (1/6) of the Maximum Dispatch Limit
(expressed in kW and as adjusted by the Approved Design or otherwise in

accordance with this Agreement) multiplicd by onc hour.

b. After the end of the first Agreement Year, the Facility's Expected NEO for any Time

Interval

Lt
1

shall be based on the Facility Performance Model and calculated using the

[ollowing formula (subject to revisions agreed in writing between the Parties):

M

where:
ENE(;

FA

CC

5. Deemed NEO

1 hour
ENEO; = (FA X CC X )

Expected NEO [or Time Interval *1”, expressed in kWh;

the average of the Facility Availability for the most recent thirty (30) Days
of Time Intervals prior to Time Interval “i" in which no PREPA Risk
Event occurred; and

estimated Contract Capacity of the Facility during Time Interval “i”, as
determined by the Facility Performance Model (including as such Facility
Performance Model takes into account irradiation and other [actors
described paragraph (a) of Section 2 ( Facility Performance Model) of this
Appendix G), expressed in KW,

The Parties shall determine the Deemed NEO for each Deemed NEQ Period as follows:

i No later than five (5) Business Days after the Day in which such Deemed NEO Period
occurs (the “Event Day”), Resource Provider shall notify PREPA of such Deemed NEO
Period, and PREPA shall confirm the occurrence of the relevant PREPA Risk Event.
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b. The Parties shall compare the Expected NEO for such Deemed NEO Period, using the
Facility Performance Model and data communicated through the SCADA system, with the
actual Net Electrical Output of the Facility, if any, during such Deemed NEO Period, and
determine the Decmed NEO for such Deemed NEO Period “n™ as follows (subject to
revisions agreed in writing between the Parties):

DNEQ, = (ENEO, — NEOy)

where:
DMNEQ, = Deemed NEO for Deemed NEO Period “n™;
ENEQ,; = Expected NEO for Deemed NEQ Period *n”, expressed in KkWh; and
NEO, =  NEO of the Facility for Deemed NEQ Period “n”, expressed in kWh.

c. Notwithstanding the foregoing, Deemed NEO shall equal zero (0) for any Deemed NEO
Period in respect of which:

i Resource Provider has not provided a Facility Performance Model
approved by PREPA, which approval PREPA shall not unreasonably
withhold;

“U\Cﬂﬂ/ ii. Resource Provider [ails to provide, or any inferruption occurs to, the input

data or outputs of the Facility Performance Model required in Section 2
(Facility Performomce Model) of this Appendix G for such hour; or

iil. NEO, = ENEQ,, each as defined in paragraph (b) of this Section 5 of this
Appendix G.

Where the Expected NEO and Deemed NEO have been determined, PREPA or Resource Provider may
dispute the Deemed NEO calculated in terms of this Appendix G retrospectively, as a Technical Dispute,
if the Deemed NEQ calculated based on the Facility Performance Model proves to be different from the
Deemed NEO calculated in terms of this Appendix G. Overpayments made by PREPA may be set-off
against payment due by PREPA, and underpayments may be included in the invoice for the Billing Period
after such underpayment was determined. The amount of the overpayment or underpayment determined in
this paragraph shall bear Interest from the date of such overpayment or underpayment to, but excluding, the
date ol repayment or sct-ofT, as the case may be.
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APPENDIX H

FACILITY SITE

The preliminary design above will be finalized in conjunction with the Partics® determination of the
Approved Design in accordance with this Agreement.
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APPENDIX T
INTERCONNECTION DESCRIPTION AND SPECIFICATIONS

i I Deseription of the Interconnection Facilities
The electrical interconnection single line attached as Appendix -1 (Electrical Interconnection
Single Line) identifies the Interconnection Point, PREPA Interconnection Facilities, Resource
Provider Interconnection Facilitics, and metering locations.

2. Interconnection Point Specifications
Resouree Provider shall perform and comply with the following interconnection specifications for
the Resource Provider Inferconneclion Facilities, These specifications and standards do notl
constitute an all-inclusive scope of work. The Facility Study and System Impact Study shall

determine the design as described in Article 3 (Pre-Operation Period) and may modify the single
line set out in Appendix I-1 (Electrical Interconnection Single Line).

a. Codes and Standards Requirements:

All designs should be in accordance with the latest PREPA Design Criteria Documents,
applicable ANSI/IEEE and NESC standards, and building codes. This includes:

1. the following PREPA design criteria documents or T&D Operator's equivalent

W documents (the "PREPA Design Criteria Documents” or *DCDs”):

i PREPA Civil Design Criteria;

ii. PREPA Protection and Control Design Criteria;
iil. PREPA Substation Design Criteria;

iv. PREPA Transmission Design Criteria;

V. PREFPA Distribution Design Criteria;

vi. PREPA Drawings and Specifications Design Criteria; and

Vi PREFA Telecommunication Design Criferia;

2. NECA/BICSI 607, Standard for Telecommunications Bonding and Grounding
Planning and Installation Methods for Commercial Buildings;

3. American Concrete Institute (ACT) Design Codes and Construction Specilications;

4, American Institute of Steel Construction {AISC);

5. American Sociely ol Healing, Refrigeraling and Air-Conditioning Engineers
(ASHRAF);

6. American Welding Society (AWS);
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20.

21.

23.

24.

23,
26.
27.
28.
29
30.

3l.

American Wood Protection Association (AWPA);
Association of Edison Illuminating Companies (AEIC);
Building Industry Consulting Services International (BICSI);
Code of Federal Regulations (CFR);

Construction Specifications Institute (CSI);

Electric Power Research Institute (EPRI);

Federal Aviation Administration (FAA);

Federal Communications Commission (FCC):
Iluminating Engineering Society (IES);

Institute of Electrical and Electronics Engineers (IEEE);
Insulated Cable Engineers Association (ICEA);
International Electrotechnical Commission (IEC);

ITSIMM 6th Edition - Information Transporl Systems Installation Methods
Manual;

Mational Electrical Code (NEC);

National Electrical Manufacturers Association (NEMA):
Mational Electrical Safety Code (NESC);

National Fire Protection Association (NFI'A);

NECA/BICSI 568, Standard for Installing Commercial  Building
Telecommunications Cabling;

Marth American Electric Reliability Corporation (NERC);

OSPDRM 5th Edition - Outside Plant Design Refcrence Manual;

Puerto Rico Building Code 2018;

Regulations per the Commonwealth of Puerto Rico;

Rural Utilities Service (RUS), United States Department of Agriculture;

RUS 1724E-300, 1.8, Dept. of Agriculture Design Guide for Rural Substations;

TDMM 14th Edition - Telecommunications Distribution Methods Manual;
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32. Telecommunications Industry Association (T1A);
33, ANSITIA 568.0-D, Generic Telecommunications Cabling for Customer

Premises;

34. ANSITIA 569-E, Telecommunications Pathways and Spaces;
3s5. ANSUTIA  606-C, Administration  Standard  for  Telecommunications

Infrastructure;

36. ANSI/TIA 607-D, Generic Telecommunications Bonding and Grounding

(Earthing) for Customer Premises;

37 ANSI/TIA-1005-A, Telecommunications Infrastructure Standard for Industrial

Premises; and

38. ANSUTIA-758-B.  Customer-Owned QOutside Plant  Telecommunications

Infrastructure Standard.

b. Transmission Line Requirements:
1. Resource Provider shall perfonn the following tasks:

i. all ROW/Fasement acquisition, including any studies, environmental
permitting, real estate acquisitions, efe. required as per the Agreement;

ii. geotechnical soil borings. grounding tests, and studies along the
transmission corridor and right of way;

iii. all applicable transmission designs and calculations typically found in
typical transmission line design;

iv. stringing charts, engineered steel drawings, calculations, and PLS-CADD
models of the transmission structures, including the applicable conductor
size and OPGW (with 48 Fibers);

. ampacily, shiclding, and conductor sizing calculations for the transmission
structure for the Interconnection Facilities;

vi. design and construction of foundations for transmission structures for the
Interconnection Facilities;

vil. all transmission and distribution line design required for project
completion; and

viii.  evaluation of existing transmission and distribution poles that may be
modified due to new conductors or equipment additions.

2 PREPA shall review and provide comments on all Resource Provider’s drawings,

submittals and design inputs for Resource Provider’s transmission line design.
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C.

d.

Telecommunication Requirements (in addition to the requirements as identified in
paragraph (a) of Section 2 (Interconnection Point Specifications) of this Appendix I):

1. Resource Provider shall perform the following tasks:

iii.

v,

vi.

vil.

viil.

Ix.

install, wire, and program the SCADA Remote Terminal Units (RTUs) at
the Resource Provider Interconnection Facilities and the Site;

install and wire the telecommunication equipment for the Resource
Provider Interconnection Facilities;

programming the communication settings for the relays, meters, and all
miscellaneous equipment connected to the RTU;

installation of conduits for control cables from the equipment to the control
house;

installation of telecommunications pathways at the Resource Provider
Interconnection Facilities, including conduits, cable trays, racks, among
others;

provide and install telecommunications cquipment power systems, with
telecommunications equipment labeling and color-coding to comply with
ANSITIA 606 Standard;

program the DSM with the signal list provided by PREPA;

design of the control house layout at the Resource Provider
Interconnection Facilities and collector Site includes location, civil design,
internal layout, electrical design for lightning, convenience outlets, battery
bank, and 125Vac supply panels, disconnects, and other associated
materials and localization arcas for SCADA. DSM. and
telecommunications equipment;

programming the lelccommunications equipment (routers, firewalls, and
network equipment); and

install the fiber optic connections, including 48-fiber OPGW, pathways,
and terminations for the protection relays to allow the PREPA
Interconnection Facilitics to be [ully operational.

2. PREI'A shall perform the following tasks:

review and comment on all submittals and design input for all design
phascs [or the telecommunications packages; and

supporl the integration of the new equipment into the overall PREPA
network,

Commissioning and Testing Requirements:
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Resource Provider shall perform the following tasks:

ii.

vi.

vii.

viii.

Xi.

Xil.

xiil.

Xiv.

Xv.

all Outages and construction work sequence plans will be coordinated with
and approved by PREPA;

provide any revisions to the Testing Protocol and plans for PREPA’s
approval prior to performing any acceptance lest and energization of any
equipment;

perform the acceptance and commissioning tests on the equipment and
auxiliaries according to PREPA’s practices and Applicable Standards at
Resource Provider’s collector site only, including voltage signals, current
signals, relay outputs, breaker status, and cable continuity;

perform grounding tesis at all sites, including the transmission corridor;

perform testing on the interconnection of the transmission line;

perform impedance testing to validate the proper installation of all
transmission and high voltage conductors and bus;

perform lests for the wiring of protection and control systems, RTU, DSM,
Transient Recorder, and others associaled services for the Resource

Provider Interconnection Facilities;

perform adjustments and operation tests for the protection and control
systems;

submit all test reporls signed and sealed by a PR licensed electrical
engineer for PREPA’s review;

perform  preliminary testing  of the protection, control and
telecommunication system and the integration into Resource Provider’s
SCADA system. Depending on the type of alarm or signal into Resource
Provider’s SCADA system, PREPA personnel may act as a witness to
validate the input. PREPA will perform final validation and acceptance of
the SCADA integration;

perform operation tests for the telecommunication systems;

perform operation tests for the DSM;

perform operation tesis on the equipment and auxiliaries;

perform operation tests for the transient recorder;

verification of the OTDR tests for [iber optic cable performed by Resource
Provider for the following cables:

A. [iber cable between the Interconnection Point and the Facility;
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3.

XV

XVil.

XViii.
XiX.
2 PREPA

ii.

Vi,

vil.

B. fiber cable for interconnection to PREIPPA’s network; and

C. verification of telecommunications facilities and equipment
installations performed by Resource Provider at the Resource
Provider Inlerconnection Facilities;

This work includes verification, testing, configuration, and inspection of
equipment specified by PREPA and materials, cable installation, and
tesling by Resource Provider:

provide a PREPA’s site representative and the required technical resources
from PREPA to comply with the Milestone Schedule;

witness all tests and commissioning of the electrical equipment installed
at the Resource Provider Interconnection Facililies and the Site;

submit all test protocols for PREPA approval; and
submit all test results in a test book for PREPA approval.
shall perform the following tasks:

evaluate the test results and seltings of the protection relays for
Interconnection Facilities;

evaluate the test results and scitings of the communication equipment at
the Interconnection Facilities;

witness all tests and commissioning of the electrical equipment installed
in PREPA Interconnection Facilitics:

at existing PREPA sites where protection and control components are
being updated, modified, or interconnected with, the tests should be done
exclusively by PREFPA;

perform final SCADA tests by PREPA acceptance test personnel from the
poinl where Resource Provider consolidates SCADA data and transmits it
to the PREPA SCADA system;

perform the acceptance and commissioning tests on the equipment and
auxiliaries according to PREPA’s practices and Applicable Standards at
the Interconnection Facility and remote ends; and

perform cnd to end testing of all trips and controls by PREPA's
Acceptance Tests Department personnel.

Other Requirements for Interconnection

Resource Provider shall;

a. disposce ol all ga

rbage generated because of the work, in accordance with Applicable Law;
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b.

Mg

X

comply with all environmental Laws, during and afler construction, including:

L. submission of the Project Environmental Assessment to and receipt of approval
from the Department of Natural and Environmental Resources of Puerto Rico and
any other environmental, state and municipality Permits for the Resource Provider
Interconnection Facilities:

P all the terms and conditions eslablished in the approvals of the submitted plans,
Permits, and endorsement from Governmental Authorities; and

1. upon the completion of the Resource Provider Interconnection Facilities, the
closing of any of the acquired Permits that require closure; and

mitigate any environmental concerns and deficiencies found by PREPA’s personnel or any
regulatory agencics caused by them at any time.
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APPENDIX I-1

ELECTRICAL INTERCONNECTION SINGLE LINE
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APPENDIX J
PROGRESS REVIEW
Scope

The Independent Expert shall make comments and recommendations to Resource Provider in
respect of:

a. any aspect of the design (including surveys and drawings) of the Facility:

b. any works performed pursuant to the Facility Construction Contract or other conlracts
related to the design or engineering of the Facility; and

c. the operation of the Facility.

Reviews and Inspections

a. For the design of the Facility, or any other required report, Resource Provider shall submit
an clectronic copy of such document requested by the Independent Expert. Resource
Provider shall deliver all clectronic copies requested for review by email to the address
specified in such request in a readily accessible format agreed with the Independent Expert.
The Independent Expert may provide commenis on sclected documents and shall designate
comments in accordance with Section 3 (Designations and Subsequent Actions) of this
Appendix J.

b. For works under paragraph (b) of Section | (Scope) of this Appendix J, Resource Provider
shall take all reasonable measures to allow the Independent Expert to undertake inspections
as required. The Independent Expert shall submit a report to Resource Provider within
forty-eight (48) hours aller completion of an inspection activity. This report shall contain
comments designated in accordance with Section 3 (Designations and Subsequent Actions)
of this Appendix J.

¢ For the operation of the Facility, Resource Provider shall take all reasonable measures to
allow the Independent Expert to undertake inspections as required. The Independent Expert
shall submit a report within twenty-one (21) Days afier completion ol an inspection. This
report shall contain comments designated in accordance with Section 3 (Designations and
Subsequent Actions) of this Appendix J.

Designations and Subsequent Actions
The designations of the relevant documents shall fall into one of the following categories:

a. “Reviewed/Inspected and accepted”, meaning that the document, particular works or
operation of the relevant component conform to the requirements of this Agreement. Such
designation shall not rclicve Resource Provider from any of its obligations or
responsibilities under this Agreemeni or bind PREPA in respect of such document,
particular works or operation of the relevant project component. If Independent Expert
makes any comments under this designation, such comments shall take the form of
suggcestions for alternative design, construction or operational procedures which may resull
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S

o

in reduced cost, enhanced construction progress or contribute to ease ol operation.
Resource Provider shall have no obligation to adopt or respond to any such comments made
under this designation.

*Reviewed/spected with comments”, meaning the comments constitute a form of requests
for Turther details or clarifications on the basis that the relevant document, works, or
operation of the relevant component does not appear to conform with the requirements of
this Agreement. Such identified issues shall be deemed to have been considered non-
compliant by PREPA’s Independent Expert on that basis until such time as Resource
Provider provides the required details and clarifications in a sulTiciently satisfactory
manncr [or the Independent Expert to reach a final decision. Following receipt and review
of the requested details and clarifications, the Independent Expert shall then designate such
malter as eilher “Reviewed/Inspected and accepted” or “Reviewed/Inspected and rejected
as non-compliant™ as may be appropriate.

“Reviewed/Inspected and rejected as non-complianr”, meaning the comments constitute
the rejection by the Independent Expert of the documents, works, or operation of the
relevant component of the Facility or Interconnection Facilitics on the basis that it does not
comply with this Agreement, in which event the Independent Expert shall provide a
statement setting out in adequate detail the reasons for such designation.
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APPENDIX K

OPERATING CHARACTERISTICS

FACILITY DESCRIPTION

Facility name: Yabucoa Solar Farm

Site name: Yabucoa Solar Farm

Facility physical address: Carr PR-901 Km 2.7, Yabucoa, PR 00767
Total number of modules at the Facility: 59,190

Project clevation: 10 {melers above sea level)

Project latitude: 18.040 (decimal form)

Project longitude: -65.840 (decimal form)

Technology type: fixed tilt Solar PV

Specific module description: Trina Solar TSM-DE21 (670 Wp; 2384 mm X 1303 mm X 35 mm)
or similar

Interconncction Point for the Facility will have characteristics as follows:
Substation: Juan Martin TC
Additional information: Switchyard expansion, modifications and land acquisition costs
required [or intcrconnection are responsibility of YFN Yabucoa Solar LLC. Major
modifications required for the switchyard expansion (including relocation of transmission
and distribution lines, switchyard components, control room expansion, etc.) shall be
established by PREPA based on actual physical ficld evaluations of the project
interconnection site.

OPERATIONAL CHARACTERISTICS

DC capacity: 3936 MW)p

AC capacity:  32.1 MWac

Net energy: 65,444 MWh (first ycar)

Capacily Factor: 24.89%
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PV Inverter; G'Tech WD3 Platform for Large-Scale Projects (SmartPV WD3-1500V);
Smart PV lHigh-Capacity Modular Inverters (1100/1500 Vdc Input
Voltage Level) or similar

DC collection system:  Solar BOS or similar

Medium Vollage equipment:  Transformers of 1300KVA, 2600KVA & 3900KVA (or similar)

High Voltage equipment: Transformers of SSMVA or similar

SCADA & communicalion equipment: Ignition or similar
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APPENDIX L

MINIMUM TECHNICAL REQUIREMENTS

Capitalized terms used throughout this Appendix L have the meaning set forth in the Agreement, unless
otherwise defined herein.

Resource Provider shall comply with the following MTRs:

o

Voltage Ride-Through

Voltage (% Nominal)
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Figure 1 Voltage Ride-Through Requircments

PREPA’s Low Voltage Ride-Through (LVRT) Requirements:

From Figure 1, all generation shall remain online and able to ride-through three
phase and single-phase faults down to 0.0 per-unit (measured at the point of
intercannection), for up to 600 ms.

All generation shall remain online and operating during and after normally cleared
faults on the point of interconnection.

All generation shall remain online and operating during backup-cleared faults on
the point of interconnection.

During low voltage Faull conditions, the Facility shall operate on reactive current
injection mode. This mode of operation shall be implemented with a reactive
current droop characteristic, which shall have an adjustable slope from one percent
(1%a) to five percent (5%). A dead band of [ifteen (15%) is required.
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b.

PREPA’s Overvoltage Ride-Through (OVRT) Requirements:

i All generation shall remain online and able to ride-through symmetrical and
asymmetrical overvoltage conditions specified in the following values (illustrated
in Figure 1 above):

Overvoltage (pu) Minimum time to remain online
1.4—1.3 150 ms
1.3—1.25 ls
1.25-1.15 is
1.15 or lower - indefinitely

Voltage Regulation System (VRS)

PREPA requires constant voltage control. Photovoltaic System technologies in combination with
Static Var Controls, such as Static Var Compensators (SVCs) and STATCOMs are acceptable
options o comply with this requirement. Resource Provider shall submit a complete and detailed
deseription of the VRS conltrol strategy for PREPA’s evaluation.

.

The Facility must have a continuously-variable, continuously-acting, ¢losed loop control
VRS; i.e. an equivalent to the Automatic Voltage Regulator in conventional machines.

The VRS set-point shall be adjustable between 95% to 105% of rated voltage at the
Interconnection Point (connection to PREPA iransmission center). PREPA’s Energy
Control Center (via SCADA) must have the ability (o adjust the VRS set point.

The voltage regulation al the Inlerconnection Point (connection to PREPA transmission
center) shall be based in direct measurcment of the Interconnection Point (connection lo
PREPA transmission center) voltage. Line drop compensation or similar strategies shall
not be permitted.

The VRS shall only operate in a voltage set point control mode. Controllers such as power
factor or constant VAR arc not permitled.

The VRS controller regulation strategy shall be based on proportional plus integral (PI)
control actions with parallel reactive droop compensation. The VRS Droop shall be
adjustable from zero percent (%) to ten percent (10%).

At zero percent (0%) droop, the VRS shall achieve a steady-state voltage regulation
accuracy of +/~ 0.5% of the controlled voltage at the Interconnection Point {connection to
PREPA transmission center).

The VRS shall be calibrated such that a change in reactive power will achieve ninety-five

percent (95%) of its final value no later than one (1) second following a step change in
voltage. The change in reactive power should not cause excessive voltage excursions or
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h.

i.

overshoot. If a voltage overshool is generated during a change in reactive power its value
shall be less than 1%.

The VRS must be in service at any time the Facility is electrically connected to the grid
regardless of the Facility MW output.

The VRS dead band shall not exceed 0.1%.

Reactive Power Capability and Minimom Power Factor Requirements

.

The total power factor range shall be from 0.85 lagging to 0.85 leading at the
Interconnection Point (connection to PREPA transmission center). The reactive power
requirements are necessary lo provide support to the system operation based on the voltage
profile and reactive power needs. The Facility shall ramp the reactive power from 0.85
lagging to 0.85 leading in a smooth continuous fashion at the Interconnection Point
(connection to PREPA transmission center).

The +/- 0.85 power factor range should be dynamic and continuous at the Interconnection
Point (connection to PREPA transmission center). The Facility shall respond to power
system voltage [luctuations by continuously varying the reactive output within the
specified limits. The power factor dynamic range herein specified could be expanded if
studies indicate that additional continuous, dynamic compensation is required. The Facility
must have a reactive capability that meets +/- 0.85 power factor (PF) range based on the
Facility Aggregated MW Output, which is the maximum MV Ar capability corresponding
to maximum MW Output. Positive (+) PF means the Facility is producing MVAr, and
negative (-) PF means the Facility is absorbing MVAr.

The MV Ar capability at maximum output shall be sustained throughout the complete range
of operation of the Facility as established in Figure 2. The MVAr capability shall also be
sustained throughout the complete Interconnection Point (connection to PREPA
transmission center) voltage regulation range (ninety-five percent (95%) to one hundred
five percent (105%) of rated voltage at the Interconnection Facilities).
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Dynamic Reactive Power Capability

1.0 0.62 0.5 0.484 0.0 0.484 0.5 062 1.0
MVAR {per unit)

Figure 2 Reactive Power Capability Curve

Short Circuit Ratio (SCR) Requirements

PREPA does not permit Short Circuit Ratio values (System Short Circuit MY A at POL/PV Facility
MVA Capaecity) under five (5). Resource Provider shall be responsible for the installation of
additional equipment, such as synchronous condensers and controls, necessary to comply with
PREPA’s minimum shorl ¢ircuil requirements.

Frequency Ride Through (FRT)

57.5-61.511z Mo tripping (continuous)
61.5-62.5 Hz 30 sec
56.5-57.5He 10 sec

<56.50r> 62.5 Hz Instantaneous trip

Frequency Response/Regulation

i.

The Facility shall provide an immediate real power primary frequency response,
proportional to frequency deviations from scheduled frequency, similar to governor
response. The rate of real power response to frequency deviations shall be similar to or
more responsive than the conventional generators® droop characteristic of three percent
(3%) to five percent (5%) range. The Facility shall have controls that provide both for
down-regulation and up-regulation. 'V technologies, in combination with energy storage
systems such as, but not limited to battery energy storage systems (BESS), and flywheels
are acceptable options to comply with PREPA’s frequency response and regulation
requirements.
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The Facility response shall be proportional to the frequency deviation, based on the
specified three percent (3%) to five percent (5%) range droop characteristic. The droop
shall be configurable from three percent (3%) to five percent (5%) in steps of 0.5% (e.g.,
3.0%, 3.5%, 4.0%, 4.5%, 5%). The [requency response dead band shall not exceed 0.02%.
For large frequency deviations (i.e., in excess of 0.3 lz), the Facility shall provide an
immediate real power primary frequency response of al least ten percent (10%) of the
maximum AC active power capacity (established in the Agreement). The time response
(full ten percent (10%) frequency response) shall be less than one (1) second. Frequency
response shall not be limited by, and shall be decoupled from, the ramp rate control. The
frequency response of the Facility shall be continuously in operation, even during ramp
rate events. After the two (2) decoupled Tunctions are added together, the Facility shall be
able to simultancously comply with both requirements.

Il encrgy storage systems are ulilized to comply with the fequency regulation
requirements, and during a disturbance the system [requency stays below 59.7 He, the
Facility frequency response shall be maintained for at least nine (9) minutes. After the ninth
(9™) minute the real power primary [requency response shall not deerease at a ramp rate
higher than ten percent (10%) of the maximum AC active power capacity per minute. The
energy slorage systems utilized to comply with the frequency regulation requirement shall
be designed based on a storage capacity equivalent to at least nine and a half (9.5) minutes
of the ten percent (10%) AC contracted capacity measured at the Interconnection Point
{connection to PREPA transmission center) lor downward and for upward frequency
events. This represents an equivalent of nine (9) minutes [ull participation, plus one (1)-
minute ramp down complying with the ramp rate requirement. This energy will be used on
a continuous basis for regulation against frcquency deviations. During periods of time were
the energy storage system utilized to comply with the frequency regulation requirement is
completely charged (ic., cannot absorb more power), the PV inverters will assume the
responsibility of the upward frequency events. Il the energy available for frequency
regulation is drained, the function shall be restored in a time period less than ten (10)
minutes and with at least ninety-five percent (95%) of the energy capacity restored. The
energy charging process shall not affect the ramp rate control requirement or the frequency
regulation of the grid.

The operational range of the frequency response and regulation system shall be ten percent
(10%) to onc hundred ten percent (110%) of the maximum AC aclive power capacily
(established in the Agreement). The Facility power output at the Interconnection Point
{(connection to PREPA transmission center) shall not exceed the maximum AC active
power (established in the Agrcement) except to comply with the [requency response
requirement,

T Ramp Rate Conirol

a.

Ramp Rate Control is required (o smoothly transition from one outpul level lo another. The
Facility shall control the rate of change of power output during certain circumstances,
including but not limited to: (i) rate of increase of power; (ii) rate of decrease of power;
{iii) rate of increase of power when a curtailment of power outpul is released; and (iv) rate
of decrease in power when curtailment limit is engaged. PREPA requires a limitation of
ten percent (10%) per minute (0.1667% per second) rate based on AC contracled capacity.
This ramp rate limit applies both to the incrcase and decrcase of power output and is
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independent of meteorological conditions. The ramp rate control tolerance shall be + ten
percent (10%0).

The energy storage system utilized 1o comply with the ramp rate control requirement shall
be designed based on a minimum storage capacity equivalent to twenty-five (25) minutes
of the thirty percent (30%) AC contracted capacity measured at the Interconnection Point
{connection to PREPA transmission center). The minimum nominal power output capacity
of the energy storage system utilized to comply with the ramp rate control requirement
shall be thirty percent (30%) of AC contracted capacity measured at the Interconnection
Point (connection to PREPA transmission center); and for at least one (1) minute, a
minimum effective power output capacity of forty-five percent (45%) of AC contracted
capacity measured at the Interconnection Point (connection to PREPA transmission
center). The transition from effective power output capacity to nominal power output
capacity shall not exceed the ramp rate requirement of ten percent (10%) per minute.

The Frequency Response/Regulation and Ramp Rate Control functions shall be decoupled,
continuously in operation. The Facility shall be able to comply simultaneously with both
requirements while generating and injecting power to the grid. For this reason, the energy
storage system shall include, as a minimum: ten percent (10%) of the contracted capacily
for Frequency Response/Regulation for at least nine and a half (9.5) minutes (as described
in Section 6 (Frequency Response/Regulation) ot this Appendix L) and thirty percent
(30%) of contracted capacity for Ramp Rate Control for at least twenly five (25) minutes.
The energy storage system shall also be able to provide a minimum effective capacity of
forty-five percent (45%) of the contracted capacity for at least one (1) minute at the
Interconnection Point (connection o PREPA (ransmission center). Therelore, the
minimum acceptable capacity for the energy storage system is a total combined size of
forty percent (40%) of the contracted capacity, and for at least one (1) minute, the system
has to have an effective capacity of forty-five percent (45%) of the contracted capacity.

If the energy storage system cannot control the ramp rate as required herein because il docs
not perform according to the minimum required capabilities herein specified, the Facility
will be considered in non-compliance. However, (i) rates of change in active power at the
Interconnection Point (connection to PREPA transmission cenler) in ¢xcess of the ten
percent (10%) per minute rate requirement causcd by the loss of generating resource (solar
irradiance) that require more than the minimum storage capacity herein defined will not be
considered non-compliant with the ramp rate control requirement, and (i) if the ramp rate
is controlled within the limits specified in the ramp rate control requirement, or if the
storage system cannot control the ramp rate because it is outside of its minimum required
capabilitics, but performs as specified, the Facility will not be considered in non-
compliance.

Auto-Curtailment

Resource Provider shall implement an auto-curtailment strategy for the Facility to address and
compensate deficiencies that can affect the Facility compliance with the MTRs. The conditions to
apply auto-curtailment include but are not limited to the following:

A reduction on the reactive power capacity of the Facility (e.g., due lo inverters out of
service, or any other condition that can reduce the required reactive power capacity of the
Facility).
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1.

11.

13.

b. A reduction in the aclive power capacity of the energy storage system (c.g., loss of some
of the battery strings, a BESS inverter out of service, or any other condition that can reduce
the required active power capacity of the energy storage system).

E. Loss of the Interconnection Point (connection to PREPA transmission center) readings
used for the different controls (voltage, frequency, ramp, ete.) of the Facility. This can
happen due to a malfunction of the equipment used for the Interconnection Point
(connection to PREPA transmission center) rcadings. In this case the Facility should be
curtailed to zero (0) output.

d. A fault in the Voltage Control, Frequency Response Control, Ramp Rate Control. In this
casc the Facility should be curtailed to zero (0) output.

e. Any other condition based in the Facility design that can cause a non-compliance with the
MTRs.

Resource Provider must submit to PREPA a complete and detailed description of the auto-
curtailiment strategy for PREPA’s evaluation.

Power Quality Requirements

Resource Provider shall address in the design of the Facility potential sources and mitigation of
power qualily degradation prior to interconnection. Design considerations should include
Applicable Standards including, but not limited to [EEE Standards 142, 519, 1100, 1159, and ANSI
C84.1. Typical forms of power quality degradation include, bul are not limited to voltage
regulation, voltage unbalance, harmonic distortion, flicker, voltage sags/interruptions and
transients.

Power Management

The Facility shall provide adequate technology (communicating technology and the corresponding
control equipment) and implement PREPA’s power management requirements (ramp rate limits,
output limits, curtailment).

Special Protection Schemes

The Facility shall provide adequate technology and implement PREPA’s special protection
schemes, in coordination with power management requirements.

General Interconnection Substation Configuration

An interconnecting generation producer must interconnect at an existing PREPA switchyard, unless
PREPA agrees otherwise in the Agreement. The configuration requirements of the interconnection
depend on where the physical interconnection is to occur and the performance of the system with
the proposed interconnection. The interconnection must conform, at a minimum, (o the original
designed configuration of the switchyard. PREPA, at its sole discretion, may consider different
configurations due to physical limitations at the site.

Maodelling and Validation
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Once final adjustments and parameter seftings related with commissioning and MTR
compliance fests are completed, Resource Provider shall submit a PSS/e Siemens — PTI
Certified mathematical model and validation report.

The mathematical model shall include but is not limited to PV inverters, transformoers,
collector systems, plant controllers, control systems and any other equipment necessary to
properly model the Facility for both steady-state and dynamic simulation modules.

Resource Provider must submit user manuals for both the PV inverter and the Facility
models including a complete and detailed description of the voltage regulation system
(VRS) and frequency regulation system model implementation. The mathematical models
shall be fully compatible with the latest and fulure versions of PSS/E. Resource Provider
shall use PSS/E standard models. In case that Resource Provider submils user wrillen
models, Resource Provider shall be required to keep such models current with the future
versions of the PSS/E program until such time that PSS/E has implemented a standard
model. Resource Provider shall submit to PREPA an official report from Siemens — PTI
that validates and certifics the required mathematical models, including subsequent
revisions. Resource Provider shall submit the official reports and certifications from
Sicmens — P11, otherwise the mathematical model shall not be considered valid,

Resource Provider shall be responsible to submit Siemens — PTI certified PSS/E
mathematical models of any kind of compensation devices (e.g., SVC, STATCOMs,
BESS, efc.) used on the Facility. Resource Provider shall use standard models provided
with PSS/E. In the case that Resource Provider submits user written models, Resource
Provider shall keep these models current with the future versions of the PSS/E program
until such time that PSS/E has implemented a standard model. In its final form, the
mathematical model shall be able to simulate each of the required control and operational
modes available for the compensation device and shall be compatible with the latest and
future versions of PSS/E. The model shall reflect final adjustments and paramcters scitings
related with the control system commissioning process and shall be incorporated to the
PSS/E mathematical model and tested accordingly by the PV facility Resource Provider
and PREPA system study groups. Resource Provider shall be responsible of submitting the
official reports and certifications from Sicmens — PT1, otherwise the mathematical models
shall not be considered valid.

If Resource Provider provides user written model(s), it shall provide compiled code of the
model and maintain the user written model compatible with curent and new releases of
PSS/E until such time a standard model is provided. Resource Provider must permit
PREPA to make available the Facility models to external consultants with a non-disclosure
agreement in place.

Resource Provider shall submit a PSS/E model validation report. This report shall
demonstrate PSS/E simulation results that show the model MTR compliance and
performance, based on final adjustment and parameter settings of MTR and commissioning
ficld tests. Resource Provider shall be responsible of submitting the official reports and
certifications from Siemens — PTI, otherwise the mathematical models shall not be
considered valid.
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£ Additional details for the adequatc PSS/E modelling and the contents of the PSS/E
validation report can be found in PREPA’s “Guidelines on PSS/E Mathematical Models™
document.

14, Transient Mathcmatical Maodel

Resource Provider shall be responsible of providing a detailed transient model of the PFV and to
demonstrate that it is capable of complying with PREPA’s transicnt MTRs.

15, Dynamic System Monitoring Equipment

Resource Provider shall be required to provide, imstall and commission a dynamic system
monitoring equipment that conforms to PREPA’s specifications.

M-
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APPENDIX M

OPERATING PROCEDURES

General

These Operating rocedures set out certain guidelines relating to the operation and maintenance of
the Facility. As set out in Section 3.9 (Profocols & Procedures) of the Agreement, in the event of
any conflict between the terms and conditions of these Procedures and the rest of the Agreement,
the terms and conditions of the Agreement shall prevail. Resource Provider acknowledges and
agrees that its compliance with these Procedures will not in any way relieve Resource Provider
from any liability that it has under the Agreement.

The T&D Operator shall be deemed to be acting as PREPA’s agent in its implementation of the
Operating Procedures, and Resource Provider shall have the same rights, privileges and defenses
against PREPA regarding the T&D Operator’s actions as if PREPA had performed the functions
assigned to the T&D Operator thercunder.

Each Party shall confirm or update the contact information ol this Appendix M by wrillen notice
to the other Party no later than sixty (60) days prior lo Inilial Synchronization Date.

Definitions

Capitalized terms used but not defined in this Appendix M shall have the same meanings set forth
in Section 1.1 (Definitions) of the Agreement.

In this Appendix M:

“Curtailment Level” has the meaning set forth in item (iii), paragraph (h) of Section 4 of Procedure
V (Monitoring and Enforcement of MTHs) of these Operating Procedures.

“Disconnection and Curtailment Event Log™ means a record of any disconnection or connection
event, regardless of cause, which is in the form set out in Appendix M.1.1 (Form of Grid System
Event Log).

“Dispatch Center” means each dispatch center operated by PREPA and/or the T&D Operator.
“DSM™ means dynamic system monitoring equipment installed at the Facility.
“ECC™ mecans the energy control center operated by the T&D Operator.

“EMS™ has the mcaning sct forth in item (iv), paragraph (b) of Section 4 of Procedure 1 (Dispatch
af Power Ceneration) of these Operating Procedures.

“Facility Status Report” mcans the report o be delivered by Resource Provider lo the ECC
substantially in the form set out in Appendix M.1.3 (Form of Facility Status Report).

“MTR Corrective Action Report™ has the meaning set forth in subsection item (vi), paragraph
(h) of Section 4 of Procedure | ( Dispatch of Power Generation) of these Operating Procedures.
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“MTR Non-Compliance Report™ has the meaning sel forth in item (vi), paragraph (h) of Section
4 of Procedure | (Dispatch of Power Generation) of these Operating Procedures.

“Waiting Period” means the Force Majeure Waiting Period and/or the Grid System Waiting
Period, as applicable.

“PPOA Operational Administrator” means the representative appointed by T&D Operator to act
as the operational administrator for the Facility.

N
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PROCEDURE 1 DISPATCH OF POWER GENERATION

1.

JACp

Objective

This Procedure facilitates the dispatch of the Facility and coordination between T&D Operator and
Resource Provider,

Secope of Procedure

This Procedure describes the following:

during T&D Operator/Resource Provider declared

a. dispatch of the Facility;

b. voltage scheduling;

C. voltage regulation;

d. dispatching and/or curtailment
Emergency conditions; and

e. reporfing on the status of the Facility.

Responsibilities

In accordance with Article 6 (Operation Of The Facility) and Article 7 (Dispatching) of the
Agreement, the Parties agree, for the purposes of operation and dispatch of the Facility, that:

a. Resource Provider will contact each of the following T&D Operator personnel at the ECC:
Company Title F'Imm; - E-mail
T&D Operator Gieneration Shift Engineer | On shift 787-521-5064
T&D Operator Principal Shifl Engineer On shifi 787-521-5066

b. T&D Operator will contact each of the following Resource Provider personnel:
Company Title Phone E-mail
Resource . .
Beovider O&M Manager 787-502-4426 Jorge.Martinez(@sonnedix.com
Resource To be provided To be provided To be provided
Provider

4, Procedure
a General
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Resource Provider will make the following data available to T&D Opcerator in real
time, through the R'TU:

1) the Net Power Qutput (in MW and MVAR});!
2) the actual Generating Capacity (in MW);
3) the potential Generating Capacity (in MW);2

4) the Facility disconnect status and active ramp rates (UP and DOWN)
(MW/min);

5) the Facility curtailment setpoint and “ENABLE/DISABLE” control point;

6) the real time voltage at the Interconnection Point of the Facility (kV);

7 the percent voltage regulation system droop setpoint;

8) the percent frequency regulation system droop setpoint; and

9 and any other signals and/or data required by T&D Operator.

T&D Operator reserves the right to disconnect or curtail the Net Power Output of
the Facility if the Facility fails to comply with the MTRs. T&D Operator shall have
no liability to Resource Provider in connection with any such disconnection or
curtailment (including any payment liability or liability in respect of waiting time),
and PREPA’s liability shall be as provided for in this Agreement (including
Appendix G).

Before commencing work activities within the Facility that may create a risk of a
MNon-5cheduled Outage or Non-Scheduled Derating, Resource Provider shall first
coordinate with the ECC and obtain by phone a work order for such activities,
provided that Resource Provider shall not need to obtain a work order if, due to the
nature of an Emergency orrisk to personnel or equipment, waiting for a work order
is impractical or would increase the risks to personnel or equipment.

iv. Resource Provider and 'T&D Operator shall confirm all communications regarding
the status of the Facility via email to the corresponding representatives as soon as
possible.

b. Dispatch of the Facility

ii.

Resource Provider shall operate the Facility to make the Contract Capacity
available and comply with Article 7 (Dispaiching) of the Agreement.

Resource Provider shall not dispatch the Facility over the Contract Capacity. T&D
Operator will monitor any violation of such limitation, and if any such violation
occurs during normal operating conditions, T&D Operator shall notify Resource

I

Note: Includes, at any given time, the instantaneous net AC electrical power output made available at
the Interconnection Point by the Facility (including PV solar ficld and additional energy storage system)
based on prevailing Ambicnt Conditions and Facility Availability at such time.

Mote: Includes, at any given time, the potential maximum. instantancous power output of the
photovoltaic solar field at the Interconnection Point.
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d.

Provider of any such dispatch limit violation. Any Net Electrical Output delivered
from the Facility in excess of the Maximum Dispatch Limit shall not count for
billing purposes in accordance with the Agreeent.

i, T&D Operator may require Resource Provider to disconneet the Facility or curtail
the amount of Net Power Output to the extent expressly authorized by, and in
accordance with the terms of the Agreement.

iv. Resource Provider shall ensure that the Facility conftrol system integrates
controllers compatible with the systems used in ECC and Energy Management
System (“EMS”) to automale the dispatching and charging process based on ECC
anticipated operation and the conditions of the Grid System. The ECC shall control
dispatch Automatic Generation Control (AGC) in accordance with cach applicable
Dispatch Notice or as per system condilions.

Voltage Scheduling

‘The voltage schedule shall be consistent with the Facility design, MTRs and based on the
normally expected operating conditions for the Facility and the reactive power
requirements of the Grid System. The voltage schedule is effectively +/-5% (0.95 — 1.05
per unit) of the nominal voltage at the Interconnection Point, as referenced by Section 4.6
{(Voltage Schedule) of the Agreement.

Voltage Regulation

i The ECC will adjust the voltage regulation setpoint through remote control,
provided that 'T&D Operator shall not require the Facility to operate beyond its
required minimum design limits as specified in the MTRs.

ii. T&D Operator will notify Resource Provider of the corresponding voltage droop
setting of the Facility or any change to it as defined in the MTRs.

iii. T&D Operator will monitor the response compliance of the Facility. If any
violation of the MTRs occurs, Procedwe V (Monitoring and Enforcement of
M1Es) of these Operating Procedures will apply.

Dispatch During T&D Operator - Declared Emergency Conditions

If T&D Operator declares an Emergency, the ECC may disconnect the Facility or curtail
the delivery of Net Electrical Output from the Facility. Without limiting the generality of
the foregoing, T&D Operalor’s control centers may require Resource Provider personnel
to increase or decrease the delivery of Net Electrical Output, to disconnect or delay
synchronization of the Facility to maintain safe and reliable load levels and voltages on the
Grid System, which shall in all cases be consistent with Prudent Utility Practice. T&D
Operator and Resource Provider shall keep detailed records of each curtailment or
disconnection evenlt, calculate the corresponding Waiting Periods and determine if the
event duration exceeded any applicable Wailing Period under the Agreement pursuant to
the procedures set forth in Appendix M-1 (Crrtailment or Disconnection Events) in the
form set out in Appendix M.1. 1 (Form of Grid System Event Log), which the Parties shall
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use 1o reconcile these records for cach Grid System Event, Emergency or instance of Force
Majeure.

Facility Status Reporting

i Resource Provider shall provide the ECC daily, before 5:00 hours (Puerto Rico
time), a Facility Status Report to the ECC electronically in the form set oul in
Appendix M. 1.3 (Form of Facility Status Repori).

ii. Resource Provider shall immediately notify the ECC if, after delivery of the
Facility Status Report, any pertinent change in Resource Provider’s Facility status
QCCUrs.
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PROCEDURE 11 SCHEDULING OF GENERATION

1. Objective
This Procedure [acilitates the scheduling of generation between the T&D Operator and Resource
Provider.
Z. Seope of Procedure
For each Day during the Supply Period, Resource Provider shall provide to T&D Operator daily
before 5:00 hours (Puerlo Rico time), a written, accurate estimate of same day hourly, next Day
hourly, and next week hourly production of the Facility, as required under Section 6.2 (Availability
Estimtes) of the Agreement.
3 Responsibilities
In accordance with Article 7 (Dispatching) of the Agreement, the Parties agree, for purposes
scheduling electrical generation, that:
a. Resource Provider shall contact the each of the following T&D Operator personnel:
Company Title Name Phone E-mail
- Director System Raphael T —
I'&D Operator Criceations Gignae 787-354-5223 | raphael.gignac@lumapr.com
Manager Energ Subvador
T&D Operator M 8 £y SErrano 787-521-5066 | salvador.serrano(@lumapr.com
anagement
Menendez
Director Supply-Side B
T&D Operator | Contracts 303-949-4646 | brian.walshe@luomapr.com
T Walshe
Administration
TED D | D7 dioa Shit On shift 787-521-5064
Engineer
T&D Operator | Principal Shift Engineer | On shift T87-521-5066
b. T&D Operator shall contact each of the following Resource Provider personnel:
Company Title Name Phone E-mail
Resource i - Jorge T787-502-4426 g ;
Provider Operations Manage Mt i Jorge.Martinez(@sonnedix.com
Resource Pt Miiises To be To be To be provided
Provider & provided provided
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Procedure

Resource Provider shall provide to T&D Operator with gencration schedules in the form
sel out in Appendix M-2 (Generation Schedule File Formar).

Facility Next Day — Hourly Generation Schedule

i Daily, before 5:00 AM, Resource Provider shall provide T&D Operator with an
hourly electrical production estimate for the current Day and the following Day:.

il Every hour, not later than ten (10) minutes past the top of the hour, Resource
Provider shall provide T&D Operator with an estimated hourly Net Electrical
Qutput level Jor the following hour.

Facility Next Week — Hourly Generation Schedule

Once per Day, Resource Provider shall provide T&D Operator with an estimated hourly
Met Electrical Qutpul level for the following seven (7) Days.

Facility Next Month — Hourly Generation Schedule

Between Days 15 and 20 of each Month, T&D Operator will provide to Resource Provider
an estimated hourly schedule for Net Electrical Output of the Facility for the immediately
following Month, including an estimate of the total amount of Net Electrical Output to be
dispatched/charged in MWh during that Month. T&D Operator will provide these estimates
to Resource Provider for planning purposes only and, during the operation of the Facility,
the estimated hourly schedule is subject to automatic and instantaneous change by T&D
Operator, including in accordance with the EMS.

Startup /Shut Down Notifications

i. During normal electrical system operating conditions, Resource Provider shall use
commercially reasonable efforts to provide T&D Operator with twenty-four (24)
hours advance notice to either start up or shut down the Facility. These notices
must be given orally and conlirmed by email,

ii. Consistent with Section 6.4 (Non-Scheduled Owtages & Deratings) of the
Agreement, Resource Provider shall use commercially reasonable efforts to notify
T&D Operator of any Non-Scheduled Outage or Mon-Scheduled Derating no later
than 5:00 pm hours (Puerto Rico time) on the third (3rd) Business Day prior to the
Day that such Non-Scheduled Outage or Non-Scheduled Derating will occur.

iil. In the event of an unexpected Non-Scheduled Outage or Non-Scheduled Derating,
Resource Provider shall provide notice to T&D Operator by telephone as soon as
reasonably practicable and, in all cases, no more than fifteen (15) minutes
following the occurrence of such Non-Scheduled Outage or Mon-Scheduled
Derating. Resource Provider shall, as soon as reasonably practicable thereafter,
provide T&D Operator with a notice that includes:
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2)
3)
4)

3)

M

the event or condition causing the Non-Scheduled Outage or Non-
Scheduled Derating;

the date and time of such event or condition:
the expected end date and time of such event or condition;

for Non-Scheduled Deratings, the amount of Net Electrical Output
available (if any) during such event or condition, and

any other information reasonably requested by T&D Operator.
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PROCEDURE NI SCHEDULED AND NON-SCHEDULED OUTAGES AND DERATINGS
1. Objective

This Procedure facilitates Scheduled and Non-Scheduled Outages and Deratings between T&D
Operator and Resource Provider,

2. Scope of Procedure

This Procedure describes notifications regarding the following events:

a, Scheduled Outages;
h. MNon-Scheduled Outages;
C. Scheduled Deratings; and

d. Mon-Scheduled Deratings.
3. Responsibilitics

In accordance with Article 6 (Operation Of The Facility) of the Agreement, the Parties agree, for
the purposes of Scheduled Outages, Scheduled Deratings, Non-Scheduled Outages, and Non-

w Scheduled Deratings, that:

a. Resource Provider shall contact the each of the following T&D Operator personnel:
Company Title Name Phone E-mail
T&D Manager Energy Sybudiar T87-521-
Serrano salvador.serrano@lumapr.com
Operator Management 5066 =
Menendez
T&D Director System Raphael T87-354- s R N i
Operator Operations Gignae 5223 PIREHEE 3 i
/M’ T&D Director Supply-Side Brian 303-949- A e
Opetator Contracts Administration | Walshe 4646 Smihelemapr:
b. T&D Operator shall contact each of the following Resource Provider personnel:
Company Title MName Phone E-mail
Resource g Jorge T87-502-4426 ) R s
Pravider Operations Manager Martinez Jorge.Martinez{@sonnedix.com
Resource - To be To be To be provided
Provider Pt Manofeer provided provided
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In accordance with paragraph () of Section 6.5 (Emergencies) of the Agreement, if the
Facility has a Scheduled Outage, Non-Scheduled Outage, Scheduled Derating or Non-
Scheduled Derating and such Outage or Derating occurs or would occur coincident with a
T&D Operator declared Emergency, then at T&D Operator’s request, Resource Provider
shall make commercially reasonable efforts, consistent with Prudent Utility Practices to
reschedule (with T&D Operator’s approval) the Outage or Derating or, if such event has
already commenced, to expedite the completion thereof.

Scheduled Outages or Scheduled Deratings

i. Resource Provider shall submit to T&D Operator a Scheduled Maintenance
Program for cach Year in accordance with paragraph (b) of Section 6.3 (Scheduled
Maintenance) of the Agreement.

ii. Resource Provider shall submit the proposed Scheduled Maintenance Program
pursuant to the procedures set forth in Appendix M-3 (Scheduled Outages and
Scheduled Deratings) in the form of Appendix M3.1 (Form of Scheduled
Maintenance Program) and will include the following information:

1) the date and time of commencement of each Scheduled Outage or
Scheduled Derating;

2) the available capacity of the Facility during the Scheduled Outage or
Scheduled Derating (if any);

3) details of the maintenance activities to be completed during the Scheduled
Outage or Scheduled Derating; and

4) the expected duration of the Scheduled Outage or Scheduled Derating and
approximate time to restore the Facility to full operation.

iil. PREPA shall consider and approve the draft Scheduled Maintenance Program in
accordance with Section 6.3 (Scheduled Maintenance) of the Agreement. The
Partics may amend the Scheduled Maintenance Program in accordance with
Section 6.3 (Scheduled Maintenance) of the Agreement.

If Resource Provider has reason to believe that the duration of the Scheduled Outage or
Scheduled Derating will exceed the planned duration, Resource Provider will notify T&D
Operator as soon as possible as to the cause of such delays and the additional time required
to complete the Scheduled Outage or Scheduled Derating. In such event, Resource Provider
will use reasonable efforts to return the Facilily to operation in the shortest possible time
following the end of the originally Scheduled Outage or Scheduled Derating period.

Resource Provider may notify T&D Operator if the work related to the Scheduled Outage
or the Scheduled Derating requested by Resource Provider is completed before the expiry
of the planned duration for such Scheduled Outage or Scheduled Derating. Upon receipt of
such notice, T&D Operator will use cominercially reasonable efforts to retum the Facility
to operation in the shortest possible time. For the purposes of caleulating the Permitted
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Outage Hours, the Scheduled Outage or Schedule Derating, as applicable, will continue
until the first to occur of: (i) the return by T&D Operator of the Facility to full operation,
and (ii) the expiry of the planned duration for such Scheduled Outage or Scheduled
Derating.

Mon-Scheduled Outages or Non-Scheduled Deratings

i

In accordance with Section 6.4 (Non-Scheduled Owages & Deratings) of the
Agreement, Resource Provider shall use reasonable efforts to notify and coordinate
all Non-Scheduled Outages or Non-Scheduled Deratings with T&D Operator’s
Operations Subdivision Head at least twenty-four (24) hours in advance of any
such Outage or Derating. Resource Provider shall document and provide such
notification to T&D Operator pursuant to the procedures set forth in Appendix M-
4 Non-Scheduled Outages and Non-Scheduled Deratings) in the form of Appendix
M4l (Form  of Non-Scheduled Owlage and Non-Scheduled Deratings
Supplement).

Resource Provider shall wse reasonable efforts to coordinate Non-Scheduled
Outages or Non-Scheduled Deratings to occur during times when it does not
project the Facility to be dispatched, during Scheduled Outages or Schedule
Deratings, or such other times as will minimize any adverse effect on the operation
of the Grid System.
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PROCEDURE IV COMMUNICATIONS REGARDING GRID SYSTEM
1. Objective

This Procedure [acilitates communications between T&D Operator and Resource Provider
regarding the Grid System.

2., Scope of Procedure

This Procedure encompasses communications between T&D Operator and Resource Provider
relating to the following:

a. notifications for start-up and synchronization of the Facility;
b. Girid System Events;
C. equipment maintenance and inspection and switching practices at the Interconnection
Point;
d. at risk situations;
€. relay settings;
Mﬁﬁ‘/ f. certification of tests and inspections on electric and protection equipment; and
g infrared thermography inspections at the Interconnection Poinl.
3 Responsibilities

In accordance with Section 3.9 (Protocols & Procedures) of the Agreement, the Parties agree, for
the purposes of transmission of electrical gencration, that:

a. Resource Provider shall contact the each of the following T&D Operator personnel:
i. for work orders and operations coordination:

Company Title Name Phone E-mail

T&D Operator Generation Shift Engineer On shift 787-521-5064
T87-521-5065

T&D Operator Transmission Operator North On shift %Lgﬁ:;ﬁigﬁ? d
(38kv)

T&D Operator Transmission Operator South On shift ;g;:;;::ig?i or
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ii. for transmission programmed owtages or clearances:

Mg

Company Title Name Phone E-mail
T&D . 5 . Gisell D. | 787-521- .
i 3. = o o
Operator supervisor Outage Planning Aceviedo | 5628 giselld.acevedo@lumapr.com
i ks o e Brign M9 brian.walshe{@lumapr.com
Operator Contracts Adminisiralion Walshe 4646 ’ = P
iii. for relay settings:
Company Title MName Phone E-mail
T&D Operator Protection Subdivision Head I'o hv.?
provided
b. T&D Operator shall contact each of the following Resource Provider personnel:
Company Title Name Phone E-mail
Resource Shift Supervisor To be To be To be provided
Provider provided | provided
Resource Plant Manager To be To be To be provided
Provider provided | provided
Resource Operation Manager Jorge T87-502- i ;
Peivider Martinez | 4426 lorge Martinez{@sonnedix.com
4. Procedure
a, T&D Operator Notifications Required for Facility Start-up and Synchronization
i. Resource Provider’s shift supervisor shall notify the ECC Shift Engineers when it
will be in a position to synchronize the Facility.
il. Té&D Operator will confirm to Resource Provider, with an order number, when the
synchronization is to be completed.
iii. The Parties will follow this procedure each time the Facility is disconnected.
b. Transmission System QOulages

T&D Operator shall cause the operational administrator for this Agreement to immediately
notify Resource Provider of any planned Grid System outages that could directly affect the
dispalch of MNet Power Output to or from the Facility, and, if applicable, how much
Resource Provider’s dispalching activities should be limited, which shall in all cases be in
accordance with Articles 6 (Operation Of The Facility) and 7 (Dispatching) of the

Agreement,
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Emecrgency Siluations Requiring a Reduction in Generation

i T&D Operator’s shift engineers may take control of the Facility, or shall notify as
soon as possible Resource Provider’s shift supervisor of any potential line
overloads or Emergencies that require a curtailment or disconnection of the
Facility, and by how much dispatching of the Facility should be reduced, which
shall in all cases be in accordance with Articles 6 (Operation Of The Facility) and
7 ( Dispatching) of the Agreement.

ii. Resource Provider’s personnel shall, as soon as possible, notify the T&D
Operator’s shift engineers of any Emergency situations at the Site which may have
a direct impact upon the dispatching of the Facility, Resource Provider shall use
all reasonable clTorts to minimize the impact of any Emergency situalion on the
dispatching of the Facility.

Equipment Maintenance and Inspection and Switching Practices at Resource Provider
Interconnection Facilities

Resource Provider shall not undertake any maintenance aclivily on any cquipment located
within the Resource Provider’s Interconnection Facilities which directly interface with the
Grid System without first: (i) conlirming with T&D Operator the required steps [or the
proposed switching activity; and (ii} obtaining an order from T&D Operator’s ESO
Coordination and Control Supervisor pemmilling each swilching action lo be executed at
Resource Provider Interconnection Facilities.

At-Risk Situations

Resource Provider shall coordinate and obtain a work order from T&D Operator Shift
Engineers before commencing any work that inlerfaces with or affects the Inferconnection
Facilities.

Relay Settings

Resource Provider shall not change the relay settings of its protection systems that may
have an impact on the Grid System withoul first coordinating with T&D Operator and
obtaining a prior written authorization from T&D Operator’s Protection Subdivision Head.
T&D Operator shall cause the T&D Operator’s Protection Subdivision Head to provide
such wrilten authorization in a reasonable time upon receipt of a request [rom Resource
Provider, provided that Resource Provider has submitted all the required documentation in
a timely manner. Resource Provider shall bear all reasonable costs and expenses incurred
by T&D Operator in relation to any change to the relay settings requested by Resource
Provider, including the cost of any modifications to the Grid System involving replacement
relays or upgrades.

Certification of Tests and Inspections on Electric and Protection Equipment
In accordance with Section 6.8 (Record Keeping) of the Agreement, at T&D Operator’s
request, Resource Provider shall provide certifications of tests and inspections of the

electric and protection equipment, which may impact the Grid System. T&D Operator have
the right to visit and visually monitor the Site during operation and testing.
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Infrarcd Thermography Inspections to the Interconnection Facilities

Resource Provider shall perform an annual infrared thermography preventive inspection to
the Resource Provider Interconnection Facilitics. Resource Provider shall submit an
inspection report to T&D Operator during September of each Year. Resource Provider shall
have responsibility for the replacements, repair, and maintenance costs of the Resource
Provider Interconnection Facilities.
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PROCEDURE V MONITORING AND ENFORCEMENT OF MTRS
1. Objective

The following Procedure is intended to facilitate the communications between T'&D Operator and
Resource Provider in relation to the management of the MTRs.

2. Scope of Procedure

The scope of this Operating Procedure describes the following:

a. information requircments;
b. monitoring and non-compliance management relating to the MTRs; and
c. penalties calculation and application relating to the MTRs.
3. Responsibilities
i. In relation to the management of the MTRs, Resource Provider shall contact the each ol

the following T&D Operator personnel:

Company Title MName Phone E-mail
e Director Supply-Side Brian 303-949. ,. )
¥ D Opstasi Contracts Administration Walshe 4646 by wndshe(dl umspr com
Salvador
Té&D Operator WRRgEs Dty Serrano L salvador.serrano(@lumapr.com
Management | 5066
Menendez
b. In relation to the management of the MTRs, T&D Operator shall contact each of the
following Resource Provider personnel:
Company Title MName Phone E-mail
Resource : L Jorge T87-502- eyl s
Provider Operations Manager Martinez | 4426 Jorge Martinez{@sonnedix.com
Resource To be To be To be provided
: Plant Manager : ;
Provider provided | provided
4. Procedure
a Frequency Response/Regulation and Ramp Rate Control Requirement

i. Resource Provider shall ensure that the Facility is designed, constructed, operated
and maintained so that it complies with the following requirements relating to
frequency response and regulation:
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1)

2)

Mz 3)

4)

Resource Provider shall design the energy storage system utilized to
comply with the frequency response (FR) and ramp rate control (RRC)
MTRs such that the frequency response function shall not be limited by,
and shall be decoupled from, the ramp rate control. Resource Provider
shall keep the frequency response of the Facility continuously in operation,
even during ramp rate events. After the two (2) decoupled functions are
added together, the Facility shall be able to simultaneously comply with
both requirements.

Resource Provider shall design the energy storage system utilized to
comply with the frequency response MTRs based on a storage capacity
equivalent to at least nine and one-half (9.5) minutes of ten percent (10%)
of Conlract Capacity measured at the Interconnection Point for downward
frequency events, and a similar amount for upward frequency events. This
represents an equivalent of nine (9) minutes full participation, plus one (1)
minute ramp down complying with the ramp rate requirement. This energy
will be used on a confinuous basis for regulation against frequency
deviations. Resource Provider shall keep the regulation function active as
long as the Facility has energy available. Resource Provider shall ensure
that during periods of time where the energy storage system utilized to
comply with the frequency regulation requirement is completely charged
(cannot absorb more power), the PV inverters assume the responsibility of
the upward frequency events.

Resource Provider shall keep the frequency response function active at all
times that the Facility produces energy above ten percent (10%) of the
Contract Capacity, and the Facility shall respond to frequency deviations
{movement) via frequency regulation as long as the frequency exceeds the
deadband and up to 0.3 Hz (representative for five percent (5%) droop)
additional deviation in accordance with the MTRs. If frequency deviation
excecds 0.3 He beyond the deadband, the Facility does not have to increase
the magnitude of its response any further. As soon as frequency recovers
within the 0.3 Hz deviation plus the deadband, the Facility shall respond
with the comresponding magnitude as long as the frequency stays within
this range.

Resource Provider shall provide measurement information from the
Facility to T&D Operator as described in item (ii), paragraph (a) of Scction
4 (Procedure) of this Procedure V', including through the RTU, of the
remaining equivalent energy of both frequency and ramp rate control
functions, along with the state of charge of the storage system. If the
energy available for the frequency regulation function in the energy
slorage system has drained, Resource Provider shall restore the Tunction
in a time period less than ten (10) minutes and with at least ninety-five
percent (95%) of the encrgy capacily restored, after restoration of the
frequency to within the frequency control dead band. The energy charging
process shall not affect the ramp rate control requirement or the frequency
regulation of the grid and shall not create charging cycles oscillations.

il Resource Provider shall ensure that the Facility is designed, constructed, operated
and maintained so that it is capable of complying with the following requirements
relating to ramp rate control:
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iii.

1)

2)

3)

4)

Resource Provider shall design the energy storage system to comply with
the ramp rate control requirement based on a minimum storage capacity
cquivalent to twenty-five (25) minutes of the thirty percent {30%) ol
Contract Capacity mecasured at the Interconnection Point. The minimum
nominal power output capacity of the energy storage system utilized o
comply with the ramp rate control requirement shall be thirly percent
(30%]) of Contract Capacity measured at Interconnection Point; and for at
least one (1) minute, a minimum effective power output capacity of forty-
five percent (43%) of Confract Capacity measurced at the Interconnection
Point. The transition from effective power output capacity to nominal
power output capacity shall not exceed the ramp rate requircment of ten
percent (10%) per minute.

The Frequency Response/Regulation and Ramp Rate Control functions
shall be decoupled, continuously in operation and the facility shall be able
to comply simultaneously with both requirements, while the PV [acility is
generating and injecting power to the grid. This means that the energy
storage system shall include, as a minimum: ten percent (10%) of the
contracted capacity [or Frequency Responsce/Regulation and thirly percent
(30%) of contracted capacity for Ramp Rate Control. The energy storage
system shall also be able to provide a minimum effective capacily of [orly-
five percent (45%) of the contracted capacity for at least one (1) minute at
the Interconnection Point {connection to PREPA transmission center).

Resource Provider shall design the energy storage system such that the
frequency response/regulation and ramp rate control [unctions remain
decoupled and continuously in operation. Resource Provider shall ensure
that the Facility can comply simultancously with both requirements while
generating and injecting power to the Grid System. For this reason, the
energy storage system shall include, as a minimum: ten percent (10%) of
the Contract Capacity for frequency response/regulation and thirty (30%)
of Contract Capacity at the Interconnection Point for ramp rate control;
and minimum cilective capacity of forly-five (45%) of the Confract
Capacity [or at Icast one (1) minute at the Interconnection Point.

For the avoidance of doubt, should the requirements for frequency
regulation and ramp rate control move in the opposite directions (i.e., over
[requency requiring the energy storage system to charge and a downward
ramp event requiring the energy storage to discharge) the energy storage
system shall provide a Net Power Output response.

Resource Provider shall ensure that the Facility can provide the following
frequency regulation and ramp rate configuration related measurement signals to

T&D Operator:

1} Net Power Output;

2) AC power output of the Facility at Facility collector substation and at the
Interconnection Point;

3) tolal AC power output of the PV inverlers;
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4) total AC power output of the energy storage system;
5) the energy storage system’s frequency response stora ge MW participation;
6) the energy storage system’s ramp rat¢ control storage MW participation;

7 the state of charge management MW participation;

3 the frequency used for frequency response calculation;
9) the state of charge of the cnergy storage system;

10) the energy storage system’s enable status:

11)  the energy storage system’s limited status;

12Z)  remaining equivalent energy in the energy storage system for frequency
regulation:

13)  remaining equivalent energy in the encigy storage system for ramp rate
control; and

14)  any additional signal that may be requested by T&D Operator.

Resource Provider shall ensure that the Facility provides all signals to the T&D
Operator SCADA system with a sampling rate higher than two (2) seconds and in
a manner that the T&D Operator SCADA system can store such signals, with a
standard sampling rate of two (2) scconds. Resource Provider shall ensure that
these signals are available to the DSMs (according to the DSM signal list provided
by PREPA). These signals will be used in the following sections to monitor the
frequency response and ramp rate limit (configured by T&D Operator)
requirements. T&D Operator may require more signals depending in the specific
Facility design, and Resource Providers shall provide any additional signals, and
the final clectrical one line diagram of the Facil ity to T&D Operator as soon as it
beecomes available. For clarification, for purposes of compliance and monitoring
of the technical requirements of the Facil ity (including relating to dispaiching and
charging of the Facility), all physical measurements will be made at the Facility
and/or the Interconnection Point as necessary, which will be provided by
measurement equipment.

Frequency Responsc/Regulation Requirement Compliance Monitoring

T&D Operator shall monitor frequency response on a daily basis, independently
of ramp rate control, according the procedure set forth below in items (ii) to (iv),
paragraph (b) of Section 4 (Procedure) of this Procedure V .

T&D Operator shall compute the required response of the Facility to frequency
deviations based on the frequency bias formula set forth below, with a five percent
(5%) droop characleristic or other specified droop characteristic between three
percent (3%) and five percent (5%) in accordance with the MTRs:
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Jo = NCF / (Droop%*fuom) MW/Hz

where:

Je = Frequency bias in MW/Hz

NCF = Contract Capacity of the Facility in MW

Droop% = 5% in pu or other specified droop between 3% and 5%
o = System nominal frequency = 60Hz

For example, for a Facility with 20 MW Contract Capacity:
fo=20/(.05%60) = 6.667 MW/l1z

iii. The frequency response of the Facility shall always be in the opposite direction of
the system frequency deviation.

S dev = absolute value (fsys — 60) in Hz

where:
Jsys = Actual system frequency in 11z
fdev = Frequency deviation from the nominal system frequency in
Hz
J\Qﬁ/ iv. The frequency bias will be applicd to (multiplied by) the frequency deviation

beyond the dead band. This result (FRF) establishes the increase or decrease in
active power required from the Facility and measured at the Interconnection Point
in response to the system frequency deviation.

FRF = (fb) (fdev — dband)

where:
FRF = TFrequency response of the Facility in MW (increase or
/ . decreasc in aclive power required in response to the system
frequency deviation)
Jdev = Frequency deviation from the system nominal frequency

(in Hz) or the absolute value of the differcnce between the
actual system frequency and 60 Hz

dhand = Dead band in Hz

Jb = Frequency bias in MW/Hz

For example, for a dead band of 0.01Hz and an increase in frequency
deviation of 0.11Hz, the power output of a Facility with 20 MW Contract
Capacity measured at the Interconnection Point is required fo decrease by
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0.66TMW. On the other hand, il the frequency decreases with a frequency
deviation of 0.31Hz, a 2 MW increase in active power output measured a
the Interconnection Point is required.

Figure 3 below illustrates graphically a representative performance of a
Facility in the context of the [requency response and regulation
requirement. The dotted graph represents the system [requency and the
solid one represents the Facility’s active power output as measured at the
Interconnection Point in response to the corresponding system frequency
devialions:

Frequency Response Monitoring

Figure 4 Frequency Response and Regulation Requirement

Ramp Rate Control Requirement Compliance and Compliance Monitoring

T&D Operator will apply the following exceptions [or marginal non-compliance with the
ramp rate control MTR, as determined in accordance with the formula set forth below in
item (iv), paragraph (¢) of Section 4 (Procedure) of this Procedure V :

iii.

the rates of change in active power, as measured at the Interconnection Point, in
excess of ten percent (10%) per minute caused by the need o meet frequency
response requirements, will not be considered as non-compliant with the ramp rate
conirol MTR.

For example, if the Facility is providing a frequency response of four percent (4%)
per minute duc fo over-frequency (in this circumstance, the energy storage system
will be charging and the plant output reduced), and a ramp down event occurs at
eight percent (8%) per minute, which ramp would not require a response from the
energy storage system by itself but, when combined with the frequency response,
the change in output is greater than ten percent (10%) per minute. In this example,
the necessity for ramp rate control is caused by the need to provide frequency
response and is therefore not considered as non-compliant with the ramp rate
control MTR.

In the event a loss in solar iradiance causes a rale of change in active power, as
measured at the Interconnection Point in excess of ten percent (10%) per minute
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and the energy storage system cannot control the ramp rate because it is outside of
the minimum required capabilities defined in the MTRs, but performs as required,
the Facility will not be considered in non-compliance. However, il the energy
storage system cannot control the ramp rate as required because it does not perform
according to at least with the minimum required capabilities specificd in this MTRs
document, the Facility will be considered in non-compliance.

T&D Operator shall monitor ramp rate control on a daily basis, independently of
the frequency response, according to the following procedure:

The ramp in MW per scan ol the Facility is delined as:

Fg_,l"_ Ps. == P_,r’
Rs = [Py — Py
where:

Py = Present Net Power Oulput (in MW) of the Facility
measured at the Interconnection Point with the frequency
response storage MW participation removed;

Ps = Present Net Power Output (in MW) of the Facility
measured at the Interconnection Point;

Pi = Frequency response storage MW participation;

Rs = Absolute value of ramp in MW per scan; and

Pser = Net Power Output (in MW) of the Facility measured at the

Interconnection Point with the frequency response storage
MW participation removed, one (1) scan before, which is
two (2) seconds previous Py

T&D Operator shall calculate the ramp rate for each scan according (o the
following formula, and expressed as a percentage of the Contract Capacity
per minute (30 scans):

RR = =225 100
Pr
where:
RR = Ramprate in % of Facility capacity per minute;
Rs = Rampin MW per scan: and
P; = Confract Capacity (in MW)
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The required ramp rate is ten percent (10%), with an additional ten percent (10%)
tolerance to exclude scans which are marginally in non-compliance. In the event a
scan exceeds the required ramp rate plus the tolerance, T&D Operator will
calculate an alternate comrected scan to identify the amount of Facility's power
output required for this scan to be in compliance (at the ten percent (10%) required
ramp ratc).

IfRR = 11%,

Pasp = Psp-1— —35—
or

(10%)P,
Pasu = Pyp_1+ 30

for the [irst scan,

or
Pasp = Pasp1 —(10%)Pe / 30
or

Pasy = Pasu + (10%)Pr /30

[or the remaining scans during the event;

where:

Paso = Allernate corrected calculated scan in MW for down
ramps;

Pasu = Alternate corrected caleulated scan in MW for up
ramps;

Paspa = Previous alternate corrected calculated scan in MW for
down ramps;

Pasig = Previous altemate corrected calculated scan in MW for
Up ramps;

Psr.i = MW power oulpul of the Facilily measured at the
Interconnection Point with the [requency response
storage MW participation removed, one (1) scan before
P and

P = Facility Contract Capacity in MWAC.

For downward ramps, T&D Operator shall evaluate any scan thereafter for
compliance in which the Facility MW power output falls below this alternate
corrected caleulated scan. To determine il the event is still ongoing, T&D Operator
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will subtract the present Facilily power output from the corrected Facility power
oulpul, as follows:

X =Pasiy— P
where:

P = Present MW power outpul of the Facility measured at
the Interconnection Point with the frequency response
storage MW participation removed; and

Pasn = Alternate corrected calculated scan in MW for down

ramps.

X >0 means the event remains still ongoing, and the scan needs (o
evaluated for compliance.

The first scan where BR > eleven percent (11%) will establish the starting point
for compliance evaluation of the event. The first scan where X < zero (0) will
establish the end point of compliance evaluation of the cvent. The time elapsed
between these two points will be the event period.

To evaluate scans during the event period for compliance, T&D Operator will
comparc the measured ramp rate control storage MW participation against the
nominal or effective ramp rate control storage MW requirement according to the
following protocol:

If PRR = ESC, then the scan is in compliance; and

If PRR < ESC, then the scan needs o be evaluated further to determine if
the minimum one (1) minute for Effcctive ramp rate control Storage MW
has passed, as follows: if T < one (1) minute, then the scan is out of
compliance.

It the event period is greater than one (1) minute and T > | minute, T&D Operator
will need to evaluate the remaining scans in the event period further to determine
if PRR = NSC, in which case the scan is in compliance, or if PRR <NSC, in which
case the scan is out of compliance. The transition from ESC to NSC shall not
cxceed the ramp rate (10% of Contract Capacity/min) MTRs requircments.

where:
Per = Measured ramp rate control storage MW participation;
Pre = Frequency response storage MW participation:
ESC = Effective ramp rate control storage MW;
NSC = Nominal ramp rate control storage MW; and
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T = Time elapsed since the effective storage capacily is in
[1}:1=H

Il the Facility is nop-compliant with the MTRs, the MTR non-compliance
management procedure in paragraph (h) of Section 4 ( Procedure) of this Procedure
V will apply, and the proposed curtailment will be based on the maximum
insulTiciency or worst scan during the non-compliance event period.

For upward ramps, any scan thereafier in which the Facility MW power output or
Pst is morce than this alternate corrected caleulated scan or PASU. will be
considered out of compliance, and the MTR non-compliance management
procedure in paragraph (h) of Scction 4 (Procedure) of this Procedure V will apply.
For such a non-compliance event, curtailing the Facility is not an option, since no
external resources are nceded, and the Facility power plant controller should have
been able Lo enforce compliance. In this case, the Facility MW power output shall
be reduced to zero (0) MW.

Voltage Ride Through (VRT) Requirement Compliance Monitoring

T&D Operator will monitor the voltage ride through using parameters data obtained from
the DSM and SCADA. After system events or disturbances such as voltage events or faults,
T&D Operator will evaluate the performance of the Facility according to the MTRs. T&D
Operator will use system and Facility parameters data from the DSM and SCADA for the
compliance evaluation. If T&D Operator determines that the Facility is non-compliant, the
MTR non-compliance management procedure in paragraph (h) of Section 4 (Procedure)
of this Procedure V will apply.

Voltage Regulation System (VRS) Requirement Compliance Monitoring

T&D Operator will monitor voltage regulation system using parameters data obtained from
the DSM and SCADA. T&D Operator will evaluate parameters, such as voltage regulation
accuracy, vollage regulation system response time, overshool, and reactive power
confribution based on voltage set point and vollage droop. according to the MTRs. If T&D
Operator determines that the Facility is in violation of the MTRs, the MTR non-compliance
management procedure in paragraph (h) of Section 4 { Procedire) of this Procedure V will
apply. In addition to regular moenitoring, T&D Operator may require Resource Provider to
perform periodic lests to evaluate compliance with specific vollage regulation system
requircments.

Reactive Power Capability and Minimum Power Factor Requirement Compliance
Monitoring

T&D Operator will monitor the reactive power capability and minimum power faclor
requirement of the Facility using parameters data obtained from the DSM and SCADA.
Resource Provider shall ensure that the reactive power capability of the Facility complies
with the MTRs. If T&D Operator determines that the Facility is in violation of the MTRs,
the MTR non-compliance management procedure in paragraph (h) of Section 4
(Procedure) of this Procedure V will apply. In addition to regular monitoring, T&D
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Operator may require Resource Provider to perform periodic tests to cvaluate compliance
with the reactive power capability and minimum power factor requirement of the Facility.

Frequency Ride Through (FRT) Requircment Compliance Monitoring

T&D Operator will monitor frequency ride through vsing parameters data obtained from
the DSM and SCADA. Afier system events or disturbances such as frequency events or
faults, T&D Operator will evaluate the performance of the facility according to the MTRs.
If T&D Operator determines that the Facility is in violation of the MTRs, the MTR non-
compliance management procedure in paragraph (h) of Section 4 (Procedure) of this
Procedure V will apply.

MTR Non-Compliance Management Procedure

iii.

In accordance with the Agreement, T&D Operator shall have no liability (and no
Waiting Period accrual or Deemed NEO payment) in connection with any
disconnection or curtailment in the Facility’s Net Power Oultput required by T&D
Operator related to MTR non-compliance, and PREPA’s liability shall be as
provided for in the Agreement (including Appendix G).

T&D Operator will monitor the performance of the Facility to verify its
compliance with the MTRs, in accordance with paragraphs (a) through (g) of
Section 4 (Procedure) of this Procedure V .

If T&D Operator determines that the Facility is non-compliant with the MTRs,
T&D Operator may curtail the Facility in such a scope and for such a duration as
is consistent with Prudent Utility Practice, and 1o a level that would have complied
with the event (the “Curtailment Level”). The following are examples of the
Curtailment Level calculation:

A, Non-compliance in ramp rate control or frequency response due
to a reduction in the ballery energy storage active power capacity:

Curtailment Level = New battery encrgy storage
system  active  power
capacity / 45%

For example, in a 10 MW Facility where the battery encrgy
slorage system active power capacity is reduced from 4.5 MW
(45%) to 3.5 MW (35%) the Facility will be curtailed to:

Curlailment Level = ISMW/I45=TT8 MW

B. Noncompliance in reactive power capabilily requirement:
According to the reactive power capacity M'TR set forth in Scction

3 of Appendix L. (Minimum Technical Requirements), the Facility,
lo comply with the 0.85 power [actor, shall have at least the
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capacity to provide (.62 of the Contract Capacity. For example, in
a 10 MW Facility, the reactive power capability requirement shall
be of at least 6.2 MVARs (10 x 0.62). For this Facility, il the
reactive power capability is reduced to 4 MV ARs, the Facility will
be curtailed to:

Curtailment Level = ISMW/45=T78 MW

For MTR non-compliance events that do not depend on the Facility’s Net Power
Output for which curfailment is nol an ellective remedy (including Rrequency
response, voltage regulation, frequency ride through, voltage ride through or
upward ramps), T&D Operator may disconnect the Facility or curtail the Facility's
active power output to zero (0) MW, in such a scope and for such a duration as is
consistent with Prudent Utility Practices.

Scheduled Deratings and Non-Scheduled Deratings may affect how the Facility
responds to the requirements specified in the MTRs. If a Scheduled Derating or a
Mon-5cheduled Derating may affect compliance with the MTRs, Resource
Provider shall ensure that the auto-curtailment implementation of the Facility shall
respond to this situation and Resource Provider will indicate the level of
curtailment, il any, expectled (o keep the Facility in full compliance with the MTEs
during the Scheduled Derating or the Non-Scheduled Derating in the form of| for
Scheduled Deratings, Appendix M.3.1 (Form of Scheduled Maintencance
Program), and for Non-Scheduled Deratings, Appendix M.4.1 (Form of Non-
Scheduled Owtage and Non-Scheduled Deratings Supplement). The curtailed level
of capacity will replace the Contract Capacily for purposes of compliance
monitoring calculations of this procedure for the duration of the capacity limitation

The following procedure will apply for capacity non-compliance events:

1) T&D Operator will provide to Resource Provider a written notification,
via email, of the MTR non-compliance evenl or events, including the
corresponding events data and/or graphs, Curtailment Level, and non-
compliance lest conditions, as described in the following sentence. If Lhe
MTR non-compliance event or events are scvere, which means an cvent
where the Curtailment Level is greater than ten percent (10%) of Contract
Capacity, or events where Curtailment Level is less than or equal Lo ten
percent (10%) of Contract Capacity but occur daily for two (2) consecutive
Days, then T&D Opcrator may apply a curlailment or disconnect the
Facility prior to the written notification, and T&D Operator will provide
the verbal notification as soon as practical.

2) Resource Provider will have forty-eight (48) hours from receipt of T&D
Operator’s wrilten notification 1o review the notification and provide to
T&D Operator a written report, via email, including the causes of the
Facilily non-compliance, proposed corrective actions, and approximate
time it will take to bring the Facility back to the compliance state (the
“MTR Non-Compliance Report”). Should Resource Provider
reasonably require additional time to prepare the MTRs Non-Compliance
Report, then Resource Provider shall request an extension from T&D
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3)

4)

3)

6)

7

Operator within the initial forty-eight (48) hour period. T&D Operator
may provide an extension of up to ninety-six (96) additional hours to
provide the MTRs Non-Compliance Report. The Parties acknowledge thal
for severe MTRs non-compliance events (as described above), T&D
Operator may curtail or disconneet the Facility prior to T&D Operator’s
written notice or Resource Provider's preparation of the MTRs Non-
Compliance Report.

If corrective actions are required, Resource Provider will perform the
corrective actions, and when completed, will provide to T&D Operator a
written report  indicating the corrective actions taken, including
documentation reasonably required to demonstrate the corrective actions
were completed (*“MTR Corrective Action Report™). If no comrective
actions are required, for example, due to an incorrect MTR compliance
calculation, Resource Provider will indicate so in the MTR WNon-
compliance Reporl and shall include documentation reasonably required
to support this position, II' any curtailment or disconnection had been
previously applied for the non-compliance event, T&D Operator, after the
complete cvaluation of the corresponding report, shall fully lifi the
curtailment or disconneetion of the Facility as soon as practical.

If Resource Provider takes corrective actions, T&D Operator will monitor
the Facility for a test period sufficient to expose the Facility to the non-
compliance test conditions after completion of the corrective actions. The
test period will begin after T&D Operator reccives and evaluates the MTR
Corrective Action Report and will end after the Facility is exposed to the
non-compliance test conditions.

If the Facility fails to comply with the previously failed MTR under the
non-compliance test conditions, T&D Operator will disconnect or curtail
the Facility to the Curlailment Level, and Resource Provider shall provide
to T&D Operator a further MTRs Non-Compliance Report and repeat the
Procedures set forth above in items (3) and (4) of paragraph (vi) of
paragraph (h) of Scction 4 (Procedure) of this Procedure V .

If the Facility complies with the previously failed MTR under the non-
compliance test conditions, regular monitoring shall resume.

IT after Resource Provider takes corrective actions, the Facility fails to
comply with the previously failed MTR under the non-compliance test
conditions one (1) additional time consecutively (for a total of two (2)
consecutive failures), T&D Operator may issue a written notice of default
pursuant to paragraph (g) of Section 16.1 (Events of Resource Provider
Defaulf) of the Agreement alter the third (3'%) consecutive failure.
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PROCEDURE VI EMERGENCY COMMUNICATIONS
1. Ohjective

This following Procedure facilitates the communications between T&D Operator and Resource
Provider during Emergency situations.

2. Scope of Procedure

This Procedure describes the following:

a. a T&D Operator declared Emergency;
b. a Resource Provider declared Emergency;
€. guidclines for recovery from a widespread electrical blackout;
d. loss of primary and secondary pilot protection at the Interconnection Facilities; and
e. disturbance analysis reporting.
3. Responsibilities
In accordance with Article 6 (Operation Of The Facility)and Article 7 (Disparching) of the
W Agreement, the Partics agree, [or the purposes of Emergency communications, that:
a. Resource Provider shall contact the each of the following T&D Operator personnel:
Company Title Name Phone E-mail
T&D Operator Principal Shift Engincer On shift T787-521-5066
T&D Operalor Generation Shift Engineer | On shift 187-521-5064
b. T&D Operator shall contact each of the following Resource Provider personnel:
/M Company Title Name Phone E-mail
Resource To be To be To be provided
Provider EinatMnnagee provided provided
I;f;?:g;e Operation Manager L 12;&552_ Jorge Martincz{@sonnedix.com

4. Procedure
a. T&D Operator Declared Emergency

i Consistent with Section 6.6 ( Restoration of the Facility) of the Agreement, if T&D
Operator declares an Emergency, T&D Operator will take exclusive control of
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dispatching the Facility and then shall notify Resource Provider's personnel.
Without limiting the generality of the foregoing, the ECC may require Resource
Provider’s personnel o delay synchronization or raise or lower dispatch of
electricity from the Facility 1o maintain safe and reliable load levels and voltages
on the Grid System, which shall in all cases be in accordance with the Facility
design, relevant Facility Permits and Prudent Utility Practices.

ii. T&D Operator will maintain the record for such an Emergency.

jii. T&D Operator shall, as soon as practicable after the occurrence of the Emergency,
submit to Resource Provider a report describing the causes for such action.

b. Resource Provider Declared Emergency

If; for the safeguarding of equipment, plant and/or personnel Resource Provider needs to
take equipment and/or plant out of service immediately, resulting in a Derating or an
Outage of the Facility, Resource Provider shall notify the T&D Operator as soon as
possible (prior to the event if possible). Resource Provider shall use best efforts to maintain
the Net Electrical Output during such situations, but in all cases shall keep T&D Operator
informed as to the status of the Emergency. Resource Provider shall, as soon as practicable
after the occurrence of the Emergency, submit (o Resource Provider a report for the causes
for such action,

c. Procedures for Recovery from a Local or Widespread Flectrical Blackout

Mﬁ/ i. After a system blackout, which results in a disconnection of the Facility, T&D

Operator shall provide Resource Provider with a work order specifying when
Resource Provider can synchronize the Facility back to the Grid System, in the
manner described in Procedure | (Dispatch of Power Generation) of these
Operating Procedures.

ii. After a system disturbance, resulting in a temporary outage at the Interconnection
Point, T&D Operator shall provide Resource Provider with a work order

specifying when Resource Provider can synchronize the Facility back to the Grid
//0/ System, in the manner described in Procedure | (Disparch of Power Generation)
of these Operating Procedures.
d. Procedures for Recovery from a Force Majeure Event
i. After an event or circumstance of Force Majeure, which results in a shutdown or

disconnection of the Facility, T&D Operator may request Resource Provider to
provide a technical assessment of the condition of the Facility to interconnect with
the Grid System. If T&D Operator requests such technical assessment, Resource
Provider must include in this technical assessment the findings of the visual
inspections, damages, and their respective corrective actions, as well as the
clectrical testing of the Facility and ils equipment as recommended by the
manufacturers. Resource Provider shall submit all this information to T&D
Operator for evaluation prior to any interconnection authorization of the Facility
or notification of Facility Availability.

151



Amended and Restated PPOA (Solar Standalone Version) - PREPA & YFN Yabucoa Solar LLC

gof-

ii. As soon as practicable after receipt of the information provided by Resource
Provider, T&D Operator will authorize the interconnection of the Facilily,
provided that it is reasonable and safe to do so in accordance with Prudent Utility
Practices.

Interconnection Facilities Loss of Primary and Secondary Protection

Whenever Resource Provider or T&D Operator determines that both primary and
secondary pilot protections between the Facility and the Interconnection Point are not
operating, T&D Operator may disconnect the Facility. Resource Provider and T&D
Operator shall coordinate to promptly and prudently restore primary and secondary pilot
protections in accordance with Prudent Utility Practices. When at least one (1) of either
primary or secondary pilot protection has been restored, T&D Operator will reconnect the
Facility in the manner described in Procedure | {Dispatch of Power Generation) of these
Operating Procedures. Resource Provider is responsible for both, primary and secondary
pilot protections, therefore T&D Operator shall not have any Lability for disconnection of
the Facility.

Disturbance Analysis Reporting

1 When an internal incident occurs inside the Facility, including its connection
appurtenances, which results in any consequence or disturbance to the Grid
System, Resource Provider will provide T&D Operator with verbal details,
telephonically, of the cause of the event determined from the relay panel (if
applicable) within approximately two (2) hours of the start of the cvent. Resource
Provider shall submit a disturbance analysis report pursuant to the procedures set
[orth in Appendix M-6 ( Disturbance Analysis Report) and in the form of Appendix
M.6.1 (Form af Disturbance Analysis Report) to T&D Operator within twenty-
four (24) hours of the aforesaid incident, and if applicable, the report shall include
a copy of the sequence of events report downloaded from the relays. During the
next forty-cight (48) hours after the incident occurs, Resource Provider shall make
all reasonable efforts to submit a [inal report including all details of such
mentioned incident in a written letter to the T&D Operator Head of the Electric
System Operation Division.

ii. If the internal disturbance at the Facility disturbance results in a generation loss
deviating the Grid System frequency by three-tenths (0.3) Hz or more, Resource
Provider shall include the report the magnitude of the lost generation, the
mechanical or clectronical consequences of the abnormal situation, the general
findings and the corrective measures taken arising from the incident.

iii. If the disturbance results in a forced disconnection of the Facility by T&D Operator
from the Grid System, or an accident or any undesired or unexpected result as
reflected in the Grid System, Resource Provider shall analyze the event and submit
to T'&D Operator a report in respect of such disturbance. The report shall include,
but not be limited to, the sequence of the detected events, the interconncction
devices operated, all the protections activated (correctly or not) and the
consequences arising from the incident.
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PROCEDURE V11 GENERAL COMMUNICATIONS

1.

Objective

This Procedure facilitates the communications between T&D Operator and Resource Provider
pursuant to Section 20 (Nofices) and Section 3.9 (Protocols & Procedures) of the Agreement.

Method of Day-to-Day Communications

.

Written Communications

Resource Provider and T&D Operator shall send all written communications by email or
mail, depending of the urgeney of the communication.

Oral Communications

Resource Provider and T&D Operator will conduet day-lo-day communications primarily
use of land line phone or cell phone.

Meelings

Either party can request a meeting at any time considered necessary, to discuss any topic
related, among others, to Resource Provider’s operations, the Grid System, and accounting
issues. Meeting dates, limes, and places will be arranged by both partics. The party
requesting the meeting should provide in advance an agenda of the proposed meeting to
the other party, and shall take, prepare and distribute mecting notes to the other party, and
shall keep track of any action/open items resulting from the meeting.
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APPENDIX M-1

CURTAILMENT OR DISCONNECTION EVENTS

Curtailments and Disconnection Events

Il T&D Operator declares an Emergency or an event or circumstance of Force Majeure or
Grid System Event occurs, T&D Operator may curtail or disconnect the Facility. The
Facility shall remain curtailed or disconnected until Resource Provider has rececived
permission from T&D Operator to increase electrical outpul or reconnect.

T&D Operator shall provide written notice, as soon as practicable afler the occurrence of
an Emergency or any other event or circumstance ol Force Majeure, with particulars ol the
event and its estimated duration.

The ECC shall notify Resource Provider when the Facility can reconnect to the Grid
System. Prior to reconnection of the Facility, Resource Provider shall: (i) provide written
conlirmation to the T&D Operator that the Facility can reconnect to the Grid System
(including the date and time the Facility will be available to reconneet); and (ii) notily the
T&D Operator of the availability of the Facility (or percentage of the Facility’s Generating
Capacity availablc) to gencrate and deliver Nel Eleetrical Output in compliance with the
MTRs.

T&D Operator and Resource Provider shall keep a detailed record of each disconnection
or curtailment event caused by an Emergency, event or circumstance of Force Majeure or
Grid Syslem Event, and shall delermine if these evenls exceed any applicable Wailing
Periods for an Agreement Year, including the applicable Grid System Waiting Period and
Force Majeure Waiting Period, in the forms set out below which the Parties shall use to
reconcile these records for cach event.

Completion Procedure for Disconnection and Curtailment Event Logs

Within forty-eight (48) hours after the conclusion of any event of disconnection or curtailment,
Resource Provider shall complete and submit to T&D Operator the Grid System Event log or Force
Majeurc Event log, as applicable, in the [orm set out in Appendix M. 1.1 (Form of Grid System
Event Log). The information recorded in the Grid System Event Log and Force Majeure Event Log
shall include:

i.

b.

the incident number and type of incident (i.e., curtailment, disconnection, or both);

the event start and end dates, duration, and curtailment/disconnection percentage, where
the event start time shall be the time that the Facility de-synchronizes from the Grid System,
or curtailment begins, and event end time shall be the time the Facility re-synchronizes
with the Grid System, inclusive of the typical time for start-up and synchronization, or
when the curtailment ends;

the cause of the incident;
the corrective measures taken by T&D Operator or Resource Provider in response to the

incident;
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any additional relevant details regarding the incident;

the date and time the Facility is available to deliver Net Power Output and the Net Power
Qutput of the Facility that can be made available al the Inlerconnection Point in compliance
with the MTRs; and

allocation of time towards any applicable Waiting Period for the event under consideration
and any time that exceeds the applicable Waiting Period.

Within forty-eight (48) hours after receipt of the Grid Sysiem Event Log or Force Majeure Event
Log, as applicable, T&D Operator shall acknowledge receipt of the Grid System Event Log or
IForce Majeure Event Log, as applicable, by counter-signing and returning it to Resource Provider.

Completion Procedure

Resource Provider shall cause the Resource Provider's shift supervisor to complete the following
sections of the Facility Status Report in the form set out in Appendix M. 1.3 (Form of Facility Status
Report) and deliver such Facility Status Report to T&D Operator to facilitate communications
relating (o the Facility status:

.

b.

B

date of the report;
status of the automatic voltage regulator (AVR) for the Facility;

status of the control system for the Facility (voltage regulation & control, frequency
response, cte.);

status of encrgy storage system component of the Facility;

status of the capacilor bank (if applicable);

status ol the STATCOMs (if applicable);

status of meteorological stations and Reference Pyranometers;

status of the DSM;

status of any other equipment deemed necessary based on the specification of the Facility;
a summary of the operating conditions of the Facility; and

the causes ol any restrictions (0 active or reactive loading,
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APPENDIX M.1.1

FORM OF GRID SYSTEM EVENT LOG

M

Incident No:

Cause of Incident:

Corrective
Measures:

Additional Details:

Grid System Event Log

Facility Capable to Deliver Net Power
Qutput from (mm/dd/yy hh:mm:ss:)

Event 2‘::? Event FE:::J“ Duration Curtailmen
Start Date End Date i {hh:mm:ss) t %
Time Time
% of
Capacity:
Waiting Period!
Year to Date
Aggregate Hours
der curtail t ’ ;
under curtailment or T ssceding

disconnection due to
Grid System Events

for Year

Wailing Period

Incidents

Incidents

Mote |: Totals include all applicable incidents
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Recorded By:
Record
Date:
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APPENDIX M.1.2

FORM OF FORCE MAJEURE EVENT LOG

Incident Reference
No:

Cause of Incident:

Correciive
Measures:

Additional Details:

Force Majeure Event Log

Facility Capable to Deliver Electrical Power
Output from (mm/dd/yy hh:mm:ss)

Event Start | Event Start | Event End | Event End Dhuration Curtailment
Date Time Date Time (hh:mm:ss) Y
% of
Capacity:
Waiting Period'

Year to Date

Aggregate Hours under
curtmifment or disconnection
due to Force Majeure for Year

Time cxcecding Waiting
Period

Incidents

Incidents

Mote 1: Totals include all applicable incidents

Recorded by:
Record Date:

Confirmed by
D Opciglor;

Confirmation
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FORM OF FACILITY STATUS REPORT

APPENDIX M.1.3

[e]

Date / Time submitted:
Submitted by (Resource Provider):

FACILITY STATUS REPORT

Equipment

Status

Value

Control System

Voltage Regulator

Comments

Energy Storage System

Capacitor Bank

STATCOMSs

Facility Capacily

Switch Yard

Prolection System

Meteorological System & Pyranometers

Etc.

Supervisor in cliarge: [o]

Phone: [o]
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APPENDIX M-2
GENERATION SCHEDULE FILE FORMAT
Resource Provider shall provide generation schedules in ASCH space delimited format as shown in the
example sel forth below and in text format. The information shall include hourly Net Electrical Output and

average and peak Net Power Output.

Example: Assume the net MWh profile changes from seventy (70) MWh o zero (0) MWh in twenty-four
{24) hours. The data for the next twenty-four hours will be generated as follows:

NAM 2272727777

SNT YYYYMMDD 010000 0

MWP YYYYMMDD 010000 0 70.000 70.000 70.000
MWP YYYYMMDD 020000 0 60.000 60,000 60.000
MWP YYYYMMDD 030000 0 50.000 50.000 50.000
MWP YYYYMMDD (040000 0 70.000 70.000 70.000
MWP YYYYMMDD 050000 0 60.000 60.000 60.000
Mﬂg-/ MWP YYYYMMDD 060000 0 50.000 50.000 50.000
MWP YYYYMMDD 070000 0 70.000 70.000 70.000
MWP YYYYMMDD 080000 0 60.000 60.000 60.000
MWP ¥YYYYMMDD 090000 0 50.000 50.000 50.000
MWP YYYYMMDD 100000 0 70.000 70.000 70.000
MWP YYYYMMDD 110000 0 60.000 60.000 60.000
MWP YYYYMMDD 120000 0 50.000 50.000 50.000
MWP YYYYMMDD 130000 0 70.000 70.000 70.000
MWP YYYYMMDD 140000 0 60.000 60.000 60.000
MWP YYYYMMDD 150000 0 00.000 00.000 00.000
MWP YYYYMMDD 160000 0 00.000 00.000 00.000
MWP YYYYMMDD 170000 0 70.000 70.000 T0.000
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MWP YYYYMMDID 180000 0 60.000 60.000 60.000
MWP YYYYMMDD 190000 0 50.000 50.000 50.000
MWP YYYYMMDD 200000 0 70.000 70.000 70.000
MWP YYYYMMDD 210000 0 60.000 60.000 60.000
MWP YYYYMMDD 220000 0 00.000 00.000 00.000
MWP YYYYMMDD 230000 0 00.000 00.000 00.000
MWP YYYYMMDD 240000 0 00.000 00.000 00.000

The first record in the file contains the Facility name. The second record in the file contains the date and
time the file was created. The third record contains the hourly amount of Net Electrical Output in MWh.
The fourth record contains the average megawatt Net Power Qutput from the Facility in MW. The fifih
record in the file contains the peak megawatt Net Power Outpul from the Facility in MW. If within the
twenty-four (24) hour period there are additional changes to the MWh profile of Net Electrical Output (such
as mid-hour curtailments), a record should be written for cvery inflection point of the MWh curve.

Morg-

A
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APPENDIX M-3
SCHEDULED OUTAGES AND SCHEDULED DERATINGS

At the times required in accordance with Scetion 6.3 (Scheduled Maintenance) of the Agreement, Resource
Provider Resource Provider shall provide to T&D Operator’s ECC (signed and submitted by Resource
Provider’s plant manager) a proposed Scheduled Maintenance Program in the form set out in Appendix
M.3.1 (Form of Scheduled Maintenance Program) providing:

a. for cach Scheduled QOutage:

i the date and time of the commencement of such Scheduled Outage (i.e., the point
in time when the Facility is desynchronized and no longer available [or dispatch);

ii. the cxpected duration of such Scheduled Outage from the date and time of
desynchronization of the Facility to the date and time the Facility is once again
available for dispatch; and

iil. details of the rcasons for the Scheduled Outage and a reference to any
supplementary information; and

b, for cach Scheduled Derating:

i the date and time of commencement of each Scheduled Derating (i.e., the point in
time when the Facility has reduced capacity lor discharging);

W ii. the expected duration ol such Scheduled Derating [rom the date and time when the
Facility has reduced capacity for dispatch until such time as the capacity of the
Facility is restored; and

iii. details of the reasons for the Scheduled Derating and a reference to any
supplementary information.

T&D Operator shall cause the operational administrator for this Agreement to acknowledge receipt of the
Scheduled Maintenance Program by completing the received by section of the form and retuming it fo
Resource Provider. The operational administrator’s signature only indicates acknowledgement of receipt
of the form and, for the avoidance of doubt, does not indicate acceptance of the proposed dates. T&D
Operator will indicate its acceptance of all or any of the proposed dates and/or propose alternate dates in
writing to Resource Provider in accordance with the procedures in paragraph (b) of Section 4 of Procedure
W (Scheduled and Non-Scheduled Outages and Deratings) of the Operating Procedures.

If any delay in the completion of any Scheduled Outage or Scheduled Derating occurs, Resource Provider
/%( shall netify T&D Operator of the delay, with such natice fo include the following information:

a. revised Scheduled Outage completion date and time; and

b, reference attached information outlining the cause(s) of the delay.

161



Amended and Restated PPOA (Solar Standalone Version) — PREPA & YFN Yabucoa Solar L1.C

APPENDIX M.3.1

FORM OF SCHEDULED MAINTENANCE PROGRAM

Scheduled OQutages or Scheduled Deratings

Date/Time Submitted

Submitted by Resource
Provider

Reeeived by T&D
Operator

Scheduled Derating

| Date and Time of Date and Time of Scheduled Outage or Expected Duration of
Reception of Proforma Commencement of Scheduled Derating Scheduled Outage or
by T&D Operator Scheduled Outage or Details Scheduled Derating
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APPENDIX M-4

NON-SCHEDULED OUTAGES AND NON-SCHEDULED DERATINGS

Resource Provider shall complete the sections sct forth below of the form notice set out in Appendix M.4.1
{(Form of Non-Scheduled (utage and Non-Scheduled Deratings Supplement) and email it to the T&D
Operator’s Operation Subdivision Head (submitled and signed by Resource Provider’s plant manager or
operations manager). Resource Provider shall use reasonable efforts to notify T&D Operator of any Non-
Scheduled Outages or Non-Scheduled Deratings at least twenty-four (24) hours in advance.

a.

b.

In respect of a Non-Scheduled Outage:

i.

ii.

iii.

the date and time of the commencement of such Non-Scheduled Outage (i.e., the
point in time when the Facility is desynchronized and no longer available for

dispatch);
a summary of the cause of the Non-Scheduled Outage; and

the expected duration of the Non-Scheduled (utage in hours from the date and
time of desynchronization to the date and time that the Facility will once again
become available for dispatch; and

In respect of a Non-Scheduled Derating:

the date and time of the commencement of the Non-Scheduled Derating, being the
point in time when the Facility has reduced capacity for dispatch;

a summary of the cause of the Non-Scheduled Derating; and
the expected duration of the Non-Scheduled Derating in hours from the date and

time of the reduction in capacity to the date and time that Resource Provider
restores the full capacity of the Facility.

Resource Provider shall revise the date and time notified in accordance with paragraph (3) of paragraphs
(a) and (b) above, respectively, as circumstances require through regular communication with the T&D

Operator.
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APPENDIX M4.1

FORM OF NON-SCHEDULED OUTAGE AND NON-SCHEDULED DERATINGS
SUPPLEMENT

Non-Scheduled Outages or Non-Scheduled Deratings

Date/Time Submitied

Submitted by Resource
Provider

Received by T&D
Operator

Date and Time of
Reception of Proforma
by T&D Operator

Date and Time of
Commencement of
Non-Scheduled Outage
or Mon-Scheduled

Deratings

Mon-Scheduled Ouiage
or Non-Scheduled

Deratings Details?

Expected Duration of
Non-Scheduled Outage
or Non-Scheduled
Deratings

3 Note: Provide summary of reason for Non-Scheduled Outage or Non-Scheduled Derating and work to
address the causc of the Non-Scheduled Owlage or Non-Scheduled Derating.
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APPENDIX M-5

[INTENTIONALLY OMITTED)|

e
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APPENDIX M-6
DISTURBANCE ANALYSIS REPORT
Resource Provider shall use the form disturbance analysis report set out in the form of Appendix M.6.1
(Farm of Disturbance Analysis Report) as the basis for reporting to T&D Operator disturbances to the Grid
System caused by an incident internal to the Facility as outlined in paragraph (f) of Section 4 of Procedure
V (Monitoring and Enforcement of MTRs) of the Operating Procedures.

Resource Provider shall obtain and retain any additional data required to support the analysis of the system
disturbance by Resource Provider for possible future discussions with T&D Operator.

s

/4
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APPENDIX M.6.1

FORM OF DISTURBANCE ANALYSIS REPORT

Disturbance Analysis Report

Incident Reference Number

Date of Incident

Time of Incident

Facility Involved in Incident

Pnge 1

Pre-Incident Details System Frequency System Voltage

Plant Load

Post-Incident Details System Freguency System Voltage

Plant Load

Details of Incident

Relays Operated

Alarms Initiated

Ciause of Incident
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Consequences

Corrective Measures

Report Submitted By

Report Submitted Date:

Meng

Page 2
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erf-

APPENDIX N

TESTING PROTOCOL
General
This Testing Protocol sets out:
a, the testing requirements and acceptance criteria for carrying out the Performance Tests for
the Facility;
b. the requirements for annual and return lo service tests for the Facility; and
& the requirements for factory acceptance tests.

Resource Provider shall (i) perform all tests in accordance with this Testing Protocol, utilizing plant
personnel qualified to perform the required testing, (ii) review the results of the tests to conlim
whether the Resource Provider Interconnection Facilities or remainder of the Facility, as applicable,
pass(es) the applicable test, and (iii) provide the results to T&D Operator for review and acceptance.

Resource Provider shall ensure that all tests are performed in a grid-tied configuration and that the
equipment configuration during testing is managed in the samc way as is expected during
Commercial Operation. Resource Provider shall monitor the Facility using internal instrument
transformers, external instrument transformers, and metering functionalities to monitor and record
voltages, currents, power disturbances, elc.

In the event of any conflict between the terms and conditions of this Testing Protocol and the
Agreement, the terms and conditions of the Agreement shall prevail. Resource Provider
acknowledges and agrees that (i) its compliance with this Testing Protocol does not relieve
Resource Provider from any liability that it has under the Agreement, and (ii) PREPA shall not be
liable to Resource Provider or any other Person by reason of its review or approval of this Testing
Protocol and/or the Testing Plan (as defined in paragraph (b) of Section 2 (Performance Tests) of
this Testing Protocol).

The T&D Operator shall be deemed to be acting as PREPA’s agent in its approval and
implementation of the Testing Protocol and Testing Plan, and Resource Provider shall have the
same rights, privileges and defenses against PREPA regarding the T&D Operator’s actions as if
PREFPA had performed the functions assigned to the T&D Operalor thereunder.

Performance Tests
a. Objective

The objective of the Performance Tests is to (i) establish the Contract Capacily and confirm
that the Generating Capacity can meet the Minimum Acceptance Capacity, Maximum
Dispatch Limit and Other Minimum Acceptance Criteria (including MTRs and Operating
Characteristics) under appropriate Ambient Conditions and otherwise complies with this
Agreement; (ii) prior to the Commercial Operation Date, cstablish the initial power curves
of the Facility under various Ambient Conditions, verify the Facility Performance Model,
and confirm satisfaction of the other requirements for Commercial Operation; and (iii)
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following the Commercial Operation Date, verify the relation between the Facility
Performance Model and those initial power curves, including whether the actual NEO for
Ambicnt Conditions during such tests cquals the Expected NEO within an applicable
margin of error, assuming full Facility Availability.

Testing Plan

Resource Provider shall prepare and provide to T&D Operator a draft testing plan for the
Performance Tests, including detailed test procedures and the methodology to meet the
required testing, for T&D Operator’s review no later than one hundred and eighty (180)
Days prior to the Initial Synchronization Date. T&D Operator and Resource Provider shall
mutually agree to any adjustments or additions to the drall testing plan for the Performance
Tests taking into consideration Prudent Utility Practices and any applicable manufacturer’s
recommendations, and shall otherwise cooperate to finalize the testing plan for the
Performance Tests within ninety (90) Days after T&D Operator receives the draft
performance testing plan from Resource Provider (such finalized testing plan being the
“Testing Plan™). T&D Operator’s approval of the Testing Plan shall not make T&D
Operator responsible in any way for any damage to the Facility resulting from the
performance by Resource Provider of any Performance Tests in accordance with the
Testing Plan.

i. Timing
i, Prior to the Commercial Operation Date:

1) Resource Provider shall schedule and complete all required Performance
Tests for the Facility. Resource Provider shall use commercially
reasonable efforts to undertake such activities in sufficient time to achieve
the Commercial Operation Date by the Guarantced Commercial Operation
Date, and T&D Operator will reasonably cooperate with Resource
Provider to meet such deadline.

2) Resource Provider shall provide T&D Operator reasonable prior notice
(and, in any event, at least ninety (90) Days prior to the Proposed Initial
Synchronization Date) of Resource Provider’s testing schedule to
complete the Performance Tests and shall allow T&D Operator
representatives to witness all Performance Tests. Resource Provider shall
coordinate with T&D Operator to determine the desired start date for the
Performance Tests and to ensure that the performance of the Performance
Tests does not interfere with the Grid System. Resource Provider shall
perform the Performance Tests under this Testing Protocol in accordance
with the Testing Plan and shall demonstrate that the Facility meets the
MTRs during such testing.

iil. After the Commercial Operation Date:
Once during each Agreement Year of the Supply Period, PREPA may request
Resource Provider to perform Performance Tests in accordance with paragraph (a)
of Section 6.9 (Supply Period Performance Tests) of the Agrecment.

Testing of Interconnection Facilities
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In respect ol the commissioning and testing of the Interconnection Facilities:

T&D Operator shall test and commission the PREPA Interconnection Faeilities in
accordance with a separate testing and commissioning agreement to be entered into
between T&D Operator and Resource Provider; and

Resource Provider shall test and commission the Resource Provider
Interconnection Facilitics in accordance with this Testing Protocol.

I're-Inspection Procedures

Prior to commencing any Performance Tests and prior 1o connection of the Facility to the
Interconnection Point, Resource Provider shall provide to T&D Operator a pre-inspection
checklist that includes certifies that Resource Provider shall comply with the requirements
or protocols established by T&D Operator, including but not limited to the following (the
“Pre-Inspection Requirements™):

iii.

iv,

vi.

A requircment for all personnel to wear personal protective equipment (“PPE”) at
all times during any testing or while on site at the Facility. PPE shall meet Institute
of Electrical and Electronic Engineers (IEEE) requirements and Prudent Utility
Practices, and the PPE requirements shall be based on the latest ARC flash study.
Resource Provider shall calibrate and certify the PPE according to industry
guidcline every twelve (12) months.

A requirement for Resource Provider to update the ARC flash calculation/study
when any design modification or other changes are made that impact the ARC
flash calculation. Resource Providers shall review and update the ARC flash
study/calculation at least once every five (5) years.

Verification that all proteclion equipment, controls, and relaying are loaded with
proper settings.

Verification of proper stenciling of equipment as compared 1o IFC schematics and
wiring diagrams.

Verification of the removal of safety grounds prior to energization.

Confirmation that Resource Provider has performed a safety walkdown and job
brief.

Overview of Performance Tests

The Performance Tests include but are not limited to the following:

Voltage and Frequency Ride-Through

Resource Provider shall provide documentation (including the corresponding
manufacture’s official test reports per paragraph (b) of Section 6.9 (Supply Period
Performance Tests) of the Agreement) [rom the solar PV modules, inverters and
power conversion system (PCS) equipment manufacturers that demonstrates or
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certifies the solar PV meodules, inverters and power conversion cquipment’s
compliance with low voltage ride-through (LVRT), over voltage ride-through
(OVRT), and frequency ride through (FRT) specifications of the MTRs and
consistent with the Operating Procedures set forth in Appendix M (Operating
Frocedures) of the Agreement. Resource Provider shall verify compliance with
the low voltage ride-through curve and the over vollage ride-through curve
deseribed in the MTRs during the tests. The low voltage ride-through tests shall
include the verification and compliance testing of the reactive current injection
mode during a fault. Resource Provider shall verify the disconneetion times
according to the frequency thresholds defined in the MTRs during the frequency
ride through tests. The power conversion system manufacturer shall perform and
document voltage and frequency ride through testing on one power conversion
system lo be specifically installed at the Facility. The power conversion
equipment manufacturer shall perform and document voltage and frequency ride
through testing on one battery cnergy storage system inverter to be specifically
installed at the Facility, if a battery energy storage system is used in tandem to
comply with the MTR. The battery energy storage system power conversion
equipment manufacturer and the PCS manufacturer will determine the parameters
and assumptions for the manufacturer testing. The equipment manufacturers shall
utilize loss assumplions consistent with the expected conditions at the Facility.

Valtage Regulation System (VRS) Tests

1) Resource Provider shall test and verify that the Facility complies with the
voltage rcgulation system (VRS) requirements in section 2 (Foltage
Regulation System (VRS)) of the MTRs in Appendix L (Minintum
Technical Requirements) of the Agreement.

2y Resource Provider shall test the steady-state voltage regulation accuracy
of +/- 0.5% of the controlled voltage at the Interconnection Point at zero
percent (0%) voltage droop. Resource Provider shall perform such tests in
the Facility at ten percent (10%) of the maximum AC power capacity.

3 Resource Provider shall test the voltage regulation system time response
in the Facility with an output power of the lower of one hundred percent
(100%) and the maximum AC active power capacity. Resource Provider
shall calibratc the voltage regulation system such that a change in reactive
power will achieve nincty-five (95%) of its final value no later than one
(1) second following a step change in vollage. For this test, the “response
time” means the period between when the plant controller receives the
reference voltage set point until the reactive power generated by the
Facility at the Interconnection Point reaches ninety-five (95%) of its final
value. The recommended method 1o test the time response of the Facility
voltage regulation system is changing the reference voltage at the plant
controller. Resource Provider shall perform the changes to the reference
voltage al the following two levels of gencration: high (=85% of the
Contract Capacity measured at the Interconnection Point) and low (< 30%
of the Contract Capacity measured al the Interconnection Point). The
reference voltage changes tested shall include at least:

i) 1.05 pu to 0.95 pu
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y/A

oo

4)

3)

b) 0.95 pu to 1.05 pu

c) Neutral reactive power bus voltage (NBV) to NBV + (0.5% or
1%)

d) Meutral reactive power bus voltage (NBV) to NBV - (0.5% or 1%)

The “neutral reactive power bus voltage™ or “NBV™ means the vollage in
the Interconnection Point when the Facilily is connected to the grid,
energized, but not generating reactive power. T&D Operator shall identify,
in coordination with and subject to the approval of T&D Operator, the
voltage for each of the two levels of generation described above.

T&D Operator shall perform the aforementioned voltage changes at least
with the following voltage droops and taking into account the two
generation levels (low and high): zero percent (0%), one percent (1%), two
and one half percent (2.5%), [ive percent (5%), seven and one half percent
(7.5%) and ten percent {10%%).

The evaluation criteria for the vollage regulation system tests include:

a) voltage error less than +/- one hall percent (0.5%) of the set point
at the Interconnection Point for voltage drop of zero percent (0%);

) voltage regulation system time response less or equal than one (1)
second for all cases;

c) voltage overshoot lower than one percent (1) of final voltage at
the Interconnection Point lor all the cases; and

d) voltage regulation system deadband docs not exceed one tenth
percent (0.1%).

Resource Provider shall present the wvoltage regulation system
comparatives droops as:

) a comparative graph of the Interconnection Point voltage for all
the droop cases versus the same reference voltage change; and

b) a comparative graph of the reactive power response at the
Interconnection Point [or all the droop cases versus the same
reference voltage change.

i, Reactive Power Capability & Minimum Power Factor Tests

1

Resource Provider shall test and verify the Facility complies with the
reaclive power capability and minimum power factor requirements in
Section 3 (Reactive Power Capability and Minimum Power Factor
Requirements) of the MTRs in Appendix L (Minimum Technical
Requirements) ol the Agreement. Resource Provider shall perform such
reactive power capability and minimum power factor requirement tests at
a power oulpul at or near one hundred percent (100%). Resource Provider
shall test the power conversion system (PCS) and Facility reactive power
capability. The tested reactive power capability of the power conversion
system and Facility shall comply with the reactive power capability curve
described and required in the Section 3 (Reactive Power Capability and
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2) -

Minimum Power Factor Requirements) of the MTRs in Appendix L
(Minimum Technical Requirements) of the Agreement. The total power
factor range shall be from 0.85 lagging to 0.B5 leading at the
Interconnection Point. The +/~ 0.85 power factor range shall be dynamic
and continuous at the Interconnection Point and throughout the voltage
regulation range. During the tests, Resource Provider shall configure the
Facility to import or export the required reactive power per the reactive
power capability curve in the MTRs. The active power output range of the
Facility for this test shall cover five percent (5%) to one hundred percent
(100%) of the maximum AC active power capacily.

If the battery energy storage system inverters also contribute to the reactive
power of the Facilily, Resource Provider shall perform tests that verify the
energy storage system inverters provide reactive power support to the
Facility without affecting the energy storage system use for frequency
response and ramp rate control.

Frequency Response and Regulation Tests

Resource Provider shall test and verify the Facility complies with the frequency
response requirements in Section 6 (Frequency Response/Regulation) of the MTRs
in Appendix L (Minimum Technical Requivements) of the Agreement and set forth
below. Resource Provider shall demonstrate the capability of the Facility to
comply with the MTR for frequency response and regulation.

1

Resource Provider shall evaluate the frequency responsc (FR) of the
Facility at the Interconnection Point. Resource Provider shall perform
parts of such frequency response tests at twenty percent (20%) output
power. These tests shall include at least two frequency change rate
profiles, one profile with a change rate of 10 Hz/min and the other of 1
Hz/min. Both profiles shall include a complete frequency scan that cover
under and over frequencies from a minimum of fifty-nine and one half
(39.5) Hz to a maximum of sixty and one half (60.5 Hz). These profiles
could be obtained by simulating the grid frequency in the Facility’s
frequency control. The Facility’s frequency control shall command the
corresponding power output based in the configured frequency response
droop and taking into account the frequency deadband. The frequency
response of the Facility shall start after the dead band. The magnitude
value of the frequency response shall be calculated based on the Operating
Procedures set forth in Appendix M (Operating Procedures) of the
Agreement. The value of the response shall not be based only in the
difference between sixty (60) Hz and the frequency deviation, to avoid a
jump or discontinuity in the response. II' the full magnitude of the
frequency response is required, the time response shall be less than one (1)
second. The frequency response tests of the Facility shall include two plant
active power outpul levels. The active power output levels shall be above
ninety percent (90%) and below twenty percent (20%) of the maximum
AC active power capacity. Resource Provider shall perform the tests in
[ollowing stages: (1) ramp rate control activated; and (2) ramp rate control
deactivated. Resource Provider shall demonstrate that the Facility can
meet the frequency response requirement independently of the ramp rate

174



Amended and Restated PPOA (Solar Standalone Version) — PREPA & YFN Yabucoa Solar LLC

2)

3)

4)

control requirement (decoupled), and that energy storage system power
utilization in response to frequency deviations does not degrade or
diminish the capability for the Facility to meet the ramp rate requirement
at any time. Resource provider shall also conduct a complete test for a two
(2)-Day period where the frequency response of the Facility is evaluated
due to actual grid frequency variations.

Resource Provider shall test whether the Facility can provide frequency
response with the specificd three percent (3%) to five percent (5%) droop
range, and whether the control is configurable from three percent (3%) to
five percent (5%) in steps of one-half percent (0.5%), over the operational
range of ten percent (10%) to one hundred ten percent (110%) of the
maximum AC active power capacity.

Resource Provider shall demonstrate the inverters and power conversion
system are capable of assuming the responsibility of the upward frequency
cvents during periods of time where the energy storage system utilized to
comply with the frequency regulation requirement is completely charged
{cannot absorb more aclive power).

Resource Provider shall demonstrate the energy storage system is capable
of providing at least ten percent (10%) of the Facility maximum AC active
power capacity for a period of nine (9) minutes and after the ninth (9')
minute the real power shall not decrease at a ramp rate higher than ten
percent (10%) of the maximum AC active power capacity per minute.
Also, Resource Provider shall fest the energy recovery process for the
frequency response implementation of the battery cnergy storage system.

Ramp Rate Control Tests

Resource Provider shall test, demonstrate the functional capability of the Facility
to comply with the ramp rate control requirements in Scction 7 (Ramp Rale
Control) of the MTRs in Appendix L (Minimum Teclmical Requiremenis) of the
Agreement and set forth below.

1)

2)

Resource Provider shall demonstrate the battery energy storage system
capabilily to comply with the minimuim nominal power output capacity of
thirty percent (30%) of maximum AC active power capacity and for at
least one (1) minute, a minimum ¢ffective power output capacity of forty-
five percent (43%) of maximum AC active power capacily. The transition
from effective power outpul capacity to nominal power output capacity
shall not exceed the ramp rate requirement of ten percent (10%) per minute
as stablished in the MTRs. Resource Provider shall utilize for such tests a
battery energy storage system oulput power profile resulting from an
irradiance reduction profile in the Facility from ninety percent (90%) 1o
ten percent (10%) in two (2) minutes (forty percent (40%) per such two
(2)-minute period). Resource Provider shall perform such part of the ramp
rate confrol test with an output power of fifty percent (50%) of the
maximum AC active power capacity.

Resource Provider shall demonstrate the Facility capability to comply with
the ramp rate control requirement while it is conneeted 1o the grid. This
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vi.

vii.

period of testing shall be of four (4) Days if during this period of time at
least five (5) ramp events resull in a power drop greater than thirty percent
(30%) of the maximum AC aclive power capacity in less than one (1)
minute. During two (2) of these four (4)-Day test periods, Resource
Provider shall enable the [requency response control to verify that the
Facility can comply simultaneously with both requirements without any
interference. The ramp rate control and the Frequency Response Control
shall be decoupled, continuously in operation and the Facility shall be able
to comply simultaneously with both requirements. If during the four (4)-
Day test period less than five (5) ramp events occur at the Facility, the test
will be extended for the number of days necessary. If the five (5) ramp
cvents do not oceur but the evaluation demonstrates that the Facility is in
compliance with the ramp rate control requirement presented in the MTRs
during a period of'ten (10) consecutive Days, then the Facility compliance
with the ramp rate control requirement will be deemed as achieved.
Resource Provider shall perfonn this parl of the ramp rate control test with
an output power of one hundred percent (100%), but a two (2) Days period
ol similar tests shall be performed with an output power of fifiy percent
{50%) the of the maximum AC active power capacity.

3) Resource Provider shall demonstrate the batlery energy storage system
compliance to the minimum storage capacity requirement for ramp rate
control purposcs presented in the MTRs of thirty percent (30%) of
Contract Capacity for twenty-five (25) minutes. Simultaneously, Resource
Provider shall also demonstrate the battery energy storage system satisfies
the minimum storage capacity requircments for frequency regulation
purposes of at least nine and one half (9.5) minutes of ten percent (10%)
of Contract Capacity. Resource Provider shall perform part of the ramp
rate control requirement test with output power less or equal one hundred
percent (100%) of the maximum AC active power capacily.

Curtailment Tesi

Resouree Provider shall perform active power curtailment tests demonstrating the
capability of the Facility to respond to curtailment signals from T&D Operator in
compliance with the MTRs. The Facility plant controller shall accept external
active power setpoints from T&D Operator. T&D Operator will use the following
two (2) types of curlailment commands: direct active power st value (MW) and
percentage (%) value. T&D Operator shall use the following curtailment
percentage values at least (and the analog MW direct values): twenty percent
(20%), forty percent (40%), sixty percent (60%) and eighty percent (80%).
Resource Provider shall coordinate with T&D Operator for the performance of this
test. Resource Provider shall perform this with output power less or equal to one
hundred percent (100%) of the maximum AC aclive power capacity.

Auto-Curtailment Test

Resource Provider shall submil a complete and detailed deseription of the auto-
curtailment strategy to be implemented in the Facility to the T&D Operator for
evaluation at least one hundred twenty (120) Days before the beginning of the test.
Resource Provider shall test and verily the aulo-curtailment strategy implemented
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-

viii.

in the Facility and, at a minimum, the conditions to apply auto-curtailment sel forth
in Section 8 (Auto-Curiailment) of the MTRs in Appendix L. (Minimm Technical
Requirements) of the Agreement. Resource Provider shall submit the test results
documentation to T&D Operator for evaluation. Resource Provider shall perform
the auto-curtailment tests in the Facility with output power of one hundred percent
(100%) of the maximum AC active power capacily.

Power Quality Test

Resource Provider shall test and analyzc whether the power quality at the
Interconnection Point complies with the requirements in Section 9 (Power Quality
Requirements) of the MTRs in Appendix L (Minimum Technical Requirements) of
the Agreement. At minimum, Resource Provider shall evaluate the following
parameters at the Interconnection Point according (o the applicable standards as
speeified in the MTRs: total harmonic distortion (vollage and cument
measurements for each phase), total demand distortion (current and voltage
measurements for each phase), individual harmonic distortion (voltage and current
measurcments), individual demand distortion (voltage and current measurements),
voltage flicker in the short term, voltage flicker in the long term, voltage and
current unbalance (%). Resource Provider shall perform the power quality tests
with an output power of one hundred percent (100%) of the maximum AC active
power capacity.

Power Management Test

Resource Provider shall test the communication technology and the corresponding
control equipment to comply with the power management requirements (ramp rate
limits, output limits, curtailment) set forth in Section 10 (Power Munagement) of
the MTRs in Appendix L (Minimum Technical Requirements) of the Agreement.
Resource Provider shall ensure all components and sub-components are operating
in harmony. Resource Provider shall verily the communication system is sending
and receiving data with T&D Operator ECC as intended. Resource Provider shall
check baseline measurements (voltage, currenl, lemperature, frequency, energy
storage capacity, charge time, discharge time) and power management
requirements. Resource Provider shall check for anomalies. Resource Provider
shall also implement, verify and test the special protection schemes for compliance
with the requirements set forth in Section 11 (Special Protection Schemes) of the
MTRs in Appendix L (Minimm Technical Requirements) of the Agreement.

Minimum Acceptance Capacity Test

Resource Provider shall develop a test plan to confirm the Generating Capacity
meets or ¢xeceds at least ninety-five percent (95%) of the Maximum Dispatch
Limit (i.e., the Minimum Acceptance Capacity). The test plan shall include the
procedures to calculate and record the energy yield throughout the day for at least
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7.

%,

Xii.

three (3) Days (i.e.. seventy-two (72) hours) and describe how the Site conditions
will be accounted for.

Power Curves

Resource Provider shall develop a test plan to establish the initial power curves of
the Facility under various Ambient Conditions and to verify the relation between
the Facility Performance Model and those initial power curves during the Supply
Period, including whether the actual NEQ for Ambient Conditions during such
tests equals the Expected NEO within an applicable margin of error versus those
initial power curves during the Supply Period, assuming full Facility Availability.

Internal Tests

1)

2)

3)

Resource Provider shall perform internal tests at the Facility with
Resource Provider’s technical integration team and in coordination with
T&D Operator to verify the adequate performance of the Facility based on
the design and the requirements in the MTRs in Appendix L (Minimum
Technical Requirements) of the Agreement. These tests include equipment
initial energization, the original equipment manufacturer onsite testing and
commissioning of the Facility equipment (inverters, power conversion
system, energy storage system, communication, protection, SCADA, etc.),
protection system tests, internal and external communication tests, control
system lests, SCADA system and signal verification tests, and the MTRs
tests. The OEM tests shall include visual inspection, standard tests of the
clectrical infrastructure and inspection of inverters, power conversion
system, switchgear, transformer, and SCADA. Resource Provider shall
provide the corresponding documentation of the internal tests to T&D
Operator.

Resource Provider shall test communications to the T&D Operator
SCADA system and its corresponding signals and verify that each are
waorking before the Initial Synchronization Date. Resource Provider shall
install a DSM, commissioned and setup with all the required signals
available before any internal test that require power oulpul generation.

In addition, for the internal tests, Resource Provider shall develop a test
plan with detailed procedures for the pre-commissioning, functional,
energization and operational testing, which shall include the mechanical
and electrical tests by NETA for the following non-exhaustive list of

equipment:
a) solar 'V modules, power conversion system and solar tracker per
OEM recommendations and checklists;

)] DC  Equipment (PV strings, DC cable, combiner boxes,
recombiner boxes, battery banks, ctc.): continuity, insulation and
contact resistance (POS to NEG, POS/NEG to GND), IV curve
testing, polarity, open circuit voltage, cell voltage, load test (as
required);

c) high voltage and medium voltage ecquipment (disconnect
switches, circuit breakers, reclosers, switchgear, transformers,
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cable, elc.): insulation and contact resistant, continuity, very low
frequency test, relaying, wiring, trip checks, turns ratio, voltage,
phase rotation and operation;

d) low voltage equipment (switchgear, distribution pancls, switches,
ATS, motors, batterics and chargers, controllers, transformers,
confrol/power wires, etc.): insulation and confact resistant,
conlinuity, very low frequency test, relaying, wiring, trip checks,
turns ratio, voltage, winding resistance, full load current, settings,
and operation; and

e) grounding systems (power conversion system, combiner boxes,
solar tracker, substation, collector system}): fall of potential,
resistance, and continuity.

xiii.  Energy Storage System Fire and Safety Tests

1) For Facililies where an energy storage system is used to comply with some
of the MTRs in Appendix L (Mininmum Technical Requirements) of the
Agreement, Resource Provider shall test the battery energy storage system
compliance to the fire and safety codes. Testing and certification at the
equipment manufacturing facilities is required. Resource Provider shall
provide site specific documentation if required by T&D Operator. If such
tests cannot be done at the equipment manufacturing facilities, Resource
Provider may need to field certify the battery energy storage system at the
project sile.

2) Resource Provider shall test the battery energy storage system to ensure
proper functioning of the protection mechanisms, shutdown mechanisms,
smoke detection, safety functions, annunciation, cyber security functions
and fire prevention fealures, as required in the battery energy storage
system testing protocol document.

Annual and Return-to-Service Tests

Objective

The objective of the annual lests is to verify, on an annual basis, the Facility’s capability
to comply with the MTRs. Resource Provider shall perform the tests within thirty (30) Days
of the established annual testing date under the Agreement and provide a report to T&D
Operator with the test results and reasonable supporting documentation within forty-five
{45) Days of the conduct of the test.

The objective of the return-to-service tests is to ensure the proper functioning of the Facility
alter any repair or modification of the Facility that may affect its compliance with the
MTRs or the Agreement. If Resource Provider repairs or modifies the Facility in any way
that might affect its compliance with the M'TRs or the Agreement, Resource Provider shall
perform the appropriale annual lests as soon as the new cquipment is installed or any
repair/improvements are completed and prior to returning the Facility to service.

Resource Provider shall identify and analyze critical parameters over time to assess the

system and equipment performance, degradation, and overall health of the Facility. If
performance of the Facility deviates from acceptable norms or does not meet the Minimum
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Acceptance Capacity or Other Minimum Acceptance Criteria, prompt preventive and/or
corrective actions shall be planned and conducted to repair or service the system,
equipment, or structures and, where trend data shows, degrading performance or condition,
Resource Provider will take actions to prevent failures that can potentially result in Non-
Scheduled Outages or Non-Scheduled Deratings.

Pre-Inspcclion

Prior to commencement of the annual tests and any return to service tests, Resource
Provider shall comply with the Pre-Inspection Requirements set out above in paragraph (d)
of Section 2 (Performance Tests) of this Testing Protocol.

Owerview of Annual and Return-to-Service Tests
Resource Provider shall perform the following tests:
i Voltage Regulation System (VRS) Tests

Resource Provider shall test and verily the Facility for compliance with the VRS
requirements in the MTRs in accordance with the protocol set out above in item
(ii), paragraph () of Section 2 (Performance Tests) of this Testing Protocol.

ii. Reactive Power Capability & Minimum Power Factor Tests

Resource Provider shall test and verify the Facility for compliance with the
Reactive Power Capability requirements in thc MTRs in accordance with the
protocol set out above in item (iii), paragraph () of Section 2 (Performance Tests)
of this Testing Protocol. If the Facility does not reach the required active power
output range [or this test, Resource Provider shall repeat the test, and T&D
Operator shall curtail the Faeility oulput (without liability) to the active power
tested.

iii. Frequency Response and Regulation Tests

Resource Provider shall test and verify the Facility for compliance with the
frequency response and regulation requirements in the MTRs in accordance with
the protocol set out above in item (iv), paragraph (¢) of Section 2 (Performance
Tests) of this Testing Protocol. Resource Provider shall demonstrate the capability
of the Facility to comply with the MTRs for frequency response and regulation.

iv. Ramp Rate Conirol Tests
Resource Provider shall test and verify the Facility for compliance with the ramp
rate control requirements set forth in the MTRs in accordance with the protocol set
out above in ilem (v), paragraph (e) of Section 2 (Performamnce Tests) of this
Testing Protocol. Resource Provider shall demonstrate the capability of the
Facility to comply with the MTRs for ramp rate control.

V. Power Quality Tesi
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Resource Provider shall test the power quality during this test period for
compliance with the MTRs in accordance with the protocol set out above in item
(ii), paragraph (viii) of Section 2 (Performance Tests) of this Testing Protocol.

Vi, Power and Energy Yield Degradation Test

Resource Provider shall test or quantify the PV module degradation impact to the
energy yield on an annual basis and communieate the findings to T&D Operator.
Resource Provider shall ensure the energy vield for each Agreement Year,
including degradation, meels the performance requirements set forth in the
Agreement, Resource Provider shall also test the Generating Capacily and the Net
Power Output to ensure cach meet the requirements set forth in the Agreement for
each Agreement Year and report the findings to '1'&D Operator.

vii. Energy Storage System Capacity Test

Resource Provider shall determine the energy storage system capacily annually
and test it annually to cnsure that it meets such annual energy storage system
capacity with an adequate margin.

viii.  Energy Storage System Fire and Safcty Tests

Resource Provider shall test the energy storage system fo cnsure continuous
functioning of the protection mechanisms, shutdown mechanisms, smoke
detection, safety functions, annunciation, cyber security f[unctions and fire
prevention features, as required in the energy storage system Testing Protocol.

Factory Acceptance Tests

Resource Provider shall provide to T&D Operator the major equipment manufacturer’s formal test
result report and official documentation of the factory acceptance tests to demonstrate equipment
perlormance, including the MTRs, tests required under the Agreement, design or type tests and
factory routine tests. The major equipment includes but is not limited to solar PV modules, power
conversion system, solar tracker, MV/LV cable, inverters, switchgear, transformers, circuit
breakers, disconnect switches, energy storage syslem, reactive power compensation equipment.

Resource Provider may satisfy the requirement to provide design capability tests which comply
with industry standards (IEEE 1547, IEEE P2800, UL 1741) by submiltting a proper certification
in accordance with paragraph (b) of Section 6.9 (Supply Period Performance Tests) of the
Agreement. This is applicable to under- and over-voltage ride through, frequency response, anti-
islanding, single-phasing, and three-phasc testing. However, T&D Operator reserves the right to
require Resource Provider to lest on-site the anti-islanding, single-phasing, and three-phase trip
capabilities of the Facility.

Resource Provider shall submit to T'&D Operator the test results report and official documentation
for the factory acceptance tests to T&D Operator at Ieast ninety (90) Days prior to the Facility
commissioning fests set forth above in paragraph (g) of Section 2 (Performance Tests) of this
Testing Protocol.
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T&D Operator reserves the right to wilness virtually or in person the factory acceptance tests of
any of the major equipment at the manufacturers’ facilities. Resource Provider and T&D Operator
shall coordinate the schedule to witness a factory acceptance test ahead of its execution. Resource

Provider shall submit to T&D Operator the tentative dates for the [actory acceptance lests at the
start of the Facility development.

Meop’
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APPENDIX O

TECHNICAL SPECIFICATIONS FOR THE DYNAMIC SYSTEM MONITOR

Introduction

The following specification defines the minimum requirements for an instrument used in the
monitoring and registration of dynamic disturbances on electric power systems and the supervision
ol source performance according to Grid Codes.

Hardware
a. Inputs:

1.

The equipment shall have at least 32 analog inputs with the capacity lo increase
them to a minimum of 96 inputs depending on the application required analog
signals, The minimum resolution for the A/D converter shall be 16 bit. The
sampling rate shall be programmable up to a minimum of 250 samples per cycle
(15000 samples per second). The analog inputs shall permit at least the following
types of signals:

i. PT voltage (150 V rms minimum, Accuracy better or equal to 0.3%);
ii. CT currents (5 A rms minimum, Accuracy better or cqual to 0.3%);
iii. DC vollages of at least 800 V {Accuracy better or equal 1o 0.3%);
iv. Small Analog Signals (Accuracy better or equal to 0.3%);
Al Current: 4 — 20 mA; and
B. Vollage: 0 - 200 mV, 1V, 10 V;
The equipment shall have at least 16 digital inputs with the capacity to increase
them to a minimum of 48 inputs depending on the application required digital
signals. The minimum input voltage range of the digital inputs should be 0 — 150

V. The digital inputs should be included as a user defined software triggering input.

The equipment shall be able to record power system frequency with a resolution
of at least 0.0011z.

b. The equipment shall have a built-in micro-processing unit with color monitor, keyboard
and mouse from which all commands, controls and setup parameters may be entered. All
selup parameters shall be store in a non-volatile medium, to prevent loss of setup data il
power is interrupted. This micro-processing unit shall be of indusirial grade to insure long
life in a typical substation or generation plant environment.
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c. Memory and storage capacity:

The equipment shall have a nonvolatile solid state memory (ex. $SD, flash, erc.) with the
required capacily lo stores at least one (1) Year of continuous data based in typical
recording periods and typical recording rates. Also, the memory shall have a minimum
storage capacity of 1,000 RMS trigger events and 1,000 Instantaneous trigger cvents based
in typical recording rates and recording periods. Typical recording periods and recording

riates are:

i RMS Trigger Recording Function (Recording rate of 1 sample per cycle
on all the signals)
A. Pre-Trigger: 60 seconds
B. Post —trigger: 300 seconds

ii. Instantaneous Valucs Trigger Recording Function (recording rate of 250
samples per cycle on all instantaneous signals)
A Pre-Trigger: 1 second
B. Post-Trigger: 2 seconds

iii. Conlinuous Recording Function -The recording rate is one (1) sample per

second on all the signals. This recording function is continuous, but saved

_N\,ﬂ&\/ in twenty-four (24) hour periods.

All the recording functions mentioned above shall work simultaneously. The cquipment
shall maintain the date and time in an internal battery-backed clock.

d. Communication:

The equipment shall have at least two Ethernet 10/100/1000 Mbps port (LAN interface,
TCP/TP Protocol) for local and remote network communication.

e. Power Source:

The equipment shall have a redundant power supply. Two separate inputs (one AC and one
DC) 100-240 VAC, 60 Hz and 100 — 150 DC. Some applications could require DC supply

/// of 48 VDC + 10%, verify before the equipment acquisition.
(
. Measurement accuracy:
. Voltage measurement error shall be less than + 0.3% of reading.
2 Current measurement error shall be less than +0.3% of reading.
3. Software
i, The software platform of the equipment shall be compatible with the latest version of

Microsoft Windows operating system.
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The equipment remote communication shall be thru TCP/IP network connectivity (LAN).
The remote communication should permit at least the set up and data retricval of the
equipment. The equipment should have the capabilily to perform at least the following
functions remotely:

1. Modification of the configuration;
pLi Retrieval of captured events; and
3 Remote event iriggering.

The equipment shall have the capacity of time synchronization with GPS system. A GPS
receiver and GPS antenna shall be included.

Triggers:

L The equipment shall support user defined programmable triggers. Triggering shall
be initiated based upon primary quantitics (voltage, current, and frequency),
calculated quantities (watls, Var, power factor, apparent power, efc.), digital
signals or small analog signals.

2. The trigger thresholds shall be based on limits, gradients, cquations and status.
Examples of trigger conditions that shall be available are:

i. Level threshold (high level, low level, in-band, out-band, eic.);
ii. Rate of change (ex. frequency variation (d/dt));

iii, Manual input (keyboard trigger);

v, Request [rom remote computer; and
V. Event inpul status (digital signal status).
A A re-trigger function shall be available which permits the equipment to generate a

new event register il a second disturbance is detected while the recording of the
first disturbance is still in process. This process should continuc il more
disturbances occur in the new registers.

The acquisition software shall include a user defined pre-trigger interval option as well as
a user defined post trigger interval for the information captured in the case of triggered
events. The minimum range of the pre-trigger interval should be from 0 to 60 seconds and
the minimum range for the post trigger interval should be 0 to 300 seconds. In addition, the
date, time, and type of trigger that initiated the event shall be included as part of the
disturbance record.

The acquisition software shall have the following capabilitics:
L; Time displays (ex. Oscilloscope);
2. Digital Status display (ex. High/Low, 1/0);
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3. Multiple displays and multiple signals in displays in real time and off-line;
4, Display resizing;
X Programmable conversion of range and units of signals; and
6. Independent range for signals.
I The acquired data shall be available in a format directly compatible with Siemens Power

Technologics International (Siemens PTI) PSS/E plotting sofiware.

h. The software shall support data export in ASCII, CSV and PSS/E formats.

i. The software shall support image export in JPG, BMP or WMF formats.

3 The software shall have the following analysis capabilitics for the data and signals (primary
and caleulated):

Fast Fourier Transform (FFT);
2 Peak analysis;
3. Filier functions; and
4. Series and scalar mathematic (square root, inversion, square, sum, gain, offset,
Mwﬁh/ eic.).
k. The software shall perform the following power engineering calculations (on-line and off-

line} and measurements:

2

Three phase and single-phase power (real, reaclive, apparent);
Power factor;

Power angle;

rms line and phase voltage;

rms current;

Power system [requency;

i DC voltage and currents; and
8. AC voltage and currents.
4, General
a. Environmental Conditions:
E: Operating temperature: 0° C to 50° C; and
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Operating humidity: 95%, non-condensing.

Equipment cabinet and corresponding accessorics:

1.

The cabinet should have test switches at the front of the panel for the threc phase
voltages and curents. The test switches should have a minimum rating of 600 V
rms and 30 A rms; semi flush mounted, rear conneeted, equal or similar to ABB
FT-1, style no. 129A514G01. The test switches should be assembled horizontally
in groups of three F1-1 switches per row, mounted on a 19 inches wide, three-rack
unit (3RU) high panel suitable for rack mounting, similar to ABB FR3J014014014.

The signals (analog and digital) should terminate on tenminal blocks inside the
cabinet, before the connection to the Dynamic System Monitor, The AC, DC,
digital, exciter voltage and exciter current signals should be in different terminal
blocks. The terminal blocks should have a minimum rating of 600 V rms and 30 A
rins (except the exciter vollages signals, see below). Examples of terminal blocks
are: GE CR151B2 and Marathon 1512 STD. The current signals should terminate
on shorting type heavy duty terminal blocks equal or similar to Marathon, catalog
number 150658C. The terminal blocks used for the excitation voltage of the
generators must have a nominal voltage capacity greater than 800 V DC. A swilch
or breaker for isolation purposes is also required for the excitation voltage and
current signals.

Documentation:

2.

The cquipment shall include a documentation package that conlains the user,
operation and maintenance manuals and the mechanical and electrical equipment
drawings. The documentation should be in hard copy and in digital format.

The equipment documentation shall include a copy of the software.

Spare parts reccommended by the equipment manufacturer shall be included in the dynamic
system monitor purchase order.

Warranty:

L.

The equipment warranty shall include part and service for a period not less than
sixty (60) Months from the delivery day.

Equipment Training, Installation Supporl and Commissioning:

i An on-site equipment operation and configuration training should be
included; and

i The dynamic system monitor manufacturer shall perform the equipment
commissioning and offer installation support.
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APPENDIX P
TECHNICAL REQUIREMENTS FOR OPERATION, PROTECTION, & CONTROL

Resource Provider shall provide general protection practices, which comply with PREPA’s written
protection system practices and DCDs, in all the electrical equipment related to the Interconnection
Facilities according to the standards and PREPA requirements in order to ensure personnel safety
and sccurc operation and interconnection with PREPA’s systems. Resource Provider has
responsibility for the design, accurate relay settings (in accordance with the Approved Design) and
testing of the protection that shall contain the evaluated Resource Provider Interconnection
Facilities® settings. PREPA will evaluate and approve only the protection design, settings and tests
of the Resource Provider Interconnection Facilities related to PREPA’s system stability, security
and optimal performance. Those protection designs, seltings and tests of the Resource Provider
Interconnection Facilities not related to PREPA’s system stability, security and optimal
performance will not be evaluated by PREPA.

As further defined in Article 3 (Pre-Operation Period) and Appendix 1 (Inferconnection
Description and Specifications), Resource Provider shall have responsibility for any protection
related equipment, relays, scheme design, coordination and short circuit studies, and relay seltings
of all the protection equipment within PREPA’s installation and remote terminals necessary to
safely synchronize the Interconnection Facilitics according o the latest technology and standards.
For the avoidance of doubt, this includes the protection from (a) the PREPA Interconnection
Facilities breaker to the Resource Provider Interconnection Facilities and (b) the differential
protection relay from the Resource Provider Interconnection Facilitics to the PREPA
Interconnection Facilities.

Resource Provider shall submit a complete Resource Provider Interconnection Facilities protection
report with all relay settings, including all calculations and considerations for the relay settings in
addition to coordination and short circuit studics. In addition to the foregoing, the report shall also
provide, including but not limited to, the following:

i, The approved Resource Provider Interconnection Facilities design single line drawings
shall have all the equipment information and all the relay’s input and output descriptions;

b. The Resource Provider Inferconnection Facilities relay seltings shall include the logic,
inputs, and outputs according to the Approved Design;

C. The backup overcurrent protection units of the Resource Provider Interconnection
Facilities relay shall be set so that PREPA does not provide short circuit current for more
than one sceond;

d. The transformer from the Resource Provider Interconnection Facilities to PREPA shall
have Delta — WYE configuration to aveid zero sequence current contribution from the
Facility during faults at the electrical system;

e The Resource Provider Interconnection Facilities transformer protection shall be sct so that
the Resource Provider Interconnection Facilities does not provide short circuit current to
PREPA or disconneets instantly;
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f. The Resource Provider Interconnection Facilities transformer protection shall provide an
overvoltage protection unit on the delta side of the transformer to disconnect the Resource
Provider Interconnection Facilities during ground faults on the delta side of the
transfommer; and

s Resource Provider shall provide all the cquipment data of the Resource Provider
Interconnection Facilities for PREPPA’s protection studies such as capacity, transformer
and line impedances, current and voltage transformer ratios and information and short
circuit duty, among others.

For the avoidance of doubt, PREPA does not assume, calculate or interpret any required item from manuals,

graphs or relay curves, and Resource Provider shall ensure that it includes all the required data in the report
upon first submittal.
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PERFORMANCE GUARANTEE

Resource Provider hereby guarantees lo PREPA that, for any two (2) consecutive Agreement Years (cach,
a “Rolling Period™), the Facility will make available at the Interconnection Point no less than ninety percent
(90%) of the sum of the P50 Energy Yield applicable to each Agreement Year in such Rolling Period. IF,
for any Rolling Period, (i) the sum of (A) the aggregate Net Electrical Output for such Rolling Period plus
(13) the aggregate quantity of energy (if any) by which the Expected NEO applicable to each Time Interval
during such Rolling Period exceeds the Net Electrical Output during such interval as a result of a PREPA
Risk Evenl or Force Majeure aftecting Resource Provider, falls below (ii) ninety percent (90%) of the sum
of the P50 Energy Yield applicable to each Agreement Year in such Rolling Period, then Resource Provider
shall grant PREPA a credit (the “Shortfall Credit”) determined in accordance with the following formula:

5C =(RER - BR) x EQ5

where:
SC = Shortfall Credit, expressed in §;
RER = replacement encrgy rate of $0.170/kWh;
BR = Base Rate, expressed in $/&AWh; and
EQS = the encrgy quantity shortfall equal to the
difference between (i) nincly percent
MJC@J (90%) of the sum of the P50 Energy

Yield applicable to each Agreement
Year in the relevant Rolling Period and
(ii) the sum of (A) the aggrepate Net
Electrical Output for such Rolling
Period pfus (B) the aggregate quantity of
cnergy (if any) by which the Expected
NEQO applicable to cach Time Interval
during such Rolling Period excecds the
Met Electrical Oulpul during such
interval as a result of a PREPA Risk
Event or Force Majeure affecting
Resource Provider, expressed in kWh,

PREPA shall have the right to usc the Shortfall Credil lo offset its payment obligations hereunder to
Resource Provider beginning with the first invoice of the subsequent Agreement Year, and continuing until
PREPA has received full value for such Shortfall Credit. In the event that any such unapplied Shortfall
Credil exists as of the end of the Supply Period, Resource Provider shall pay PREPA an amount equal to
such unapplied credit no later than ninety (90) Days after the Termination Date.
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APPENDIX IR

FORM OF SWORN STATEMENT

SWORN STATEMENT

Comes now, YFN Yabucoa Solar LLC, organized and existing under the laws of Puerto Rico, with
employer identification number 66-0786379, represented in this act by Mr. Leslie Hufstetler Oquendo, of
legal age, single, and resident in San Juan, Puerto Rico, and under the most Solemn oath declares the

following:

1. That my name and other personal ¢ircumstances are the aforementioned,

y. That I hold the position of Chief Executive Officer in the aforementioned company.

1 That the undersigned or YFN Yabucoa Solar LLC, its president, vice-president, directors, executive

JAchg-

director, members of its board of directors, board of directors, nor any of its officials or person
performing equivalent functions for the YFN Yabucoa Solar LLC; or its subsidiaries or alter egos:

a. Have not pled guilty to, or have not been convicted of, to any of the erimes enumerated in
the Article 6.8 of Act 8-2017, as amended, known as the Act for the Administration and
Transformation of Human Resources in the Government of Puerto Rico or any of the
erimes included in Act 2-2018,

b. Have not pled guilty or have not been convicted in Puerto Rico or United States Federal
court for under Articles 4.2, 4.3 or 5.7 of Act 1-2012, as amended. known as the Organic
Act of the Office of Government Ethics of Puerto Rico, any of the erimes listed in Articles
250 through 266 of Act 146-2012, as amended, known as the Puerto Rico Penal Code, any
of the crimes typified in Act 2-2018, known as the Anti-Corruption Code for a New Puerto
Rico or any other felony that involves the misuse of public funds or property, including but
not limited to the crimes mentioned in Article 6.8 of Act 8-2017, as amended, known as
the Act for the Administration and Transformation of Human Resources in the Government
of Puerto Rico.

The undersigned expressly recognizes that the conviction in Puerto Rico or United States Federal
court for under Articles 4.2, 4.3 or 5.7 of Act 1-2012, as amended, known as the Organic Act of
the Office of Government Ethics of Puerto Rico, any of the erimes listed in Articles 250 through
266 of Act 146-2012, as amended, known as the Puerto Rico Penal Code, any of the crimes typified
in Act 2-2018, known as the Anti-Corruption Code for a New Puerto Rico or any other felony that
involves the misuse of public funds or property, including but not limited to the erimes mentioned
in Article 6.8 of Act 82017, as amended, known as the Act for the Administration and
Transformation of Human Resources in the Government of Puerto Rico will result in automatic
termination of any contract in the Government of Puerto Rico.

That this stalement complies with Act 8-2017, as amended, and Act 2-2018.
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IN WITNESS WHEREOF, 1 affirm and sign the herein document in _ , this
day of .20

Representative’s Signature

Allidavit No.
Duly sworn and subscribed 1o before me by . whose personal circumstances
are the above mentioned and who to me is personally known, or have identified by means of

, In Jthis _ dayof

20 .

Notary Public

Seal

WAy~
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APPENDIX S
FORM OF FOMB CERTIFICATION

CONTRACTOR CERTIFICATION REQUIREMENT

Resource Provider shall provide the following certification to FOMB and the Commonwealth’s Contracting
Government Entity, signed by its Chiel Exccutive OfTicer (or equivalent highest rank officer):

Unless the context otherwise requires, capitalized terms have the meanings defined in the Power Purchase
and Opcrating Agreement dated [e] (the “Agreement™). For purposes of this certification, (i) the term
“Agreement” is inclusive of any amendments, modifications or extensions, (i) the “owner” shall mean all
Persons with an ownership or membership interest, as the case may be, equal to or greater than ten percent
(10%) in the Resource Provider; and (iii} the term “principals™ shall mean any Person that has full authority
to act on behalf of Resource Provider.

g

Resource Provider’s subcontractor(s) in connection with the Agreement (including any
amendments, modifications or extensions) is (are) the following:

(Name of individual or firm, including names of principals and owners of the Resource
Provider)

(Principal terms and conditions of the contractual relation and role of the subcontractlor)
(Amount of proposed contract payable to each subcontractor)

Neither Resource Provider nor any of its owners (including any Person or entity with more than a
ten percent (10%) ownership interest in Resource Provider), pariners, directors, officials or
employees, has agreed to share or give a percentage of Resource Provider’s compensation under
the Agreement to, or otherwise compensate, any third party, whether directly or indirectly, in
connection with the procurement, negotiation, execution or performance of the contract, excepl as
[ollows:

(Name of individual or firm, including names of principals and owners of the Resource
Provider)

(Principal terms and conditions of the compensation sharing arrangement and consideration
for such benefit)

To the best knowledge of the signatory (after due investigation), no Person has unduly intervened
in the procurcment, negoliation or execution of the contract, for its own benefit or that of a third
Person, in contravention of Applicable Law.,

To the best knowledge of the signatory (after due investigation), no Person has: (i) offered, paid,
or promised to pay money to; (ii) offered, given or promised to give anything of value to; or (iii)
otherwise influenced any public official or employee with the purpose of securing any advantages,
privileges or favors for the benefit of such Person in connection with the Agreement (such as the
exceution of a subcontract with Resource Provider, beneficial treatment under the contract, or the
wrillen or unwritten promise of a gift, favor, or other monetary or non-monetary benefit).

193



Al

Amended and Restated PPOA (Solar Standatonc Version) — PREPA & YFN Yabucoa Solar LLC

5. Neither Resource Provider, nor any of its owners, partners, directors, officials or employees or, to
the best of its knowledge (after due investigalion), its representatives or sub-contractors, has
required, directly or indirectly, from third Persons to take any action with the purpose of influencing
any public official or employee in connection with the procurement, negotiation or execution of
the contract, in contravention of Applicable Law.

6. Any incorrect, incomplete or false statement made by Resource Provider’s representative as part of
this certification shall cause the nullity of the proposed contract and Resource Provider must
reimburse immediately lo the Commonwealth any amounts, payments or benefits received from
the Commonwealth under the Agreement.

The above cerfifications are hereby signed under penalty of perjury by the Chief Executive Officer
(or equivalent highest rank officer) in the following form:

“I hereby certify under penalty of perjury that the foregoing is complete, true and correct.”
By:

Dale:
Signature:
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APPENDIX T
FORM OF CONDITIONS SUBSEQUENT CERTIFICATE

CONDITIONS SUBSEQUENT CERTIFICATE

Date: [o]

Agreement: [o] [NTD: Insert contract number and title.]
From: Puerto Rico Electric Power Authority (“"PREPA™)
To: YFN Yabucoa Solar LI.C (“Resource Provider™)

We refer to the Power Purchase and Operating Agrecement dated [o] between PREPA and Resource
Provider (the “PI"OA”). Unless the context otherwise requires, capitalized terms used in this Condition
Precedent Cerlificate shall have the meanings ascribed to them in the PPOA.

Resource Provider hereby certifies and confirms to PREPA that Resource Provider has satisfied all of its
Conditions Subsequent under the PPOA, including mutual conditions. By signature below, PREPA likewise
certifies and confirms to Resource Provider that PREPA has satisficd all of its Conditions Subsequent under
the PPOA, including mutual conditions.

We hereby certify that the Satisfaction of Conditions Subsequent occurred on [e].

Very truly yours, Acknowledged and agreed,

YFN Yabucoa Solar LLC Puerto Rico Electric Power Authority
as Resource Provider as PREPA

[o] le]
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APPENDIX U
FORM OF CONSTRUCTION START DATE CERTIFICATE

CONSTRUCTION START DATE CERTIFICATE

Date: [®]
From: YFN Yabucoa Solar LLC (*Resource Provider™)
To: Puerto Rico Eleetric Power Authority (“PREPA™)

We refer to the Power Purchase and Operating Agreement between PREPA and Resource Provider dated
[®] (the “PPPOA”). Unless the context otherwise requires, capitalized terms used in this Construction Start
Date Certificate shall have the mcanings ascribed to them in the PPOA.

We hereby certify that Resource Provider has:

a. obtaincd all Permits, authorizations and real property rights needed to start construction of
the Facility;
b. secured the necessary financing and Equity (which Sharcholders have contributed) for the

construction of the Facility and the PREPA Interconnection Facilities (including the
excculion of documents between Resource Provider and the Project Lenders that include
binding commitments which, together with Equity, provide for one hundred percent
(100%) of the total capital cost of the Facility PREPA Interconnection Facilities, other than
the amount to be funded by Equily) and satisfied all conditions associated with, and made
(or will make substantially concurrently herewith) the initial draw of funds for such
construction under the Financing Documents, except to the extent that the capital has not

J/V’ﬁ?/ yet been expended and such use constitutes a condition to the initial draw:

c. entered into the Facility Construction Contract and any other agreemenis necessary to make
the Product available to PREPA in accordance with the PPOA;

d. received PREPA’s confirmation of the Approved Design;
¢ maintains the Performance Security required by the PPOA in full force and effect: and
L. given cach of ils primary contractor(s) under the Facility Construction Contract a full,

unconditional notice to proceed with construction of the Facility.

The Construction Start Date occurred on [e].

Very truly yours, Acknowledged and agreed,

YFN Yabucoa Solar LI.C Puerto Rico Eleetric Power Authority
as Resource Provider as PREPA

[] l*]
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From:

To:

APPENDIX V

FORM OF COMMERCIAL OPERATION DATE CERTIFICATE

COMMERCIAL OPERATION DATE CERTIFICATE

Dale: [#]

YFN Yabucoa Solar LLC (*Resource Provider”)

Puerta Rico Electric Power Authority (“PREPA™)

We rcfer to the Power Purchase and Operating Agreement between PREPA and Resource Provider dated
[e] (the “PPOA™). Unless the context otherwise requires, capitalized terms used in this certificate shall
have the meanings ascribed to them in the PPOA.

We hereby certify that:

H R

As demonstrated by the Initial Performances Tests, (i) Resource Provider has completed the
installation, testing and commissioning of the Facility, and the PREPA Interconnection Facilities
in accordance with the PPOA (ii) the Facility can make availablc a Generating Capacity (as adjusted
for Ambient Conditions at the time of testing in accordance with the Testing Protocol and without
exceeding the limits of the Approved Design) that meets or exceeds the Maximum Dispatch Limit
(or, to the extent that the Maximum Dispatch Limit exceeds such Generating Capacity, (1)
Resource Provider has credited PREPA for all Liquidated Damages required by the PPOA in
respect thereof, and (2) such Generating Capacity meets or exceeds the Minimum Acceplance
Capacity) and satisfies the Other Minimum Acceptance Criferia, and (iii) the Facility can make
available Net Electrical Output that corresponds to such Generating Capacity at the Interconneetion
Point on a continuous basis, in each case, in accordance with Prudent Litility Practices and the
PPOA;

Resource Provider has obtained, and maintains in force, all material Permits required for the
operation of the Facility; and

the Facility and the PREPA Interconnection Facilities comply/complies in all material respects with
Applicable Law.

The Commercial Operation Date occurred on [e].

Very truly yours, Acknowledged and agreed,

YFN Yabucoa Solar LL.C Puerto Rico Electric Power Authority
as Resource Provider as PREPA

[e] L]
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APPENDIX W
FORM OF PERFORMANCE SECURITY

IRREVOCABLE STANDBY LETTER OF CREDIT

[Bank’s Name, and Address of Issuing Branch or Office]

Beneficiary: PUERTO RICO ELECTRIC POWER AUTHORITY Reference No:  |e]
Address: [o]
Atin:[e]

Date of Issuance: |e|

[PREPA-YFN Yabucoa Solar LLC Power Purchase and Operating Agreement] — Performance Security
No. [e]

We understand that YFN Yabucoa Solar 1.1.C (the “Applicant”) has entered into a contract with you,
Beneficiary, dated | e] (as amended, the “Agreement”), which requires a Performance Security in the form
and amount of this irrevocable standby letter of credit (*Letter af Credir™).

At the request of the Applicant, we [name af Bank], hereby issue this Letter of Credit and
irrevocably underlake to pay you any sum or sums not exceeding in total an amount of [e] United States
Dollars (USD [e]) in each case upon receipt by us of your first demand in writing at the Place of
Presentation listed below in person, by registered or certified mail or by international overnight courier
service, in form substantially similar to that set forth in Annex A hereto (signed by your authorized
representative and appropriately completed) (“Demand”), without your needing to prove or to show
grounds for your Demand or the sum specified therein. We shall remit all payment(s) under this Letter of
Credit into a bank account of your choice and discretion as specified in your Demand. You may make one
or more Demands under this Leiter of Credit. Partial drawings are permitted.

Any Demand made by Beneficiary in accordance herewith shall be conclusive evidence that the
sum slated in such Demand is properly due and payable to Beneficiary under this Letter of Credit. We shall
have no right and shall not be under any duty or responsibility to enguire into the reason or circumstances
of any Demand made by Beneficiary or the respective rights and/or obligations and/or liabilitics of
Beneficiary and the Applicant under the Agreement. Any discrepancy between the explicit terms hereof
and the Rules (defined below) shall be read in favor of the terms set forth in this Letter of Credit.

Place of Presentation: [inseri address of Bank branch where Beneficiary presents a Demand).

We shall, within live (5) business days after receipt of any Demand served from time to time by
Beneliciary, pay to Beneficiary in immediately available funds the lesser of: (a) the amount specified in the
Demand; and (b) the then applicable amount remaining on the Letter of Credit. If a Demand made by
Beneficiary hereunder does not, in any instance, conform to the tenns and conditions of this Letter of Credit,
then we shall give Beneficiary, within two (2) business days after receipt of such Demand, notice that such
Demand was not effected in accordance with the terms and conditions of this Letter of Credit, stating the
rcason therefore. Upon being notified that a Demand was not made in conformity with this Letter of Credit,
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Beneliciary may attempt to correct such non-conforming Demand. Our obligations under this Letter of
Credit are primary and nol by way of surety or guarantee.

[This Letter of Credit shall enter into force and effect upon expiry of Performance Security No. [],
dated [®] and issucd by [].] [NTD: insert this language if this is a replacement Letter of Credii ]

This Letter of Credit shall expire on [dare] but such expiration date shall be automatically extended
for a period of one (1) year on [one year anniversary of prior dute] (“Expiry Date™), and on each successive
expiration date thereafter, unless at least one hundred twenty (120) calendar days before the then current
Expiry Date we notify both Beneficiary and Applicant that we have decided not to extend this Letter of
Credit beyond the then current Expiry Date. Any such notice shall be delivered by registered or certified
mail, or by FedEx, both to:

Beneliciary at:

[*]

And fo Applicant at:
[e]

In the event Beneficiary and Applicant are so notified by us pursuant to the immediately preceding
sentence, Beneficiary may draw any amount or the entire amount available under this Letter of Credit by
Beneficiary’s presentment, at the Place of Presentation, of a drawing certificate duly signed in substantially
the form of Annex A attached hereto appropriately completed. In no event shall the Expiry Date of this
Letter of Credit be subject to automatic extension beyond sixty (60) calendar days after the expiration of
the Agreement term, and any pending automatic one-year extension shall be ineffective beyond such date.
The Expiry Dale does nol alTeet our liability to make payment of any demand received prior (o the Expiry
Date.

This Letter of Credit is subject to ICC International Standby Practices 1998 (ISP 98), International
Chamber of Commerce Publication No. 590 (the “Rules”). For matters not addressed by the Rules, this
Letter of Credit is governed by and to be construed in accordance with the laws of [furisdiction of the
Qualified Bank]. In the event of a conflict between the terms of this Letter of Credit and the Rules, 1CC
Publication No. 758, the terms of this Letter of Credit shall prevail.

The courts of the United States Federal Courts in the Commonwcealth of Puerto Rico shall have
exclusive jurisdiction in respect of all disputes arising out of this Letter of Credit (including, without
limitation, the enforceability of this Letter of Credit).

By:
Authorized Signatory
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ANNEX A - FORM OF DRAWING CERTIFICATE

| Letterhead of Beneficiary]

[Name of Issuing Bank]

Date:

[e]

[Insert Work Description] — Performance Sceurity No. [e]

We refer to the above-captioned irrevocable standby letter of credit, with reference number [ o] (“Letter of
Credir”). Unless the context otherwise requires, capilalized terms used herein shall have the meanings
ascribed 1o them in the Letter of Credit or the Agreement. We hereby inform you that:

Mg~

M

a COD "Termination Event, or a Default (as defined in the Agreement) by Applicant or the owing
by Applicant to Beneficiary has occurred under the Agreement for penalties or any other liabilities,
damages, losscs, costs or expenses arising out of or relating o a breach of any obligation under the
Agreement by Applicant, such as Default or otherwise, or the Agreement provides that Beneliciary
may draw on the Letter of Credit, entitling us to call upon the Letter of Credit; or

applicant owes Beneficiary Liquidated Damages under and in accordance with the Agreement; or

you no longer meet the requircments of a Qualified Bank (as defined below) and twenty-one (21)
calendar days or more have elapsed since the date on which you no longer met such requirements,
and the Applicant has not delivered to Beneficiary a replacement letter of credit that is substantially
identical to the Letter of Credit, mecting the requirements of the Agreement. “Qualificd Bank”
means a nalional bank, national association, commercial bank or other financial institution
registered in the United States, having a branch located within Puerto Rico or the contiguous United
States, and otherwise acceptable lo Beneficiary that has a long-term issuer rating of at least (i) if
headquartered within Puerto Rico, then “B+" by Standard & Poor’s Ratings Services, “B1” by
Moody’s Investors Services Inc., or “B+” by Fitch Ratings Inc. or (ii) il headquartered outside of
Puerto Rico, then “A-" by Standard & Poor’s Ratings Services, “A3” by Moody’s Investors
Services Inc,, or “A-" by Fitch Ratings Inc., or in each case if the relevant rating agencies cease to
engage in business or rate the obligations in question, then an equivalent rating from another
intemationally recognized rating agency selected by Applicant with the written consent of
Beneficiary; provided that, if such financial institution’s ratings satisfy such minimum ratings, no
other credit rating agency shall have placed such financial institution on credit watch with ncgative
implications; or

twenty-one (21) or less calendar days remain before the current Expiry Date, the Applicant’s
obligation to maintain the Letter of Credit under the Agreement cxtends beyond such Expiry Date,
and the Applicant has not delivered 1o Beneficiary a replacement Letter of Credit substantially
identical to the Letter of Credit and meeting the requirements of the Agreement.

This letler serves as our demand for payment under the Letter of Credit. We request that you immediately
pay the sum of |e] into the bank account below:

Account Name: [e]

Account Number: [*]
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Bank Nume: =]
Bank Address: |*]
Swift Code: |®]

Yours very truly,

|The Puerto Rico Electric Power Authority)

By:
Authorized Signatory
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APPENDIX X
FORM OF DIRECT AGREEMENT
DIRECT AGREEMENT

THIS DIRECT AGREEMENT (“Dircet Agrecement™) dated [], is entered into among: (i) the Puerto Rico
Electric Power Authority, a public corporation and governmental instrumentality of the Commonwealth of
Puerto Rico, created by an Act of 23 May 1941, No. 83, as amended (the “Consenting Party”), (ii) []
(logether with its successors, designees and permitted assigns in such capacity, the “Administrative
Agent”) and (iii) YFN Yabucoa Solar LLC, a limited liability company organized and existing under the
laws of Puerto Rico (the “Assignor™)*. All capitalized terms used herein and not otherwise defined in this
Direct Agreement shall have the respective meanings set forth in the Assigned Agreement (as defined
below). The principles of interpretation and construction set forth in the Assigned Agreement shall apply
to, and are hereby incorporated by reference as if fully set out in, this Direct Agreement, mutatis nutandis
and as il any references to “this Agreement™ and “Party” in such provisions were references to, respectively,
“this Direct Agreement™ and “the partics hereto™.

RECITALS
WHEREAS:

(A) the Assignor (as seller) and Consenting Party (as buyer) have entered into that certain Power
Purchase and Operating Agreement, dated as of [e] (as amended, restated or supplemented, the
“Assigned Agreement”), pursuant to which the Assignor will develop a 32.1 MW Facility at the
Site, (ii) interconneet the Facility with the Grid System, and (iii) sell the Net Electrical Output of
the Facility exclusively to the Consenting Party, and the Consenting Party will purchase energy
from the Facility built by the Assignor;

(B) Pursuant to Section 19.3 (Resource Provider’s Right o Assign) of the Assigned Agreement, the
Consenting Party has agreed to use commercially reasonable efforts to cooperate with any
financing efforts of the Assignor, and the Assignor may assign its rights to payment under the
Assigned Agreement to Project Lenders as security for its obligations to any such lender in
connection with any financing of the development and construction of the Facility;

(C) [The Assignor has entered into that certain [Credit Agreemcent], dated as of [e] (as amended,
restated or supplemented, the “Credit Agreement”), among Project Lenders from time to time
party thereto (together with the Administrative Agent, cach, a “Secured Party”, and, collectively,
the “Secured Parties”) and the Administrative Agent, pursuant to which such Project Lenders
will make loans to the Assignor to, among other things, finance the construction of the Facility;

() The Assignor has entered into that certain Security Agreement, daled as of [e] (as amended,
restated or supplemented, the “Security Agreement™), among the Assignor, the other subsidiary
guarantors from time to time party thereto and the Administrative Agent, pursuant to which each
of the Assignor and such subsidiary guarantors have granted to the Administrative Agent, for the
ratable benefit of the Secured Parties, a scewrity interest in certain property as collateral security

4 Nate to Draft: Department of Energy to be included as party to the Direct Agreement.
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(E)

for the prompt and complete payment and performance when due of such entities® obligations
under the Credit Agreement; and

The [immediate parent of Assignor] (the “Pledgor”) has entered into that certain Pledge
Agreement, daled as of |e] (as amended, restated or supplemented, the “Pledge Agreement™),
among the Pledgor, and the Administrative Agent, pursuant to which Pledgor granted to the
Administrative Agent, for the ratable benefit of the Secured Parties, a security interest in all equity
interests in the Assignor as collateral security for the prompt and complete payment and
performance when due of such entities’ obligations under the Credit Agreement. ]

NOW, THEREFORE, for good and valuable consideration, the receipt and sufficiency of which are hereby
acknowledged, the parties hereto agree as follows:

1.

2.1

2.2

3.1

NOTICE OF ASSIGNMENT

The Assignor hereby gives notice to the Consenting Party that and the Consenting Party
acknowledges that (a) pursuant to the Security Agreement, the Assignor has pledged and assigned
to the Administrative Agent, for the benefit of the Secured Partics, and granted to the
Administrative Agent a security interest in, all of the Assignor’s right, title and interest in, to and
under the Assigned Agreement pursuant lo the Security Agreement (the “Assigned Interest”), as
collateral sceurity for the obligations of the Assignor under the Credit Agreement and (b) pursuant
to the Pledge Agrcement, the Pledgor has pledged and assigned to the Administrative Agent, for
the benefit of the Secured Parties, and granted to the Administrative Agent a securily interest in,
all of the equity interest in Assignor as collateral securily for the obligations of the Assignor under
the Credit Agreement.

PAYMENTS UNDER THE ASSIGNED AGREEMENT

Billing Arrangements

The Consenting Party agrees that, unless and until it has been notified in writing by the
Administrative Agent that the Sccurity Agreement has been terminated, the Consenting Party will
pay all amounts payable by it under the Assigned Agreement directly to the Assignor at such
account as may be specified in a written notice delivered by the Administrative Agent to the
Consenting Party. The Assignor authorizes and acknowledges the foregoing and agrees that any
payment made consistent with this Section 2.1 shall be treated or all purposes as a payment made
directly to the Assignor under the terms of the Assigned Agreement.

The Consenting Party agrees that in making payments in respect of the Assigned Agreement, it will
not offset any amounts owed to it by the Assignor or any of its Alliliates except as provided under
the Assigned Agreement.

RIGHTS OF ADMINISTRATIVE AGENT

Exercise of the Assignor’s Rights and Remedics

Il the Administrative Agent provides written notice lo the Consenting Party that an event of default
has oceurred under the Credit Agreement and that the Administrative Agent desires to exercise its
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33

3.4

rights and remedies pursuant to the Security Agrcement, the Administrative Agent or any Substitute
Provider (as defined below) shall be entitled to excrcise any and all rights of the Assignor under
the Assigned Agreement in accordance with the terms of this Direct Agreement and the Assigned
Agreement. The Consenting Party agrees to accept such exercise by the Administrative Agent or
any Substitute Provider and continue its performance under the Assigned Agreement in accordance
with the terms thercof.

Right to Cure

Upon the occurrence of an event of default by the Assignor under the Assigned Agreement, or upon
the occurrence or non-occurrence of any other event or condition which would enable the
Consenting Party 1o terminate or suspend its obligations under the Assigned Agreement (herein
called a “default”), the Consenting Party will not terminate its obligations under the Assigned
Agreement until it first gives to the Adminisirative Agent (i) the wrilten notice required to be given
to Assignor by the Assigned Agreement speciflying the nature of the default giving rise to such ri ght
(and in the case of a payment default, specifying the amount thereof); and (ii) the opportunity to
cure such default for a period of (A) sixty (60) days, in the case of a payment default (other than
the default provided under (B) below), (B) thirty (30) days, in the case of failure to obtain and or
maintain the required insurance under Section 18 of the Assigned Agreement, provided, however,
that the required insurance would have to be reinstated or effective as of the date of the breach of
the obligation to obtain and/or maintain such required insurance, and (C) one hundred twenty (120)
days (or such longer period, not to exceed an additional cure period of one hundred fifty (150) days,
if such default can be cured and the Administrative Agent (or its designee) diligently pursues such
cure), in the case of a non-payment default (other than the default provided under (B) above), and
such time period shall begin for any such default upon the expiration of the applicable cure period,
il any, set forth in the Assigned Agreement for the Assignor to cure such default.

Mo Liability

Except during any period in which the Administrative Agent or any Secured Party (or any of their
respective designees or assignees) constitutes a Substitute Provider, the Consenting Party
acknowledges and agrees thal neither the Administrative Agent nor any Secured Parly (or any of
their respective designees or assignees) shall have any liability or obligation under the Assigned
Agreement as a result of this Direct Agreement except to the extent of their respective interest in
the Assigned Agreement, the Credit Agreement or the Security Agreement, nor shall the
Administrative Agent or any Secured Party (or any of their respective designees or assignees) be
obligated or required fo perform any of the Assignor’s obligations under the Assigned Agreement
or to take any action to colleet or enforce any claim for payment assigned under the Security
Agreement. No curing of any defaults under the Assigned Agreement shall be construed as an
assumpltion by the Adminisirative Agent or any Secured Party (or any of their respective designees
or assignees) of any of the obligations, covenants or agreements of the Assignor under the Assigned
Agreement.

Substitution: Transter

a. The Consenting Party agrees thal, notwithstanding anything to the contrary in the Assigned
Agreement, if the Administrative Agent shall notify the Consenting Party in writing that
an Event of Default (as defined in the Credit Agreement) has occurred and is continuing
under the Credit Agreement and that the Administrative Agent desires to exercise its rights
and remedics pursuant to the Security Agreement, then a Substitute Provider may be
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e

substituted for the Assignor under the Assigned Agreement. In such event, the Consenting
Party will continue to perform its obligations under the Assigned Agreement in favor of
the Substitute Provider, subject, in any event, to all of the Consenting Party’s rights and
remedies thereunder, but recognizing that the Substitute Provider’s obligations under the
Assigned Agreement shall be limited to the Substitute Provider’s interest in the Facility
and all revenues and proceeds derived therefrom. In the event that the Substitute Provider
succeeds to the Assignor’s inlerest under the Assigned Agreement, whether by foreclosure
or otherwise, the Substitute Provider shall not be liable for curing or performing or be
required to perform or cause to be performed any of the defaults under the Assigned
Agreement that were, by their nature, incapable of being cured or performed.

If the Assigned Agreement is rejected or terminated by a trustee or debtor-in-possession in
any bankrupicy or insolvency proceeding involving the Assignor, and it within ninety (90)
days after such rejection or termination the Administrative Agent shall so request, a
Substitute Provider and the Consenting Party will promptly exceule a new agreement that
shall be for the balance of the remaining term under the Assigned Agreement (before giving
effect to such rejection or termination) and shall contain the same agreements, terms and
condilions as the Assigned Agreement. If the approval of any such trustee or debtor in
possession or any regulatory approval is necessary in order for the Consenting Party to
enter into or perform under any such new agreement, the Consenting Party shall cooperate
with the Administrative Agent or Substitute Provider in obtaining such approvals.

“Substitute Provider” means, in respect of any assignment, transfer or sale permitted
hereunder (each a “tramsfer”) any person, including the Administrative Agent, any
Secured Party, or the Administrative Agent’s or any Secured Party’s designee or assignee,
if the transfer is made to the Administrative Agent or a Secured Party, or any purchaser ol
the Assigned Interest in a foreclosure sale or otherwise, who: (i) is properly licensed or
otherwise authorized to perform the Assignor’s obligations under the Assigned Agreement,
is a counterparly with whom the Consenting Party is not prohibited from transacting under
the regulatory regime then-applicable 1o the Assigned Agreement, and has provided the
certifications and documentation required by Appendix B (PREPA Signing Conditions) of
the Assigned Agrcement, bul construing references to Resource Provider therein as
references to such new provider; (ii) has an Unrestricted Net Worth that exceeds the
product of twenty-five million dollars ($25,000,000) multiplied by the number of energy
generation, energy storage or similar ulility-scale projects subject to a power purchase,
energy storage or similar agreement between the Consenting Parly and such new provider
{or its direct or indirect parent has an Unrestricted Net Worth that exceeds the product of
seventy-five million dollars ($75,000,000) multiplied by the number of energy generation,
energy storage or similar utility-scale projects subject to a power purchase, cnergy storage
or similar agreement between the Consenting Party and either such new provider or an
Affiliate of such new provider); (iii} has provided, to the exient requested, all
documentation and other information required by bank regulatory authorities under
applicable “know your customer” and anti-money laundering rules and regulations
(including, without limitation, the Patriot Act, rules and regulations of the Office of Foreign
Assets Confrol and other similar client identification policies and procedures) as well as all
documentation required by the Assigned Agreement (including as signing conditions) and
Puerto Rico law; (iv) has not formally threatened in writing or commenced any litigation
proceeding against the Consenting Party and is not subject of any formal written threat of
litigation issued or of any litigation proceeding initiated by the Consenting Party; (v) is or
has cngaged a Qualified Operator to develop, construct, test, commission, operate,
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4.1

4.2

maintain and repair a project similar to the one contemplated by the Assigned Agreement,
to deliver cnergy to the Consenting Party from such a project and otherwise fulfil the
Assignor’s obligations under the Assigned Agreement.

TERMINATION UNDER THE ASSIGNED AGREEMENT

In the event of a termination under the Assigned Agreement pursuant to Section [e], the following
termination provisions shall apply:

Defined Terms

“Approved Indebtedness™ means [inancial indebiedness incurred to or guaranteed, in whole or in
part, by the LPO.

“Debt” means the sum ol all amounts required to be paid or repaid by Resource Provider in respect
of Approved Indebtedness and other forms of indebtedness for borrowed money, including
principal, accrued interest, reasonable and documented breakage costs (as commonly understood
in the market) and reasonable and documented fees and expenses, but excluding any prepayment
penalties, make-whole and indemnification claims and any indebtedness constituting Net Invested
Cash Equity and [inancial debt owed to Affiliates.

“LPO” means the Loan Programs Office of the U.S. Department of Energy.

“Net Invested Cash Equity” means, as of any Termination Date, cash Fquity invested in the
Facility, fess cash dividends and distributions received through the Termination Date.

Removal of Facility & Related Equipment

a. Upon the expiration of the Term or earlier termination of the Assigned Agreement where
PREPA has no obligation to and otherwise does not purchase Resource Provider’s right,
title and interest in the Facility, Resource Provider shall be entirely responsible (at its sole
cost, risk, and expensc) for owning, operating, maintaining, and ultimately removing the
Facility and related equipment at the end of their useful lives in accordance with all
Applicable Laws.

b. Upon (i) an early termination of this Agreement that results in PREPA’s obligation or
clection to purchase Resource Provider’s right, title and interest in the Facility pursuant to
Section 4.3, and (ii) payment by PREPA of the termination costs provided in Section 4.3
(without any deduction or offset, including pursuant to this Scction 4.2, that would result
in the amount paid under Section 4.3 being less than the amount of outstanding Debt), the
Facility and related equipment will become the property of PREPA and be in PREPA’s full
and exclusive possession and PREPA shall have the right, at its option, to engage another
resource provider to perform the services furnished by the Facility. In such case, the
Facility (and all right, title and interest) shall be delivered 1o PREPA in good working
condition and operating in accordance with all Applicable Laws and Permits, and free from
any encumbrance, lien or claim, PREPA may deduct from the purchase price (other than
any portion of the purchase price relating to outstanding Debt) any amounts reasonably
necessary to bring the assets into such condition (or release such lien, encumbrance or
claim), all of which shall be transterred to PREPA or the new resource provider for the
Facility.
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4.3

Mo

Notwithstanding clause (b) of this Section 4.2, if any termination of the Assigned
Agreemenl occurs pursuant to Section 4.2 and Section 4.3 prior to the cnd of the
Forbearance Period and the LPO is prohibited at such time from foreclosing on or taking
possession of the Facility under any agreement or arrangement with the Assignor or any
Aftiliate thercol, then, the right to purchase Resource Provider’s right, title and interest in
the Facility shall not be exercised, and the related payment shall not be made, until the
earlier of the end of the Forbearance Period and such time as the 1LPO is not so prohibited
from foreclosing on or taking possession of the Facility. For purposes of this clause (c),
“Forbearance Period” means the period commencing on the cffective date of this Direct
Agreement and terminating upon the fifth (5th) anniversary of the date that the Facility is
placed in service within the meaning of Section 48(a)(1) of the Code.

Termination Cost

If the Assigned Agreement is terminated after the Closing Date:

1. by PREPA pursuant to Section 15.1(c) (Termination Date) of the Assigned
Agreement with respect to a Resource Provider Defaull, PREPA shall have the
right 1o purchase Resource Provider’s right, title and interest in the Facility (free
and clear ofany lien, encumbrance or claim) for an amount equal to the outstanding
Debt calculated as of the Termination Date, which, for the avoidance of doubt, will
be in addition to and not in lieu of, any other Claims PREPA may have under this
Apreement;

2 by Resource Provider pursuant to Section 15.1 (c) (Termination Date) of the
Assigned Agreement with respect to a PREPA Default, Resource Provider shall
have the right, but not the obligation, to require PREPA to purchase Resource
Provider’s right, title and interest in the Facility for an amount equal to (i) prior to
the Commercial Operation Date, the outstanding Debt, plus Net Invested Cash
Equity, and (ii) from and after the Commercial Operation Date, the outstanding
Debt, plus Net Invested Cash Equity, in each casc calculated as of the Termination
Date;

3. by Resource Provider or PREPA pursuant to Section 15.1(d) (Termination Date)
of the Assigned Agreement with respect to (i) a Political Force Majcure or (ii) a
PREPA Risk Event that occurs under paragraph (b) of the definition of PREPA
Risk Event if, but only if, payments for Delay Liquidated Damages or Deemed
MEO are due and unpaid under the Assigned Agreement, in accordance with
Scction 15.3(a) or 15.3(c) (Termination for Prolonged Force Majeure) of the
Assigned Agrcement, respectively, then (A) in the casc of a termination by
Resource Provider, Resource Provider shall have the right but not the obligation
to, require PREPA to and (B) in the case of a termination by PREPA, PREPA shall
have the right but not the obligation to (unless required by Resource Provider) (o,
in cach case purchase Resource Provider’s right, title and interest in the Facility,
free and clear of any lien, encumbrance or claim) for an amount equal to the
oulstanding Debt calculated as of the Termination Date; provided however, that in
licu of termination of the Assigned Agreement pursuant to Section 15.3(a) or
15.3(c) and payment of amounts under this paragraph 3, Resource Provider shall
have the right to elect to, and PREPA shall, ncgotiate an adjustment to the Base
Rate to reflect the negative impact of the relevant Political Force Majeure; and
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4.4

4, In the event of termination of the Assigned Agreement for a Natural Force Majeure
pursuant to Section 15.3(b) or (c) of the Assigned Agreement, the Parties
acknowledge and agree thal no termination payment shall be required but the
insurance proceeds received in respect of such Natural Foree Majeure shall be
applied in the first instance to pay the outstanding financial Debt calculated as of
the Terminalion Date.

In the event of any termination of the Assigned Agreement, any insurance proceeds
received by Resource Provider from any insurance policy pursuant to Section 18 of the
Assigned Agreement (or that Resource Provider would have received had it complicd with
this Agreement) shall be applied to reduce the outstanding financial Debt in the first
inslance. If a termination payment is made by PREPA to Resource Provider pursuant to
Section 4.3(a) and insurance proceeds are subsequently received by Resource Provider,
such proceeds shall be, immediately and in any event within five Business Days, paid to
PREPA. Upon any transfer of the Facility o PREPA following the payment of a
termination payment pursuant to Section 4.3(a), the Facility shall be delivered to PREPA
in good working condition and operating in accordance with all Applicable Laws and
Permits. Resource Provider shall be obliged to provide PREPA all information reasonably
necessary o permit, finance, construct operate and maintain the Facility.

In the event of any termination of the Assigned Agreement, any termination cost which
Resource Provider is entitled to recover under this Section 4.3 shall be paid by PREPA no
later than ninety (90) Days afler the first day of PREPA’s next fiscal year, provided,
however, that during such period PREPA pays any intercst or principal that becomes due
and payable other than principal due as a result of an aceccleration of Approved
Indebtedness.

Except as otherwise expressly contemplated by the Assigned Agreement, any indebtedness
by cither Party to the other shall be considered payable within ninety (90) Days after the
Termination Date, provided, however, that PREPA shall have the right to pay to Resource
Provider in the case of an early termination by Resource Provider in accordance with
Section 4.3(a) the amount in excess of the outstanding financial Debt in the form of a note
in lieu of cash, with a tenor not to exceed five (5) Years and with an interest rate of [e].

Transfer of Facility

Immediately upon payment by PREPA of the termination cost under Section 4.3, Resource Provider
shall transfer to PREPA, free and clear of all liens and encumbrances, all of Resource Provider's
right, title and interest in the Facility, including insofar as they are part of or used in the Facility.
all of Resource Provider®s right, title and interest in:

il.

b.

all raw malerials, consumables and spare parts;

all tangible personal property;

all intangible personal property, including patents, patent licenses, patent applications,
tradenames, trademarks, trademark registrations and applications, trade sccrets, copyrights,

know how, and any other intellectual property rights:

all buildings and fixtures;
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computerized and non-computerized records, reports, data, files, and information;
all drawings, test results, and documents relating to the Facility;

all warranties of equipment, materials and work;

all contract rights and insurance policies;

all work in progress under contracts with vendors, suppliers, contractors and subcontractors;
and

all rights with respect to any insurance proceeds payable to or for the account of Resource
Provider, but unpaid at the date of termination of the Assigned Agreement, in respect of
Besource Provider’s right, title and inlerest in the Facility.

5. REPRESENTATIONS

The Consenting Party represents that:

Mg
N

The Consenting Party is a Puerto Rico public corporation and governmental instrumentality
of the Commonwealth of Puerto Rico, duly organized, validly existing and in good standing
under the laws of the Commonwealth of Puerto Rico and is duly qualified to conduct its
business, to own its properties, and to execute and deliver, and to perform its obligations
under, this Direct Agreement.

The execution, delivery and performance by the Consenting Party of this Direct Agreement
have been duly authorized by all necessary corporate action and do not and will not (i)
require any consent or approval of any Governmental Authority or the board of directors,
members or partmers (or equivalent persons), as the case may be, of the Consenting Party
which has not been obtained, (ii) violate any provision of any law, rule, regulation, order,
wril, judgment, injunction, decrce, determination or award presently in effect having
applicability to the Consenting Party, or (iii) violate or result in a breach of or constitute a
default under, or require a consent that has not been obtained under or result in the creation
of a lien under, its certificate of incorporation or by-laws or any indenture or loan or credit
agreement or any other material agreement, lease or instrument to which the Consenting
Party is a parly or by which it or its properties may be bound or affected.

This Direct Agreement has been duly executed and delivered by the Consenting Party and
constitutes the legal, valid and binding obligation of the Consenting Party enforceable
against it in accordance with its terms, except as enforceability may be limited by general
principles of equity and by applicable bankruptey, insolvency, reorganization, moratorium
or other similar laws affecting the rights of creditors generally. This Direct Agreement is
in full force and effect.

No authorization, approval, consent, permit or other action by, or registration or filing with,
any governmental authority or any other entity is necessary for or in connection with the
execution or delivery by the Consenting Party of, or the performance by the Consenting
Party of any of its obligations under this Direct Agreement, other than those which have
been duly obtained or made and are final and non-appealable and in full force and effect as
of the date hereol.
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7.1

HMeop

7.2

7.3

c. Mo litigation, action, suit, adverse proceeding or investigation before or by any arbitrator
or government authority is pending or, to the best knowledge of the Consenting Party,
threatened in writing against the Consenting Parly or against any of its properties or
revenues (i) with respeet to this Direct Agreement or any of the transactions contemplaled
hereby or thereby: or (ii) which, individually or in the aggregate, could reasonably be
expected to have a material adverse effect on the ability of the Consenting Party to perform
its obligations under this Direct Agreement.

RESERVATION OF RIGHTS

The parties hereto agree that each of the Consenting Parly and the Assignor reserves any and all
rights and remedies (including those relating to set-off, counterclaim, deduction or retention) it may
have under the Assigned Agreement or applicable law and the rights reserved by each of the
Consenting Parly and the Assignor under the Assigned Agreement and applicable law are
cumulative and not exclusive of any rights it may have under the Assigned Agreement and/or
applicable law; provided that exercise of such rights shall be subject to the terms of this Direct
Agreement.

MISCELLANEOUS
Further Assurances

In the event that the Consenting Party incurs bond or other borrowed money financing that exceeds
$[®] billion in the aggrepate, which is secured by a gross pledge of Grid System revenues or
provides the holders of such indebtedness (or their agents) with a first licn on Grid System revenues
and a priority in the right to collect or be paid rom Grid System revenues over and before the
payment of the Consenting Party’s operating expenses, the Consenting Party and the LPO will
consult in good faith over: (i) whether the incurrence of such indebtedness would have a material
adverse effect on the ability of the Resource Provider to receive payments under the Assigned
Agreement in the event there is a default or breach by the Consenting Parly under the Assigned
Agreement, and (ii) the need for, and appropriateness of, establishing for the benefit of the LPO a
reserve account on Grid System revenues to provide recourse to the LPO in the event the
Consenting Party fails to make limely payments under the Assigned Agreement for energy
delivered by the Resource PProvider.

Notices

All notices and other communications hereunder shall be in writing and delivered to the applicable
recipient pursuant to this Section 7.1: (i) if to the Consenting Party or to the Assignor, in accordance
with the Assigned Agreement; (ii) if to the Administrative Agent, [] or (iii) to such other address
or facsimile number as any party may designate by notice given to all parties hereto pursuant to this
Section 7.1. Delivery of notices and communications sent pursnant to this Section 7.1 shall be
effective upon receipt.

Governing Law

THIS DIRECT AGREEMENT AND ALL QUESTIONS REGARDING ITS VALIDITY,
INTERPRETATION, PERFORMANCE AND/OR ENFORCEMENT SHALL BE GOVERNED
BY AND CONSTRUED IN ACCORDANCE WITIH THE INTERNAL LAWS OF THE STATE
OF NEW YORK WITHOUT REGARD TO ANY CONFLICT-OF-LAW PRINCIPLES OF SUCH
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1.6

. &

g5 ]

7.8

7.9

STATE OR OTHER JURISDICTION TO THE CONTRARY. JURISDICTION AND VENUE OF
ANY SUIT OR ACTION TO ENFORCE THIS DIRECT AGREEMENT SHALL REST SOLELY
IN THE UNITED STATES FEDERAL COURTS IN THE SOUTHERN DISTRICT OF NEW
YORK AND EACH OF THE PARTIES HERETO HEREBY SUBMITS TO THE PERSONAL
JURISDICTION OF SUCH COURTS FOR THE PURPOSE OF RESOLVING ANY AND ALL
MATTERS ARISING UNDER OR IN RESPECT OF THIS DIRECT AGREEMENT AND
AGREES THAT PERSONAL SERVICE UPON EACH SUCH PARTY MAY BE MADE BY
DELIVERY THEREOF TO SUCH PARTY AT THE ADDRESS SPECIFIED HEREIN.

Waiver of Jury Trial

EACH OF THE PARTIES HHEREBY IRREVOCABLY WAIVES, TO THE FULLEST EXTENT
PERMITTED BY APPLICABLE LAW, ANY AND ALL RIGHT TO TRIAL BY JURY IN ANY
LEGAL PROCEEDING ARISING OUT OF OR RELATING ‘10 THIS DIRECT AGREEMENT
OR THE TRANSACTIONS CONTEMPLATED HEREBY.

Counterparts

This Direet Agreement may be executed by any number of, and on separate, counterparts, cach of
which when so executed and delivered shall be an original, but all of which shall together constitute
one and the same instrument. A facsimile or .pdt copy of a counterpart signature page shall serve
as the functional equivalent of a manually executed copy for all purposes.

Headings Descriptive

The headings of the several sections and subsections of this Direct Agreement are inserted for
convenicnee only and shall not in any way affect the meaning or construction of any provision ol
this Direct Agreement.

Severability

In case any provision in or obligation under this Direct Agreement shall be invalid, illegal or
unenforceable in any jurisdiction, the validity, legality and cnforccability of the remaining
provisions or obligations, or of such provision or obligation in any other jurisdiction, shall not in
any way be affected or impaired thereby.

Amendment

Neither this Direct Agreement nor any of the terms hereof may be terminated, amended,
supplemented, waived or modified except by an instrument in writing signed by each party hereto.

Successors and Assigns
This Direct Agreement shall be binding upon the successors and assigns of the Consenling Parly

and inure, together with the rights and remedics of the Assignor and the Administrative Agent, fo
the benefit of the Assignor and the Administrative Agent and their respeclive successors and

assigns.

211



Amended and Restated PPOA (Solar Standalone Version) - PREPA & YFN Yabucoa Solar LLC

[SIGNATURES APPEAR ON TIIE FOLLOWING PAGE.]
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IN WITNESS WHEREQOF, the partics herelo have caused this Direct Agrecment to be duly

executed and delivered by their proper and duly authorized officers as of the day and year above
written.

PUERTO RICO ELECTRIC POWER AUTHORITY

by

Name:

Title:
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[e] as Administrative Agenl

by

MName:

Title:

214



et

Amended and Restated PPOA (Solar Standalone Version) — PREPA & YFN Yabucoa Solar LLC

APPENDIX Y
FORM OF 1F COMPLETION NOTICE

IF COMPLETION CERTIFICATE

Date: |e]

Agreement: |#] [NTD: Insert contract number and title.]
From: YFN Yabucoa Solar LLC (“Resource Provider™)
To: Puerto Rico Electric Power Authorily (“PREPA™)

We refer to the Power Purchase and Operating Agreement dated [e] between PREPA and Resource
Provider (the “PPOA™). Unless the context otherwise requires, capitalized terms used in this IF Completion
Certilicate shall have the meanings ascribed to them in the PPOA.

We hereby certify that, on [dare], Resource Provider has substantially completed and tested the Resource
Provider Interconnection Facilities in accordance with paragraphs (a) and (b) of Section 4.4 (Pre-
Synchronization Testing) of the PPOA.

As required by paragraph (c) of Section 4.4 ( Pre-Synchronization Testing) of the PPOA, a copy of the red
line drawing used for the construction of the Resource Provider Interconnection Facilities is attached to
this document.

Very truly yours, Acknowledged and agreed,

YFN Yabucoa Solar LLC Puerto Rico Flectric Power Authority
as Resource Provider as PREPA

[e] [e]
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APPENDIX Z
FORM OF SUBSTANTIAL COMPLETION NOTICE
SUBSTANTIAL COMPLETION NOTICE

Date: [eo]
Agreement: [#] [NTD: Insert contract number and title.]
From: Puerto Rico Eleciric Power Authority (“PREPA™)
To: YFN Yabucoa Solar LLC (“Resource Provider™)
We refer to the Power Purchase and Operating Agreement dated [e] between PREPA and Resource
Provider (the “PPOA”). Unless the context otherwise requires, capitalized terms used in this Substantial
Completion Notice shall have the meanings ascribed to them in the PPOA.
PREPA, in consultation with the Independent Expert, has determined that Resource Provider has
constructed the Resource Provider Interconnection Facilities and the Facility in accordance with the
Approved Design. Mothing in this certificate relieves or waives any obligation that Resource Provider might

have under the Apreement.

The Parties shall proceed with Initial Synchronization and testing pursuant to Article 5 (Synchronization,
Testing & Completion).

Very truly yours, Acknowledged and agreed,

YFN Yabucoa Solar LLC Puerto Rico Eleciric Power Authority
as Resource Provider as PREPA

[o] [e]
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APPENDIX AA

FORM OF WARRANTY COMPLIANCE CERTIFICATE

WARRANTY COMPLIANCE CERTIFICATE
Date: [#]
Agreement: [®] [NTIX: Insert contract number and title. ]
To: Puerto Rico Electric Power Authority (“PREPA™)
From: YFN Yabucoa Solar LLC (“Resource Provider™)
We refer lo the Power Purchase and Operating Agreement dated [e] between PREPA and Resource
Provider (the “PPOA™). Unless the context othcrwise requires, capitalized terms used in this Warranly
Compliance Certificate shall have the meanings ascribed to them in the PPOA.
I have reviewed the representations and warrantics made by Resource Provider under Article 12

(Represemtations, Warranties, & Covenanis), and, on behalf of Resource Provider, confirm and certify to
PREPA the truth and correctness of such representations and warranties on the date hercol.

Very truly yours,

YFN Yabucoa Solar LLL.C
as Resource Provider

[*]
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APPENDIX BB

FORM OF PAYMENT GUARANTEE

THIS PAYMENT GUARANTEE AGREEMENT (the “Payment Guarantee™), is entered into as of | ]
day of [e], by [e], a [company type], organized and existing under the laws of [e], with its principal ofTice
at [®] (the "Guarantor”), in favor of PUERTO RICO ELECTRIC POWER AUTHORITY, a public
corporation and governmental instrumentality of the Commonwealth of Puerto Rico, created by Act of May
2, 1941, No. 83, as amended, with its principal office at 1110 Ponce de Ledn Avenue, Office #808, San
Juan, Puerto Rico (together with any successor or permitted assign under the PPOA (as defined below), the
“Beneficiary™);

WHEREAS:

A. YFN Yabucoa Solar LLC, a limited liability company organized and existing under the laws of
Puerto Rico (the “Company™) has entered inlo the Power Purchase and Operating Agreement,
dated | e}, with the Beneficiary (as amended, the “PPOA™);

B. (i) the PPOA obligates the Company to deliver this Payment Guarantee to the Beneficiary as one
of the conditions subsequent, and (ii) the Guarantor has agreed to cxecute and deliver this Payment
Guarantee; and

C. the Guarantor (i) holds a direct or indirect ownership interest of one hundred percent (100%) of the
Company on the datc hercol, and (ii) expects as an affiliate of the Company to derive commercial
benefits from the PPOA as a result of such ownership inlerest;

NOW, THEREFORE, in consideration of the premises and mutual agreements contained herein, and for

other good and valuable consideration, the receipt and sulficicncy of which the Guarantor hereby

acknowledges, the Guarantor and the Beneficiary (each, a “Party” and collectively, the “Parties™) herchy
agree as follows:

1. DEFINITIONS
1.1 General
In this Payment Guarantee:

“Banking Day” means any day other than a Saturday, a Sunday or any other day on which
Applicable Law authorizes, or requires, commercial banks in New York City to be closed.

“Beneficiary” has the meaning set out in the preamble of this Payment Guarantec.
“Company™” has the meaning set out in the Recital (A) of this Payment Guarantee.
“Guaranteed Obligations™ has the meaning set forth in Section 3.1 (CGeneral).
“Guarantor” has the meaning set out in the preamble of this Payment Guarantee.

“Insolvency Eventf” means any bankruptcy, insolvency, reorganization, arrangement,
readjustment, composition, liquidation or similar proceeding with respect to a Party or any of its
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respective properties, or any action taken by any trustee or receiver of a Party or by any court in
any such proceeding (other than the current Title 111 Case), in each case initiated at any time afier
the Agreement Date.

“Payment Guarantee” has the meaning set forth in the preamble of this Payment Guarantee.
“PPOA™ has the meaning sel Forth in Recital (A) of this Payment Guaranitee.

“Service of Process Agent” has the meaning set forth in paragraph (d) of Section 4.2 (Dispute
Resolution).

“Term” has the meaning set forth in Section 4.7 (Term).

*“Title 11l Case” means PREPA’s proceedings under Title 111 of PROMESA in the U.S. District
Court.

*Unrestricted Net Worth” means, with respect to the Guarantor, the sum of (i) the subscribed and
paid-up equity (including additional paid-in capital), and (ii) the Unrestricted Retained Earnings,
in each case of the Guarantor.

“Unrestricted Net Worth Requirement™ means, with respect to any Person, that such Person has
an Unrestricted Net Worth of at least seventy-five million US dollars ($75,000,000).

“Unrestricted Retained Earnings” mcans, with respeet to the Guarantor, the amount of
accumulated profits and gains realized out of the normal and continuous operations of the Guarantor
after deducting distributions to stockholders and transfers to capital stock or other accounts, and
which is (i) not appropriated by its board of the Guarantor for corporate expansion projects or
programs; (ii) not covered by a restriction for dividend declaration under a loan agreement; (iii) not
required (o be retained under special circumstances binding on the Guarantor such as when there is
a need for a special reserve for probable contingences; and (iv) not otherwise covered by any other
legal restriction (which refers to any injunction, judgement, or order issued by any judicial
authority) on the ability of the Guarantor lo distribute or otherwise apply its cquity.

{Other Defined Temms

The capitalized terms “Applicable Law”, “Satisfaction of Conditions Subsequent”,
*Commercial Operation Date”, “Default”, *Person” and “PREB” shall have the meanings sel
forth in the PIPOA.

GUARANTOR'S REPRESENTATIONS & COVENANTS

Representations

The Guarantor makes the following representations to the Beneliciary as of the date hercofl:

. the Guarantor has been duly organized and is validly existing and in good standing under
the Applicable Laws of Bermuda, has full legal right, power and authority to enter into,
and carry out the terms and provisions of, this Payment Guarantee, and by proper corporate

action has duly authorized the execution, delivery and performance of this Payment
Guarantce;
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2.2

Dt

the execution and delivery of, and performance of its obligations under, this Payment
Guarantee by the Guarantor will not conflict with, or constitute on the part of the Guarantor
a breach of or default under, its relevant organizational documents or any indenture or other
material agreement or instrument to which the Guarantor is a party or by which it or its
propertics are bound or any order, law, rule or regulation of any court or governmental
agency or body having jurisdiction over the Guarantor or any of its activities or properties;

this Payment Guarantee has been duly authorized, executed and delivered by the Guarantor
and constitutes the valid and legally binding obligation of the Guarantor, enforceable
against the Guaranior in accordance with its lerms, except to the extent that applicable
bankruptcy, insolvency, rcorganization, moratorium or other Applicable Laws affecting
the enforcement of creditors’ rights generally and general equitable principles may limit
enforceability of this Payment Guarantee;

the Guarantor does not require a notice to, authorization, approval, consent or order of, or
registration or filing with, any court or governmental agency or body having jurisdiction
over the Guarantor or any of its activities or properties for the execution, delivery and
performance of this Payment Guarantee; and

the CGuarantor (i) holds a direct or indirect ownership interest of one hundred percent
{100%) of the Company, and (ii) satisfies the Unrestricted Net Worth Reguirement.

Covenants

During the Term, the Guarantor undertakes lo:

a.

(i) satisfy the Unrestricted Net Worth Requirement on a continuous basis at all times, and
(ii) as soon as reasonably practicable for cach calendar year (and in any event no later than
fifteen (15) Banking Days after their publication) during the Term, deliver to Beneficiary
a certified true and correct copy of audited fnancial statements, Form 10-Ks or similar
types of audited annual reports for the previous calendar year, evidencing that the
Guarantor satisfied the Unrestricted Net Worth Requirement for such previous calendar
year;

hold and maintain a direct or indirect ownership interest of at least twenty-five percent
{25%) of the Company; and

maintain its existence, and not dissolve, sell or otherwise dispose of all or substantially all
of its assets and will not consolidate with or merge into another corporation or permit one
or more other corporations to consolidate with or merge into it.

PAYMENT GUARANTEE

(ieneral

The Guarantor absolutely, unconditionally and irrevocably guarantecs to the Beneficiary, as
primary obligor and not mercly as surety, the full and prompt payment by the Company of all of
the Company’s payment obligations under the PPOA to the Beneficiary when and as due (whether
by required prepayment, declaration, acceleration, demand or otherwise) arising during the period
that commences on the Satisfaction of Conditions Subsequent and expires on the Commercial
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Operation Date, including, without limitation, payment obligations in respect of any Default under
the PPOA by the Company, and including all fees, costs, and expenses. (collectively, the
“Guaranteed Obligations™). This Payment Guaranice constitutes a continuing guaranty of
payment and not of collection.

Indemnity

As an independent and primary obligation, the Guarantor shall indemnify, defend and hold harmless
the Beneficiary against any and all losses, damages, costs, expenses and liabilities (including legal
fees and expenses) sulfered by the Beneficiary or which the Beneficiary may incur, to the extent
that a judicial authority declares any of the Guaranteed Obligations as illegal, invalid, void or
unenforceable by reason of an Insolvency Event or any other reason.

Maximum Liability

Notwithstanding any other provision of this Payment Guarantee, the maximum aggregate liability
of the Guarantor arising under this Payment Guarantee shall never exceed the maximum aggregate
liability of the Company under the PPOA plus costs, fees and expenses, including without limitation
all attorneys® fees, which may be incurred by the Beneficiary in enforcing or attempting to enforce
this I"ayment Guarantee as provided in Scction 3.7 (Costs). The Guarantor shall be entitled to all
contractual defenses, limitations and exclusions available to the Company under the PPOA but not
any defenses that may arise in the event that the Company suffers an Insolvency Event.

Unconditional Nature of Obligations: Waivers

Subject to Section 3.3 (Maximum Liability), the obligations of the Guarantor under this Payment
Guarantce shall be absolute, irrevocable and unconditional and shall remain in full force and effcet
until the date on which this Payment Guarantee terminates in accordance with Section 4.7 (Term),
and such obligations shall not be alfected, modified or impaired upon the happening from time to
time of any event, including without limitation any of the following events, whether or not with
natice to, or the consent of, the Guarantor:

a. The waiver, surrender, compromise, settlement, release or termination of any or all of the
obligations, covenants or agreements of the Company under the 'POA;

b. The filure to give notice to the Guarantor of the occurrence of a Default under the PPOA;
c, The waiver, compromise or release of the payment, performance or observance by the

Company or by the Guarantor, respectively, of any or all of the obligations, covenants or
agreements of either of them contained in the PPOA or this Payment Guarantee, as the case

may be;

d. The extension of the lime for payment of any Guaranteed Obligations under the PPOA or
of the time for performance of any other of the Company’s obligations arising out of the
PPOA;

e. The modification, amendment, waiver or alteration (whether material or otherwise) of any

obligation or representation set forth in the PPOA;

f. the taking, or the omission, of any of the actions referred to in the PPOA;
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o any failure, omission, delay or lack on the part of the Beneficiary to enforce, assert or
exercise any right, power or remedy conferred on it in the PPOA;

h. the voluntary or involuntary liquidation, dissolution, sale or other disposition of all or
substantially all the assets, marshalling ol asscts and liabilities, receivership, insolvency,
bankruptey, assignment for the benefit of creditors, reorganizalion, amangement,
composition with creditors or readjustment of, or other similar proceedings affecting the
Guarantor or the Company or any of the respective assets of either of them, or any
allegation or contest of the validity of this Payment Guarantee in any such proceeding;

i. any defense based upon any legal disability of the Company or, to the extent permitted by
Applicable Law, any release, discharge, reduction or limitation ol or with respect to any
sums owing by the Company or any other liability of the Company to the Beneficiary;

I to the extent permitted by Applicable Law, the release or discharge by operation of law of
the Guarantor from the performance or observance of any obligation contained in this
Payment Guarantee;

k. the default or failure of the Guarantor fully to perform any of its obligations set forth in
this Payment Guarantee; or

the invalidity or unenforceability of the PPOA or any part thercol.

This Payment Guarantee is in no way conditional or contingent upon any attempt to collect from
or bring action against the Company or its assets or upon any other action, occurrence or
circumstance whatsoever. The liability of the Guarantor hereunder is independent of and not in
consideration of or contingent upon the liability of any other person under this or any similar
instrument and the release of, or cancellation by, any party to this or a similar instrument shall not
act to release or otherwise affect the liability of the Guarantor hereunder. The Guarantor hereby
agrees that it shall not be necessary for the Beneliciary, and the Guarantor hereby waives any rights
which the Guarantor may have to require the Beneficiary, in order to enforce the obligations of the
Guarantor hereunder, first to (i) institute suit or exhaust its remedies against any the Company or
any other person, (ii) enforce the Beneliciary’s rights or exhaust any remedies available to the
Beneficiary against any assets of the Company or (iii) resort to any other means of obtaining
payment of the obligations of the Company hereunder.

The Guarantor waives and agrees not to assert

(i) the defense of the statute of limitations in any action hereunder or for the collection of the
Guaranteed Obligations;

{ii) any defense arising by reason of any lack of corporate or other authorily or any other
defensc of the Company or any other person;

(iii)  any rights to set-offs and counterclaims;
(iv)  without limiting the gencrality of the foregoing, to the fullest extent permitted by
Applicable Law, any defenses or benefits that may be derived from or afforded by

Applicable Law limiting the liability of or exonerating guarantors or sureties, or that may
conflict with the terms of this Payment Guarantee; and
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(v) any and all notice of the acceptance of this Payment Guarantee, and any and all notice of
the creation, renewal, modification, extension or accrual of the Guaranteed Obligations, or
the reliance by Beneficiary upon this Paymentl Guarantee, or the exercise of any right,
power or privilege hercunder. The Guaranteed Obligations shall conclusively be deemed
to have been created, contracted, incurred and permitted to exist in reliance upon this
Payment Guarantee. The Guarantor waives promptness, diligence, presentment, prolesi,
demand for payment, notice of default, dishonor or nonpayment and all other notices to or
upon the Company, the Guarantor or any other person with respect to the Guaranteed
Obligations.

If any payment by the Company to the Beneficiary is rescinded or must be returned by the
Beneficiary, the obligations of the Guarantor hereunder shall be reinstated with respect to such
payment. The Guarantor shall have no right to (i) raise a defense previously raised by the Company
arising out of or in connection with a Guaranteed Obligation claimed hereunder and which a judicial
authority has settled in the Beneficiary’s favor by the dispute resolution procedures of Article 21
(Dispute Resolution) of the PPOA, or (ii) to use a cure period previously used by the Company.
The Guarantor assumes responsibility for being and remaining informed of the financial condition
of the Company and of all other circumstances bearing upon the risk of nonpayment of the
Ciuaranteed Obligations which diligent inquiry would reveal and agrees that the Beneliciary shall
not have a duty to advise the Guarantor of information known to it regarding such condition or any
such circumstances.

Proceedings Against the Guarantor

In the event of a Default in the payment of the Guaranteed Obligations when and as the same shall
become due, the Beneficiary shall have the right to proceed first and directly against the Guarantor
under this Payment Guarantee without proceeding against the Company or exhausting any other
remedies which it may have and the Guarantor shall pay all Guaranteed Obligations on demand.

Subrogation

Upon payment of any Guaranteed Obligation, the Guarantor shall be subrogated to the rights ol the
Beneficiary against the Company with respeet o such Guaranteed Obligation, and the Beneficiary
agrees lo take at the Guarantor’s expense such steps as the Guarantor may reasonably request to
implement such subrogation; provided that the Beneficiary shall have no obligation to take any
such steps and the Guarantor shall not enforce any right arising by way of subrogation or exercise
any other right or remedy arising by reason of any performance by it of this Payment Guarantee,
including, but not limited to, any contractual, statutory or common law rights of reimbursement,
contribution or indemnity, whether against the Company or any other Person, until the date on
which this Payment Guarantee terminates in accordance with Section 4.7 (Term).

Costs
The CGuarantor agrees to pay all costs, expenses and fees, including without limitation all attorneys’
fees, which may be incurred by the Beneficiary in enforcing or attempting to enforce this Payment

Guarantee following any default on the part of the Guarantor hereunder, whether the same shall be
enforced by suit or otherwise.

Financial Condition of the Company
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The Guarantor shall not have any right to require the Beneficiary to obtain or disclose any
information with respect to: the financial condition or character of the Company or the ability of
the Company to pay and perform the Guaranteed Obligations, any action or inaction on the part of
the Beneficiary or any other Person; or any other matter, fact or occurrence whatsoever. The
Guarantor hereby acknowledges that it has undertaken its own independent investigation of the
financial condition of the Company and all other matters pertaining to this Payment Guarantee and
further acknowledges that il is not relying in any manner upon any representation or statement of
the Beneliciary with respect thereto, and that it is now and at all times will be completely familiar
with, the business, condition (financial or otherwise), operations, performance, properties, and
prospects of the Company.

MISCELLANEOLS

Governing Law

This Payment Guarantee shall be governed by, and construed in accordance with, the Applicable
Laws ol the Commonwealth of Puerlo Rico including those processes before PREB whereby PRER
renders a final determination of any Dispute submitted pursuant to paragraph (a) of Section 4.2
(Dispute Resolution), withoul regard to any contrary result required under applicable conflicts of
laws rules.

Dispute Resolulion

If a dispute arises between the Parties regarding the application, interpretation, enforceability,
validity, performance or breach of this Payment Guarantee (a “Dispute”), then the disputing Party
may promptly provide written notice of the Dispute to the other Party and the Parties shall resolve
such Dispute as follows:

a. The Parties shall submit such Dispute to PREB for final determination.

b. Each Parly agrees that (i) a final determination of a Dispute rendered by PREB shall have
a conclusive and binding effect on it, and (ii) a Party may enforce such final determination
in the courts of any competent jurisdiction following completion of any recognition and
enforcement process required in such jurisdiction, subject to the grounds for non-
enforcement under the laws of the jurisdiction in which such Party seeks such enforcement.

G For the exclusive benefit of the Beneficiary, the Guarantor irrevocably agrees that the
Beneficiary shall have the right to (i) resolve such Dispute but only to the extent that PREB
declines to resolve such Dispule, submitted pursuant lo paragraph (a) above, [or any reason,
and (ii) enforce a final determination by PRIEB in its favor, in each case in the courts of the
Court of First Instance for the Commonwealth of Puerto Rico, San Juan Part. By the
execulion of this Agreement, the Guarantor irrevocably submits to the jurisdiction of any
such court in any action, suit or proceeding relating to such Dispute or final determination.
Final judgment against the Guarantor in any such action, suit or proceeding shall be
conclusive and may be enforced in any other jurisdiction, by suit on the judgment, a
certified or exemplified copy of which shall be conelusive evidenee of the judgment, or in
any other manner provided by Applicable Law.

d. The Guarantor hereby irrevocably designates, appoints and empowers [mame of service of
process agent] (the “Service of Process Agent™), with ofTices currently located at [address
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within Commonwealth of Puerto Rico], as its authorized agent solely to receive for and on
its behalf service of any summons, complaint or other legal process in any action, suit or
proceeding the Beneficiary may bring in the Commonwealth of Puerto Rico in respect of
this Payment Guarantee.

As long as this Payment Guarantee remains in force, the Guarantor shall maintain a duly-
appointed and authorized agent to receive for and on its behalf service of any summons,
complaint or other legal process in any action, suit or proceeding that the Beneficiary may
bring in the Commonwealth of Puerto Rico, United States of America, with respect to this
Payment Guarantee. The Guarantor shall keep the Beneficiary advised of the identity and
location of such agent.

The Guaranior also irrevocably consents, if for any reason its authorized agent for service
of process of summons, complaint and other legal process in any action, suit or proceeding
is nol present in the Commonwealth of Puerto Rico, to the service of such process being
made out of the courts of the Commonwealth of Puerto Rico located in the of the Court of
First Instance for the Commonwealth of Puerto Rico, San Juan Part by mailing copies of
the papers by registered mail, to the Guarantor, at its address specified pursvant to Section
4.3 (Communications). In such a case, the Beneliciary shall also send a copy of the process
papers to the Guarantor via email.

Service in the manner provided in paragraphs (d), (¢) and (f) above in any action, suit or
proceeding will be deemed personal service, will be accepted by the Guarantor as such and
will be valid and binding upon the Guarantor for all purposes of any such action, suit or
proceeding,

THE GUARANTOR IRREVOCABLY WAIVES TO THE FULLEST EXTENT PERMITTED
BY APPLICABLE LAW:

1. ANY OBJECTION THAT IT MAY HAVE NOW OR IN THE FUTURE TO TIIE
LAYING OF THE VENUE OF ANY ACTION, SUIT OR PROCEEDING IN ANY
COURT REFERRED TO IN THIS SECTION;

2 ANY CLAIM THAT ANY SUCH ACTION, SUIT OR PROCEEDING HAS BEEN
BROUGHT IN AN INCONVENIENT FORUM;

3. ITS RIGHT OF REMOVAL OF ANY MATTER COMMENCED BY THE
BENEFICIARY IN THE COURT OF FIRST INSTANCE FOR TIIE
COMMONWEALTIT OF PUERT( RICO, SAN JUAN PART; AND

4 ANY AND ALL RIGIITS TO DEMAND A TRIAL BY JURY IN ANY SUCH
ACTION, SUIT OR PROCEEDING BROUGHT AGAINST THE GUARANTOR BY
THE BENEFICIARY.

Where (i) a dispute, claim or controversy arises out of, or in connection with, the PPOA,
and (ii) such dispute, claim or confroversy also forms a basis [or the Beneficiary to assert
a claim under this Payment Guarantee, the Guarantor shall consent to any request by the
Reneficiary to join such dispute as a party.

Communications
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Each Party shall deliver all notices and other communications relating (o this Payment Guarantee
in writing to the other Party, which shall be deemed duly given upon receipt after delivery by
hand or sent by e-mail with read receipt confirmation, registered or certified mail, retum receipt
requested, postage prepaid or by recognized overnight courier service to the following addresses:

FOR COMMUNICATIONS DELIVERED TO GUARANTOR:

[e]

[e]

[o]
Attention: |e|
E-mail: [e]

FOR COMMUNICATIONS DELIVERED TO BENEFICIARY:

Puerto Rico Electric Power Authority
1110 Ponce de Leon Avenue, Office #808

San Juan, Puerto Rico
Attention: Deputy Director of Operations Office

E-mail: mary.zapata(@prepa.com

Any Party may change its address for notices by giving wrillen notice to the other Party as set forth
above.

Banking Days

Excepl as otherwise provided in this Payment Guarantee, if any date on which a payment is to be
made, notice is to be given or other action taken hereunder is not a Banking Day, then such payment,
notice or other action shall be made, given or taken on the next succeeding Banking Day in such
place, and in the case of any payment, no interest shall accruc [or the delay.

Successors and Assigns

This Payment Guarantee shall bind the Guarantor and its successors and permitted assigns and inure
to the benefit of the Beneficiary and iis successors and permitted assigns. The Guarantor may nol
assign ils obligations hercunder without the prior written consent of the Beneficiary. The
Beneficiary may not assign its rights and obligations hereunder without the prior written consent
of the Guarantor, excep! that the Beneficiary may, without any prior consent of the Guarantor,
assign its right and obligations hereunder to any permitted assignee of the PPOA.

Guarantee for Benefil of the Benefliciary; No Third-Party Bencficiaries

The Guarantor has entered into this Payment Guarantee for the benefit of the Beneficiary. Nothing
contained herein shall be intended or deemed to create any right in, or to be in whole or in part for
the benefit of, any Person other than the Guarantor and the Beneficiary and their respective
permitted successors and assigns.

Term
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This Payment Guarantee shall enter into full force and cffeet on the Satisfaction of Conditions
Subsequent and terminate with no further force and effect on the date on which the Company has
discharged all of the Guaranteed Obligations in full (the “Term™). Termination of this Payment
Guarantee shall not affect the Guarantor’s liability hereunder as to any Guaranteed Obligations
existing or arising under the PPOA prior to the effective date of such lermination.

Amendments and Waivers

Any provision of this 'ayment Guarantee may be amended or waived if, but only if, the Parties
execute and deliver such amendment or waiver in writing.

Headings

The article and section headings of this Payment Guarantee are for convenicnee only and shall not
alTect the construction hereof.

Partial Invalidity

The invalidity of any one or more phrases, sentences, clauses or sections in this Payment Guarantee
shall not affect the validity or enforceability of the remaining portions of this Payment Guarantee
or any parl thereof.

Mo Waiver, Remedics

No failure or delay by the Beneficiary in exercising any right, power or privilege hereunder shall
operate as a waiver thercol nor shall any single or partial exercise thereof preclude any other or
further excreise thereof or the exercise of any other right, power or privilege. The remedies herein
provided are cumulative and not exclusive of any remedics provided by Applicable Law,

Execcution in Several Counterparts

This Payment Guarantee may be executed in any number of counterparts, each of which shall for
all purposes be deemed to be an original; but such counterparts shall together constitute but one
and the same instrument.
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IN WITNESS WHEREOF, the Guaranlor has caused this Payment Guarantee to be exceuted in its name
and on its behalf by its duly authorized officer as of the date first above written.

| #] as Guaranior

By:

Name: [e]

Title: Authorized Signatory

ACCEPTED AND AGREED BY:

PUERTO RICO ELECTRIC POWER AUTHORITY

as Beneficiary

By:

MName: ||

Title: |#]

ﬁlﬁﬁfk’ AA
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